
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  15-C015-058                 Primary County:  CASS 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MURPHY HEAVY CONTRACTING CORP. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  BROS-C015(58)--8J-15 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CASS               Prj Awd Amt: $433,033.25 
          Route:  AKRON ROAD 
       Location:  ON AKRON RD, FROM 770TH ST WEST 0.3 MILES, 
                  AT S 2 T77 R34 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MURPHY HEAVY CONTRACTING CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    433,033.25     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    435,214.25     100.50  % 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  001                             Contract ID:  15-C015-058                   Primary County:  CASS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) CU080               |(      ) 
                                          |MURPHY HEAVY CONTRACTING COR |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          2300.000  CY   |      12.00000       27600.00|       5.50000       12650.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020          1000.000  CY   |      12.00000       12000.00|       4.00000        4000.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           275.000  CY   |      12.00000        3300.00|       2.50000         687.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260250           500.000  TON  |      30.00000       15000.00|      32.00000       16000.00| 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0050 2401-6745625                    LUMP |   40000.00000       40000.00|    9000.00000        9000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           120.000  CY   |      25.00000        3000.00|      50.00000        6000.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           160.400  CY   |     600.00000       96240.00|     675.00000      108270.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         40767.000  LB   |       0.75000       30575.25|       0.75000       30575.25| 
  REINFORCING STEEL                       |                             |                             | 

0090 2414-6424120           162.900  LF   |      80.00000       13032.00|      75.00000       12217.50| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0100 2417-1040018            80.000  LF   |      55.00000        4400.00|      27.00000        2160.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0110 2417-1040024            60.000  LF   |      60.00000        3600.00|      35.00000        2100.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0120 2501-0201042           600.000  LF   |      35.00000       21000.00|      31.00000       18600.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0130 2501-0201253           840.000  LF   |      38.00000       31920.00|      37.00000       31080.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0140 2501-5478053           200.200  LF   |      80.00000       16016.00|     120.00000       24024.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 

  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0150 2505-4008400             4.000  EACH |    2250.00000        9000.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     250.00000        1000.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    2250.00000        9000.00|    2100.00000        8400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  001                             Contract ID:  15-C015-058                   Primary County:  CASS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MU120               |(   2  ) CU080               |(      ) 
                                          |MURPHY HEAVY CONTRACTING COR |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061           700.000  TON  |      50.00000       35000.00|      56.00000       39200.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             2.000  EACH |     250.00000         500.00|     400.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 

0200 2528-8445110                    LUMP |    2500.00000        2500.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   50000.00000       50000.00|   91000.00000       91000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             0.500  ACRE |    2600.00000        1300.00|    2500.00000        1250.00| 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.500  ACRE |    3100.00000        1550.00|    3000.00000        1500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000020           200.000  LF   |       2.50000         500.00|       2.00000         400.00| 
  SILT FENCE                              |                             |                             | 
0250 2602-0000312          1200.000  LF   |       3.75000        4500.00|       2.75000        3300.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

     SECTION TOTALS                       |           $       433,033.25|           $       435,214.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       433,033.25|           $       435,214.25|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  15-C015-059                 Primary County:  CASS 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GUS CONSTRUCTION CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  BRS-C015(59)--60-15 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  CASS               Prj Awd Amt: $559,699.48 
          Route:  690TH STREET 
       Location:  ON 690TH ST, OVER STREAM, FROM US HWY 92 
                  SOUTH 1.75 MILES TO  BRIDGE 20, S3 T74 R35 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    559,699.48     100.00  % 
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     Bid Order:  002                             Contract ID:  15-C015-059                   Primary County:  CASS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 10' X 70' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    7600.00000        1520.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1886.000  CY   |      11.00000       20746.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           400.000  CY   |       4.00000        1600.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           248.000  CY   |      52.00000       12896.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           500.000  TON  |      35.00000       17500.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2301-1032080           733.300  SY   |     107.00000       78463.10|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2401-6745625                    LUMP |   18000.00000       18000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-0425031           600.000  TON  |      24.00000       14400.00|                             | 

  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000          1856.000  CY   |      15.00000       27840.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           477.400  CY   |     420.00000      200508.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         71614.000  LB   |       1.37000       98111.18|                             | 
  REINFORCING STEEL                       |                             |                             | 
0120 2404-7775005          5614.000  LB   |       1.80000       10105.20|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2505-4008120           330.000  LF   |       9.00000        2970.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0140 2507-6799000                    LUMP |    5000.00000        5000.00|                             | 
  BANK SHAPING                            |                             |                             | 
0150 2510-6745850           610.000  SY   |      24.00000       14640.00|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |     600.00000        1200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2527-9263109             4.000  STA  |     350.00000        1400.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    5500.00000        5500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  002                             Contract ID:  15-C015-059                   Primary County:  CASS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   19000.00000       19000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0200 2601-2634100             0.500  ACRE |    2500.00000        1250.00|                             | 
  MULCHING                                |                             |                             | 

0210 2601-2636043             0.500  ACRE |    3000.00000        1500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020           600.000  LF   |       2.00000        1200.00|                             | 
  SILT FENCE                              |                             |                             | 
0230 2602-0000312          1400.000  LF   |       2.75000        3850.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0240 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       559,699.48|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       559,699.48|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  003                         Contract ID:  19-C019-082                 Primary County:  CHICKASAW 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   K CONSTRUCTION INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  BRS-C019(82)--60-19 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  CHICKASAW          Prj Awd Amt: $459,099.29 
          Route:  B22 
       Location:  ON B22, OVER SMALL STREAM, FROM THE 
                  INTERSECTION OF 110TH ST  WEST 0.1 MILES 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.140          K CONSTRUCTION INC.                                                        $    459,099.29     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    577,044.40     125.69  % 
   3   BR160          BRENNAN CONSTRUCTION CO.                                                   $    578,626.68     126.03  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    615,072.95     133.97  % 
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     Bid Order:  003                             Contract ID:  19-C019-082                   Primary County:  CHICKASAW 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) MU181               |(   3  ) BR160 
                                          |K CONSTRUCTION INC.          |MUSCATINE BRIDGE CO., INC.   |BRENNAN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-0425070           862.000  TON  |      15.93000       13731.66|      18.40000       15860.80|      17.50000       15085.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           500.000  CY   |       4.00000        2000.00|       6.10000        3050.00|       4.00000        2000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           440.000  CY   |       5.00000        2200.00|       6.10000        2684.00|       5.00000        2200.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2111-8174100           844.400  SY   |       7.75000        6544.10|       8.30000        7008.52|      20.86000       17614.18 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2121-7425020           225.000  TON  |      20.00000        4500.00|      24.00000        5400.00|      17.50000        3937.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2214-5145150           183.300  SY   |      18.50000        3391.05|      20.35000        3730.16|      20.00000        3666.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2301-1033080           488.900  SY   |      61.50000       30067.35|      86.90000       42485.41|      85.00000       41556.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-9091000             1.000  EACH |     300.00000         300.00|     825.00000         825.00|     500.00000         500.00 

  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0090 2303-0122380           183.300  SY   |      27.55000        5049.92|      21.17000        3880.46|      25.00000        4582.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 3/8 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2401-6745625                    LUMP |   27000.00000       27000.00|   48100.00000       48100.00|   50000.00000       50000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-2723000          2456.000  CY   |      12.00000       29472.00|      24.00000       58944.00|      11.50000       28244.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0120 2403-0100020           516.400  CY   |     365.00000      188486.00|     474.00000      244773.60|     495.00000      255618.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775005         77174.000  LB   |       1.04000       80260.96|       1.10000       84891.40|       1.00000       77174.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2502-8221304             1.000  EACH |     260.00000         260.00|     400.00000         400.00|     260.00000         260.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0150 2505-4008120           275.000  LF   |      10.00000        2750.00|       6.00000        1650.00|       5.00000        1375.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2510-6745850           362.600  SY   |      15.00000        5439.00|      13.00000        4713.80|      15.00000        5439.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     300.00000         600.00|     375.00000         750.00|     375.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  003                             Contract ID:  19-C019-082                   Primary County:  CHICKASAW 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) MU181               |(   3  ) BR160 
                                          |K CONSTRUCTION INC.          |MUSCATINE BRIDGE CO., INC.   |BRENNAN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2526-8285000                    LUMP |    2777.25000        2777.25|    3250.00000        3250.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2527-9263109            15.000  STA  |      80.00000        1200.00|      45.15000         677.25|      50.00000         750.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2533-4980005                    LUMP |   51000.00000       51000.00|   39500.00000       39500.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.600  ACRE |     700.00000         420.00|    3200.00000        1920.00|    3500.00000        2100.00 
  MULCHING                                |                             |                             | 
0220 2601-2636043             0.600  ACRE |    2000.00000        1200.00|    3200.00000        1920.00|    3500.00000        2100.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2602-0000030            90.000  LF   |       5.00000         450.00|       7.00000         630.00|       7.50000         675.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       459,099.29|           $       577,044.40|           $       578,626.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       459,099.29|           $       577,044.40|           $       578,626.68 
==================================================================================================================================== 
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     Bid Order:  003                             Contract ID:  19-C019-082                   Primary County:  CHICKASAW 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-0425070           862.000  TON  |      25.00000       21550.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070           500.000  CY   |      25.28000       12640.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           440.000  CY   |      17.91000        7880.40|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2111-8174100           844.400  SY   |      12.68000       10706.99|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0050 2121-7425020           225.000  TON  |      26.45000        5951.25|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2214-5145150           183.300  SY   |      20.39000        3737.49|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2301-1033080           488.900  SY   |      87.08000       42573.41|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2301-9091000             1.000  EACH |     826.71000         826.71|                             | 

  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0090 2303-0122380           183.300  SY   |      30.37000        5566.82|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 3/8 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2401-6745625                    LUMP |   25000.00000       25000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-2723000          2456.000  CY   |      20.00000       49120.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0120 2403-0100020           516.400  CY   |     492.00000      254068.80|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775005         77174.000  LB   |       1.25000       96467.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2502-8221304             1.000  EACH |     500.00000         500.00|                             | 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0150 2505-4008120           275.000  LF   |       8.53000        2345.75|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2510-6745850           362.600  SY   |      17.64000        6396.26|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     413.36000         826.72|                             | 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  19-C019-082                   Primary County:  CHICKASAW 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2526-8285000                    LUMP |    3240.72000        3240.72|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2527-9263109            15.000  STA  |      49.77000         746.55|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2533-4980005                    LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             0.600  ACRE |    3527.32000        2116.39|                             | 
  MULCHING                                |                             |                             | 
0220 2601-2636043             0.600  ACRE |    3527.32000        2116.39|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2602-0000030            90.000  LF   |       7.72000         694.80|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       615,072.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       615,072.95|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  24-C024-108                 Primary County:  CRAWFORD 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GUS CONSTRUCTION CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  BROS-C024(108)--5F-24 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  CRAWFORD           Prj Awd Amt: $425,106.12 
          Route:  E53 (S AVENUE) 
       Location:  ON E53 (S AVE, OVER UNNAMED STREAM, ALONG 
                  NLINE S1 T82N R39W 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    425,106.12     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    496,959.10     116.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  24-C024-108                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10' X 10' X 82' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |   12500.00000        8750.00|    2500.00000        1750.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           136.800  CY   |      65.00000        8892.00|      65.00000        8892.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          2810.100  CY   |      14.80000       41589.48|       7.00000       19670.70| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           236.500  CY   |      15.00000        3547.50|      20.00000        4730.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2107-0425020           121.500  CY   |      45.00000        5467.50|      50.00000        6075.00| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0060 2113-0001100           368.600  SY   |       3.40000        1253.24|       6.00000        2211.60| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2312-8260051            88.300  TON  |      50.00000        4415.00|      45.00000        3973.50| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 

0080 2401-6745625                    LUMP |   28000.00000       28000.00|   60000.00000       60000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000           942.000  CY   |      18.00000       16956.00|      60.00000       56520.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2725005           223.800  TON  |      42.00000        9399.60|      62.00000       13875.60| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0110 2403-0100020           323.300  CY   |     535.00000      172965.50|     520.00000      168116.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         48400.000  LB   |       1.30000       62920.00|       1.05000       50820.00| 
  REINFORCING STEEL                       |                             |                             | 
0130 2507-3250005           938.700  SY   |       4.00000        3754.80|       6.00000        5632.20| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800021            45.000  TON  |      65.00000        2925.00|      65.00000        2925.00| 
  REVETMENT, CLASS B                      |                             |                             | 

0150 2507-6875002            42.100  CY   |      55.00000        2315.50|     150.00000        6315.00| 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0160 2518-6910000             2.000  EACH |     500.00000        1000.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |    4250.00000        4250.00|    3000.00000        3000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2528-8445110                    LUMP |    5500.00000        5500.00|    3600.00000        3600.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  24-C024-108                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   35000.00000       35000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           815.000  LF   |       7.00000        5705.00|       3.50000        2852.50| 
  SILT FENCE                              |                             |                             | 

0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       425,106.12|           $       496,959.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       425,106.12|           $       496,959.10|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  24-C024-109                 Primary County:  CRAWFORD 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GUS CONSTRUCTION CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  BROS-C024(109)--8J-24 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  CRAWFORD           Prj Awd Amt: $420,817.54 
          Route:  370TH STREET 
       Location:  ON 370TH ST., OVER ELK CREEK, 0.2 MI SOUTH 
                  OF IA 141 ALONG WLINE S22 T82N R37W 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    420,817.54     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    442,865.63     105.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  005                             Contract ID:  24-C024-109                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 9' X 62' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-0425071            65.100  CY   |      85.00000        5533.50|      85.00000        5533.50| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710070          1953.900  CY   |      12.00000       23446.80|       6.00000       11723.40| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          2557.100  CY   |       8.00000       20456.80|       8.00000       20456.80| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0425020            82.700  CY   |      45.00000        3721.50|      65.00000        5375.50| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0050 2113-0001100           361.000  SY   |       3.80000        1371.80|       6.00000        2166.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2312-8260051           220.500  TON  |      45.00000        9922.50|      42.00000        9261.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   21500.00000       21500.00|   28000.00000       28000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0080 2402-2720000          1156.000  CY   |      14.00000       16184.00|      35.00000       40460.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2725005           218.200  TON  |      50.00000       10910.00|      60.00000       13092.00| 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0100 2403-0100020           291.500  CY   |     535.00000      155952.50|     500.00000      145750.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         46465.000  LB   |       1.38000       64121.70|       1.00000       46465.00| 
  REINFORCING STEEL                       |                             |                             | 
0120 2417-0225042             1.000  EACH |    1950.00000        1950.00|    2010.00000        2010.00| 
  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
0130 2417-1461036            59.000  LF   |      65.00000        3835.00|       8.25000         486.75| 
  REMOVE AND REINSTALL CORRUGATED PIPE    |                             |                             | 
  CULVERT LESS THAN OR EQUAL TO 36 IN.    |                             |                             | 
0140 2501-5775000           786.000  SF   |      18.00000       14148.00|      20.00000       15720.00| 

  PILES, STEEL SHEET                      |                             |                             | 
0150 2502-8215142            36.000  LF   |     100.00000        3600.00|     105.00000        3780.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 42 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2507-3250005           938.300  SY   |       3.80000        3565.54|       5.00000        4691.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800021           127.100  TON  |      72.00000        9151.20|      46.00000        5846.60| 
  REVETMENT, CLASS B                      |                             |                             | 
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     Bid Order:  005                             Contract ID:  24-C024-109                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             2.000  EACH |     500.00000        1000.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0190 2526-8285000                    LUMP |    4500.00000        4500.00|    3000.00000        3000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0200 2528-8445110                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   35000.00000       35000.00|   72000.00000       72000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000020           703.100  LF   |       7.00000        4921.70|       3.25000        2285.08| 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            75.000  LF   |       7.00000         525.00|       3.50000         262.50| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       420,817.54|           $       442,865.63|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       420,817.54|           $       442,865.63|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  24-1413-066                 Primary County:  CRAWFORD 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CRAMER AND ASSOC., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  STPN-141-3(66)--2J-24 
      Work Type:  RCB CULVERT - REPAIR 
         County:  CRAWFORD           Prj Awd Amt: $124,202.50 
          Route:  IOWA 141 
       Location:  3.2 MI W OF N JCT US 59 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    124,202.50     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    130,305.00     104.91  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    140,575.00     113.18  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    145,241.06     116.93  % 
   5   BO413          BOULDER CONTRACTING, LLC.                                                  $    155,602.50     125.28  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  24-1413-066                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) NE140 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   20000.00000        2000.00|   25000.00000        2500.00|   20000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2713020           125.000  CY   |      50.00000        6250.00|     100.00000       12500.00|     150.00000       18750.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2403-0100000            13.400  CY   |     750.00000       10050.00|    1000.00000       13400.00|    1300.00000       17420.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775000          1335.000  LB   |       1.50000        2002.50|       3.00000        4005.00|       3.00000        4005.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-6800061           900.000  TON  |      60.00000       54000.00|      50.00000       45000.00|      47.00000       42300.00 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2507-8029000            10.000  TON  |      60.00000         600.00|      50.00000         500.00|     100.00000        1000.00 
  EROSION STONE                           |                             |                             | 
0070 2599-9999010                    LUMP |   30000.00000       30000.00|   37000.00000       37000.00|   32000.00000       32000.00 
  ('LUMP SUM' ITEM) PILES, STEEL SHEET    |                             |                             | 
     SECTION TOTALS                       |           $       104,902.50|           $       114,905.00|           $       117,475.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   16000.00000       16000.00|   12500.00000       12500.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000320           200.000  LF   |       6.00000        1200.00|       5.00000        1000.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0110 2602-0000350           200.000  LF   |       3.00000         600.00|       2.00000         400.00|       0.50000         100.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        19,300.00|           $        15,400.00|           $        23,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       124,202.50|           $       130,305.00|           $       140,575.00 

==================================================================================================================================== 
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     Bid Order:  006                             Contract ID:  24-1413-066                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) BO413               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |BOULDER CONTRACTING, LLC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216; REPAIRS TO A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   34000.00000        3400.00|    8000.00000         800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2104-2713020           125.000  CY   |      98.00000       12250.00|     110.00000       13750.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2403-0100000            13.400  CY   |    1729.65000       23177.31|     800.00000       10720.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775000          1335.000  LB   |       3.05000        4071.75|       1.50000        2002.50| 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-6800061           900.000  TON  |      46.00000       41400.00|      65.00000       58500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2507-8029000            10.000  TON  |      76.00000         760.00|      50.00000         500.00| 
  EROSION STONE                           |                             |                             | 
0070 2599-9999010                    LUMP |   39532.00000       39532.00|   35000.00000       35000.00| 
  ('LUMP SUM' ITEM) PILES, STEEL SHEET    |                             |                             | 
     SECTION TOTALS                       |           $       124,591.06|           $       121,272.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |    2250.00000        2250.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   17000.00000       17000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000320           200.000  LF   |       5.00000        1000.00|       8.15000        1630.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0110 2602-0000350           200.000  LF   |       2.00000         400.00|       1.00000         200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        20,650.00|           $        34,330.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       145,241.06|           $       155,602.50|           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  25-3042-603                 Primary County:  DALLAS 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   80 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  BRM-3042(603)--8N-25 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  DALLAS             Prj Awd Amt: $711,117.55 
          Route:  STATE STREET 
       Location:  IN THE CITY OF GRANGER ON STATE ST OVER 
                  OXLEY CREEK, 70 FT EAST OF MAIN ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    711,117.55     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    865,326.70     121.68  % 
   3   JE101          JENCO CONSTRUCTION, INC.                                                   $    978,454.40     137.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  25-3042-603                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) JE101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 8' X 54' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002            93.000  UNIT |      38.55000        3585.15|      65.00000        6045.00|      35.00000        3255.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           215.000  CY   |      11.02000        2369.30|      12.00000        2580.00|      10.00000        2150.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          1654.000  CY   |      11.02000       18227.08|      14.00000       23156.00|      10.00000       16540.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          1850.000  CY   |      11.02000       20387.00|      12.00000       22200.00|      10.00000       18500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           810.000  CY   |      11.02000        8926.20|      12.00000        9720.00|      10.00000        8100.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2115-0100000           350.000  CY   |      55.08000       19278.00|      61.00000       21350.00|      50.00000       17500.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020           110.000  TON  |      33.05000        3635.50|      42.00000        4620.00|      30.00000        3300.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             4.200  STA  |    1101.57000        4626.59|    1200.00000        5040.00|    1000.00000        4200.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2301-1033080           427.000  SY   |      93.63000       39980.01|     102.00000       43554.00|      97.00000       41419.00 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |   25000.00000       25000.00|   48000.00000       48000.00|   40000.00000       40000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425040            65.000  CY   |      90.00000        5850.00|      40.00000        2600.00|      60.00000        3900.00 
  FLOODED BACKFILL                        |                             |                             | 
0120 2402-0875150           445.000  CY   |       5.51000        2451.95|      16.00000        7120.00|      15.00000        6675.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0130 2402-2720000          2660.000  CY   |      15.00000       39900.00|      16.00000       42560.00|      12.00000       31920.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2402-2725005           150.000  TON  |      40.00000        6000.00|      45.00000        6750.00|      40.00000        6000.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 

0150 2403-0100020           314.400  CY   |     495.00000      155628.00|     585.00000      183924.00|     700.00000      220080.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0160 2404-7775000         49229.000  LB   |       1.40000       68920.60|       2.30000      113226.70|       2.00000       98458.00 
  REINFORCING STEEL                       |                             |                             | 
0170 2417-0225030             1.000  EACH |     605.86000         605.86|     650.00000         650.00|     550.00000         550.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0180 2435-0140172             1.000  EACH |    8482.09000        8482.09|    8500.00000        8500.00|    7700.00000        7700.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  25-3042-603                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) JE101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2435-0700010             2.000  EACH |    1211.73000        2423.46|    2000.00000        4000.00|    1100.00000        2200.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0200 2502-8212034           160.000  LF   |      19.83000        3172.80|      25.00000        4000.00|      18.00000        2880.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0210 2502-8221304             2.000  EACH |     440.63000         881.26|     650.00000        1300.00|     400.00000         800.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0220 2503-0110010           143.000  LF   |      49.57000        7088.51|      55.00000        7865.00|      45.00000        6435.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 10  |                             |                             | 
  IN.                                     |                             |                             | 
0230 2503-0110030            30.000  LF   |     121.17000        3635.10|     130.00000        3900.00|     110.00000        3300.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 30  |                             |                             | 
  IN.                                     |                             |                             | 
0240 2503-0200036            48.000  LF   |      24.23000        1163.04|      24.00000        1152.00|      22.00000        1056.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0250 2503-0200341             1.000  LF   |     771.10000         771.10|     800.00000         800.00|     700.00000         700.00 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 

0260 2504-0116010            85.000  LF   |     165.24000       14045.40|     176.00000       14960.00|     150.00000       12750.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 10 IN.         |                             |                             | 
0270 2504-0240036            85.000  LF   |      24.23000        2059.55|      25.00000        2125.00|      22.00000        1870.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0280 2507-3250005           750.000  SY   |       4.41000        3307.50|       5.00000        3750.00|       4.00000        3000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061           550.000  TON  |      55.08000       30294.00|      60.00000       33000.00|      50.00000       27500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2507-6875002            40.000  CY   |      55.08000        2203.20|      55.00000        2200.00|      50.00000        2000.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0310 2510-6745850           339.000  SY   |      11.02000        3735.78|      24.00000        8136.00|      10.00000        3390.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0320 2511-6745900           122.000  SY   |      11.02000        1344.44|      21.00000        2562.00|      10.00000        1220.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526004           280.000  SY   |      59.48000       16654.40|      76.00000       21280.00|      73.00000       20440.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0340 2511-7526006            10.000  SY   |      66.09000         660.90|      80.00000         800.00|     265.00000        2650.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2511-7528101            20.000  SF   |      55.08000        1101.60|      75.00000        1500.00|      35.50000         710.00 
  DETECTABLE WARNINGS                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  25-3042-603                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) JE101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2518-6910000             4.000  EACH |     165.24000         660.96|     500.00000        2000.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0370 2519-1002048           140.000  LF   |      22.20000        3108.00|      26.00000        3640.00|      20.15000        2821.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 

0380 2519-1002072           178.000  LF   |      68.68000       12225.04|      72.00000       12816.00|      62.35000       11098.30 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0390 2519-3300600          1000.000  LF   |       4.41000        4410.00|       6.00000        6000.00|       4.00000        4000.00 
  FENCE, SAFETY                           |                             |                             | 
0400 2526-8285000                    LUMP |    2478.53000        2478.53|    8900.00000        8900.00|    4150.00000        4150.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0410 2527-9263109             7.390  STA  |     103.14000         762.20|     250.00000        1847.50|     140.00000        1034.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |    2533.61000        2533.61|    5000.00000        5000.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |   75000.00000       75000.00|   75000.00000       75000.00|  254000.00000      254000.00 
  MOBILIZATION                            |                             |                             | 
0440 2554-0112012           157.000  LF   |     165.24000       25942.68|     175.00000       27475.00|     150.00000       23550.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 

  (DIP), 12 IN.                           |                             |                             | 
0450 2554-0202200             2.000  EACH |    1211.73000        2423.46|    1400.00000        2800.00|    1100.00000        2200.00 
  FITTINGS BY COUNT, DUCTILE IRON, 12IN.  |                             |                             | 
  45 DEGREE BEND                          |                             |                             | 
0460 2554-0202200             1.000  EACH |    1652.36000        1652.36|    1750.00000        1750.00|    1500.00000        1500.00 
  FITTINGS BY COUNT, DUCTILE IRON, 12IN.  |                             |                             | 
  5.625 DEGREE BEND                       |                             |                             | 
0470 2599-9999005             1.000  EACH |    1652.36000        1652.36|    1750.00000        1750.00|    1500.00000        1500.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0480 2599-9999009           101.000  LF   |     358.01000       36159.01|     375.00000       37875.00|     325.00000       32825.00 
  ('LINEAR FEET' ITEM) CONCRETE           |                             |                             | 
  ENCASEMENT OF EXISTING 10 INCH          |                             |                             | 
0490 2599-9999010                    LUMP |    5507.85000        5507.85|    6000.00000        6000.00|    5000.00000        5000.00 

  ('LUMP SUM' ITEM) REMOVE AND REPLACE    |                             |                             | 
  GRANULAR SURFACE                        |                             |                             | 
0500 2601-2634100             1.000  ACRE |    1652.36000        1652.36|    1500.00000        1500.00|    1500.00000        1500.00 
  MULCHING                                |                             |                             | 
0510 2601-2636044             1.000  ACRE |    1982.83000        1982.83|    1800.00000        1800.00|    1800.00000        1800.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0520 2601-2642120             1.000  ACRE |     936.33000         936.33|     850.00000         850.00|     850.00000         850.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  25-3042-603                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GU100               |(   3  ) JE101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000020           140.000  LF   |       1.65000         231.00|       1.50000         210.00|       1.50000         210.00 
  SILT FENCE                              |                             |                             | 
0540 2602-0000030            20.000  LF   |       3.30000          66.00|       1.00000          20.00|      20.00000         400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0550 2602-0000101           160.000  LF   |       1.10000         176.00|       1.00000         160.00|       1.00000         160.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000312           670.000  LF   |       2.48000        1661.60|       2.25000        1507.50|       2.25000        1507.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0570 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0580 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       711,117.55|           $       865,326.70|           $       978,454.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       711,117.55|           $       865,326.70|           $       978,454.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  33-C033-119                 Primary County:  FAYETTE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   LOVEWELL FENCING, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  ER-C033(119)--58-33 
      Work Type:  BRIDGE RAIL RETROFIT 
         County:  FAYETTE            Prj Awd Amt: $22,850.00 
          Route:  W14 
       Location:  ON W14, OVER VOLGA RIVER, ON WLINE S29 T93 
                  R09 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LO280          LOVEWELL FENCING, INC.                                                     $     22,850.00     100.00  % 
   2   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $     23,250.00     101.75  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  33-C033-119                   Primary County:  FAYETTE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LO280               |(   2  ) GR360               |(      ) 
                                          |LOVEWELL FENCING, INC.       |GRYP, DAVE CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2505-4008300            75.000  LF   |      18.00000        1350.00|      16.00000        1200.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0020 2518-6910000             2.000  EACH |     500.00000        1000.00|     300.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005             4.000  EACH |    1600.00000        6400.00|    1700.00000        6800.00| 
  ('EACH' ITEM) Barrier Transition        |                             |                             | 
  Section, As Per Plan                    |                             |                             | 
0060 2599-9999009           150.000  LF   |      32.00000        4800.00|      25.00000        3750.00| 
  ('LINEAR FEET' ITEM) Bridge Rail        |                             |                             | 
  Retrofit, As Per Plan                   |                             |                             | 
0070 2599-9999009             4.000  LF   |    1950.00000        7800.00|    1850.00000        7400.00| 
  ('LINEAR FEET' ITEM) Guardrail End      |                             |                             | 
  Terminal, As Per Plan                   |                             |                             | 

     SECTION TOTALS                       |           $        22,850.00|           $        23,250.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        22,850.00|           $        23,250.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  48-0066-050                 Primary County:  IOWA 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   65 WORK DAYS      Late Start Date:  06/06/16 
 
 
        Project:  STPN-006-6(50)--2J-48 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  IOWA               Prj Awd Amt: $662,127.02 
          Route:  U.S. 6 
       Location:  US 6 OVER UNNAMED STREAM 
                  IN THE CITY OF LADORA 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    662,127.02     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    701,177.34     105.89  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    874,636.36     132.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  48-0066-050                   Primary County:  IOWA 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TS020               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO.       |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315;TWIN 12' X 6' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           266.000  UNIT |      46.00000       12236.00|      17.05000        4535.30|      42.00000       11172.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           147.300  TON  |      25.00000        3682.50|      28.90000        4256.97|      49.00000        7217.70 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           500.000  CY   |      23.00000       11500.00|      15.75000        7875.00|      31.00000       15500.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090            92.500  CY   |      20.00000        1850.00|      47.00000        4347.50|      31.00000        2867.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2104-2710020           630.000  CY   |      17.00000       10710.00|      15.75000        9922.50|      31.00000       19530.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425005           128.000  CY   |      42.00000        5376.00|      27.75000        3552.00|      66.00000        8448.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0070 2115-0100000            44.700  CY   |      30.00000        1341.00|      57.80000        2583.66|      86.00000        3844.20 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2121-7425020           113.700  TON  |      35.00000        3979.50|      27.85000        3166.55|      40.00000        4548.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0090 2123-7450000             4.400  STA  |     500.00000        2200.00|     400.00000        1760.00|     530.00000        2332.00 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2213-7100400             1.000  EACH |     350.00000         350.00|     110.00000         110.00|     300.00000         300.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2304-0100000           410.300  SY   |      70.00000       28721.00|      95.00000       38978.50|      88.00000       36106.40 
  DETOUR PAVEMENT                         |                             |                             | 
0120 2312-8260061            30.000  TON  |      41.00000        1230.00|      29.65000         889.50|      35.00000        1050.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2401-6745650                    LUMP |   40000.00000       40000.00|   27100.00000       27100.00|   41200.00000       41200.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0140 2401-6750001                    LUMP |    3000.00000        3000.00|    7900.00000        7900.00|    2420.00000        2420.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2402-0425031           205.000  TON  |      32.00000        6560.00|      25.10000        5145.50|      30.00000        6150.00 
  GRANULAR BACKFILL                       |                             |                             | 

0160 2402-0425040            58.200  CY   |      90.00000        5238.00|      59.95000        3489.09|      44.00000        2560.80 
  FLOODED BACKFILL                        |                             |                             | 
0170 2402-0875150           180.900  CY   |      58.00000       10492.20|       5.85000        1058.27|       6.11000        1105.30 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0180 2402-2720000           686.000  CY   |      20.00000       13720.00|      18.90000       12965.40|      34.00000       23324.00 
  EXCAVATION, CLASS 20                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  48-0066-050                   Primary County:  IOWA 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TS020               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO.       |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2403-0100020           253.500  CY   |     425.00000      107737.50|     670.00000      169845.00|     524.00000      132834.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0200 2404-7775000         37080.000  LB   |       1.50000       55620.00|       1.15000       42642.00|       1.10000       40788.00 
  REINFORCING STEEL                       |                             |                             | 

0210 2417-0225018             3.000  EACH |     310.00000         930.00|     325.00000         975.00|     385.00000        1155.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0220 2417-1040018           167.000  LF   |      30.00000        5010.00|      58.70000        9802.90|      41.00000        6847.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2418-0000010             1.000  EACH |   40000.00000       40000.00|    5100.00000        5100.00|   86900.00000       86900.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0240 2501-8400170                    LUMP |   30000.00000       30000.00|   14000.00000       14000.00|   98800.00000       98800.00 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0250 2502-8212104            25.000  LF   |      24.00000         600.00|      30.95000         773.75|      30.00000         750.00 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0260 2502-8221305             2.000  EACH |     125.00000         250.00|     435.00000         870.00|     275.00000         550.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0270 2507-3250005           560.000  SY   |       3.70000        2072.00|       4.95000        2772.00|       4.00000        2240.00 
  ENGINEERING FABRIC                      |                             |                             | 

0280 2507-6800061           630.000  TON  |      45.00000       28350.00|      69.90000       44037.00|      57.00000       35910.00 
  REVETMENT, CLASS E                      |                             |                             | 
0290 2507-6875002            30.000  CY   |      17.00000         510.00|      43.75000        1312.50|      57.00000        1710.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0300 2510-6745850           636.200  SY   |      13.50000        8588.70|      10.45000        6648.29|      13.00000        8270.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2511-6745900            83.800  SY   |      10.00000         838.00|       7.00000         586.60|      18.00000        1508.40 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0320 2511-7526004           102.600  SY   |      86.00000        8823.60|      59.30000        6084.18|      62.00000        6361.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0330 2511-7526006            20.300  SY   |     105.00000        2131.50|      88.40000        1794.52|      86.00000        1745.80 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2515-2475006            75.800  SY   |     105.00000        7959.00|      88.40000        6700.72|      86.00000        6518.80 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0350 2515-6745600            59.200  SY   |      10.00000         592.00|       9.20000         544.64|      26.00000        1539.20 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0360 2518-6910000             6.000  EACH |     180.00000        1080.00|     110.00000         660.00|     150.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
0370 2519-1002048           127.800  LF   |      64.00000        8179.20|      68.00000        8690.40|      57.70000        7374.06 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0380 2526-8285000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  011                             Contract ID:  48-0066-050                   Primary County:  IOWA 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TS020               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO.       |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0390 2527-9263109            12.360  STA  |     140.00000        1730.40|     121.00000        1495.56|     125.00000        1545.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2527-9263131             6.680  STA  |     140.00000         935.20|     138.00000         921.84|     125.00000         835.00 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0410 2527-9263180             5.420  STA  |     166.00000         899.72|     220.00000        1192.40|     150.00000         813.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2528-8400048           700.000  LF   |      13.50000        9450.00|      14.25000        9975.00|       9.50000        6650.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0430 2528-8400256             1.000  EACH |   10000.00000       10000.00|    6600.00000        6600.00|    6500.00000        6500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0440 2528-8445110                    LUMP |   20000.00000       20000.00|    8300.00000        8300.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0460 2529-5070110            25.000  SY   |     160.00000        4000.00|     200.00000        5000.00|     310.00000        7750.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0470 2529-5070120             1.000  EACH |    1200.00000        1200.00|     660.00000         660.00|     800.00000         800.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0480 2533-4980005                    LUMP |   45000.00000       45000.00|   93500.00000       93500.00|   93550.00000       93550.00 
  MOBILIZATION                            |                             |                             | 
0490 2554-0112008           158.000  LF   |      58.00000        9164.00|      88.00000       13904.00|      88.00000       13904.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0500 2554-0132008            60.000  LF   |     115.00000        6900.00|     121.00000        7260.00|     149.00000        8940.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0510 2554-0202200            10.000  EACH |     125.00000        1250.00|     825.00000        8250.00|     330.00000        3300.00 
  FITTINGS BY COUNT, DUCTILE IRON, (DIP)  |                             |                             | 
  VARIOUS TYPES AND SIZES                 |                             |                             | 
0520 2554-0207008             1.000  EACH |    2250.00000        2250.00|    1760.00000        1760.00|    1760.00000        1760.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 

0530 2554-0210201             1.000  EACH |    6100.00000        6100.00|    5170.00000        5170.00|    6050.00000        6050.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0540 2599-9999005             2.000  EACH |    1900.00000        3800.00|     550.00000        1100.00|    1870.00000        3740.00 
  ('EACH' ITEM) CAP AND ABANDON WATER MAI |                             |                             | 
0550 2599-9999009            25.000  LF   |      30.00000         750.00|      71.50000        1787.50|     121.00000        3025.00 
  ('LINEAR FEET' ITEM) WATER SERVICE LINE |                             |                             | 
0560 2599-9999009            90.000  LF   |      30.00000        2700.00|      46.20000        4158.00|      90.00000        8100.00 
  ('LINEAR FEET' ITEM) WATER SERVICE LINE |                             |                             | 
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     Bid Order:  011                             Contract ID:  48-0066-050                   Primary County:  IOWA 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) TS020               |(   3  ) MU181 
                                          |IOWA BRIDGE & CULVERT, L.C.  |TSCHIGGFRIE EXCAV. CO.       |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0570 2599-9999018           217.800  SY   |     150.00000       32670.00|     151.00000       32887.80|     188.00000       40946.40 
  ('SQUARE YARDS' ITEM) DOUBLE REINFORCED |                             |                             | 
  PCC PAVEMENT, CLASS C,                  |                             |                             | 
0580 2601-2634110             0.400  ACRE |    2800.00000        1120.00|    4400.00000        1760.00|    2500.00000        1000.00 

  MULCHING, MECHANICALLY-BONDED FIBER     |                             |                             | 
  MATRIX                                  |                             |                             | 
0590 2601-2636043             0.200  ACRE |    5000.00000        1000.00|    3300.00000         660.00|    4500.00000         900.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0600 2601-2642120             0.200  ACRE |    5000.00000        1000.00|    2800.00000         560.00|    4500.00000         900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0610 2602-0000020           200.000  LF   |       3.00000         600.00|       4.50000         900.00|       2.50000         500.00 
  SILT FENCE                              |                             |                             | 
0620 2602-0000071           200.000  LF   |       1.00000         200.00|       2.25000         450.00|       1.00000         200.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0630 2602-0000312           400.000  LF   |       2.50000        1000.00|       4.50000        1800.00|       2.25000         900.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0640 2602-0000350           400.000  LF   |       0.50000         200.00|       2.25000         900.00|       0.50000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       662,127.02|           $       701,177.34|           $       874,636.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       662,127.02|           $       701,177.34|           $       874,636.36 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  49-C049-062                 Primary County:  JACKSON 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  BRS-C049(62)--60-49 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  JACKSON            Prj Awd Amt: $718,573.17 
          Route:  D61 
       Location:  ON D61 (BELLEVUE-CASCADE ROAD), OVER LYTLE 
                  CREEK, FROM 1/4 M ILE EAST OF BRIDGE FHWA 
                  194180  
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    718,573.17     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    770,601.64     107.24  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    858,878.29     119.52  % 
   4   KR027          KRAEMER NORTH AMERICA, LLC                                                 $  1,058,694.66     147.33  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,129,990.40     157.25  % 
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     Bid Order:  012                             Contract ID:  49-C049-062                   Primary County:  JACKSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MU181 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |    2000.00000        1200.00|    2000.00000        1200.00|    2000.00000        1200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1528.000  CY   |       4.85000        7410.80|      11.82000       18060.96|       4.85000        7410.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020            70.000  CY   |      10.00000         700.00|      10.00000         700.00|      10.00000         700.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425015           241.000  CY   |       8.00000        1928.00|       6.00000        1446.00|       8.00000        1928.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           258.200  CY   |      18.10000        4673.42|      42.50000       10973.50|      18.10000        4673.42 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            81.500  TON  |      20.00000        1630.00|      23.10000        1882.65|      22.00000        1793.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-0685550           135.600  SY   |     138.00000       18712.80|     175.00000       23730.00|     196.00000       26577.60 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0080 2301-1033080           475.000  SY   |      51.00000       24225.00|      50.50000       23987.50|      57.00000       27075.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2401-6745625                    LUMP |   18000.00000       18000.00|   20000.00000       20000.00|   61100.00000       61100.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2401-6745650                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720000            96.000  CY   |      35.00000        3360.00|      35.00000        3360.00|      22.00000        2112.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2720100          1478.200  CY   |       5.00000        7391.00|       3.50000        5173.70|       5.00000        7391.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0130 2402-2721000            41.000  CY   |     100.00000        4100.00|     250.00000       10250.00|     260.00000       10660.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0140 2403-0100000            11.000  CY   |     500.00000        5500.00|     600.00000        6600.00|     910.00000       10010.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0150 2403-0100010           353.400  CY   |     475.00000      167865.00|     500.00000      176700.00|     555.00000      196137.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0160 2404-7775000         11929.000  LB   |       0.76000        9066.04|       0.80000        9543.20|       2.00000       23858.00 
  REINFORCING STEEL                       |                             |                             | 
0170 2404-7775005         57832.000  LB   |       0.85450       49417.44|       0.85000       49157.20|       0.99000       57253.68 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0180 2407-0551250            10.000  EACH |    8666.00000       86660.00|    9000.00000       90000.00|    7100.00000       71000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B50                           |                             |                             | 
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     Bid Order:  012                             Contract ID:  49-C049-062                   Primary County:  JACKSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MU181 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2407-0551259             5.000  EACH |   10938.00000       54690.00|   10500.00000       52500.00|    9700.00000       48500.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B59                           |                             |                             | 
0200 2408-7800000          3149.000  LB   |       4.40000       13855.60|       3.00000        9447.00|       3.18000       10013.82 

  STRUCTURAL STEEL                        |                             |                             | 
0210 2414-6424124           361.700  LF   |      65.00000       23510.50|      60.00000       21702.00|      67.00000       24233.90 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0220 2417-1060072           131.000  LF   |      90.00000       11790.00|      65.00000        8515.00|      90.00000       11790.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0230 2501-0201253          2700.000  LF   |      33.00000       89100.00|      36.00000       97200.00|      42.00000      113400.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0240 2501-6335010           120.000  LF   |      45.00000        5400.00|      50.00000        6000.00|      55.00000        6600.00 
  PREBORED HOLES                          |                             |                             | 
0250 2505-4008400             4.000  EACH |    1975.00000        7900.00|    1650.00000        6600.00|    1650.00000        6600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             4.000  EACH |     350.00000        1400.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0270 2505-4021700             4.000  EACH |    2300.00000        9200.00|    1860.00000        7440.00|    1860.00000        7440.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2507-3250005          1648.000  SY   |       2.05000        3378.40|       2.10000        3460.80|       2.05000        3378.40 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061          1369.100  TON  |      21.15000       28956.47|      26.30000       36007.33|      21.15000       28956.47 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2510-6745850           514.100  SY   |       5.00000        2570.50|       6.00000        3084.60|       5.00000        2570.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2524-6765010             4.000  EACH |     125.00000         500.00|     125.00000         500.00|     125.00000         500.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0330 2527-9263109             9.020  STA  |     110.00000         992.20|     110.00000         992.20|     110.00000         992.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0340 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2533-4980005                    LUMP |   46000.00000       46000.00|   54000.00000       54000.00|   75500.00000       75500.00 
  MOBILIZATION                            |                             |                             | 
0360 2601-2634100             0.300  ACRE |    1000.00000         300.00|    3000.00000         900.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  49-C049-062                   Primary County:  JACKSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) MU181 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2601-2636043             0.300  ACRE |    3000.00000         900.00|    2000.00000         600.00|    2000.00000         600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0380 2601-2638352            66.000  SQ   |      20.00000        1320.00|      30.00000        1980.00|      18.00000        1188.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0390 2601-2642100             0.300  ACRE |    1000.00000         300.00|    3000.00000         900.00|    1000.00000         300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0400 2602-0000020            96.000  LF   |       5.00000         480.00|       8.00000         768.00|       5.50000         528.00 
  SILT FENCE                              |                             |                             | 
0410 2602-0000101            70.000  LF   |       3.00000         210.00|       8.00000         560.00|       0.25000          17.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       718,573.17|           $       770,601.64|           $       858,878.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       718,573.17|           $       770,601.64|           $       858,878.29 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 

 
     Bid Order:  012                             Contract ID:  49-C049-062                   Primary County:  JACKSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KR027               |(   5  ) MI900               |(      ) 
                                          |KRAEMER NORTH AMERICA, LLC   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.600  ACRE |   11147.00000        6688.20|   10000.00000        6000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1528.000  CY   |      13.75000       21010.00|      13.00000       19864.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020            70.000  CY   |      19.10000        1337.00|      15.00000        1050.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425015           241.000  CY   |      16.75000        4036.75|      25.00000        6025.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           258.200  CY   |      40.50000       10457.10|      35.00000        9037.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            81.500  TON  |      27.70000        2257.55|      30.00000        2445.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-0685550           135.600  SY   |     151.78000       20581.37|     150.00000       20340.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0080 2301-1033080           475.000  SY   |      87.80000       41705.00|      60.00000       28500.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2401-6745625                    LUMP |  150000.00000      150000.00|   75000.00000       75000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2401-6745650                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720000            96.000  CY   |      34.45000        3307.20|      30.00000        2880.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2720100          1478.200  CY   |      12.95000       19142.69|      30.00000       44346.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0130 2402-2721000            41.000  CY   |      25.05000        1027.05|      50.00000        2050.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0140 2403-0100000            11.000  CY   |     850.00000        9350.00|     960.00000       10560.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0150 2403-0100010           353.400  CY   |     700.00000      247380.00|     673.00000      237838.20| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0160 2404-7775000         11929.000  LB   |       0.84000       10020.36|       1.00000       11929.00| 
  REINFORCING STEEL                       |                             |                             | 
0170 2404-7775005         57832.000  LB   |       0.70000       40482.40|       1.25000       72290.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0180 2407-0551250            10.000  EACH |    8050.00000       80500.00|   10500.00000      105000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B50                           |                             |                             | 
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     Bid Order:  012                             Contract ID:  49-C049-062                   Primary County:  JACKSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KR027               |(   5  ) MI900               |(      ) 
                                          |KRAEMER NORTH AMERICA, LLC   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2407-0551259             5.000  EACH |   10000.00000       50000.00|   12500.00000       62500.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B59                           |                             |                             | 
0200 2408-7800000          3149.000  LB   |       2.50000        7872.50|       6.00000       18894.00| 

  STRUCTURAL STEEL                        |                             |                             | 
0210 2414-6424124           361.700  LF   |      55.10000       19929.67|      60.00000       21702.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0220 2417-1060072           131.000  LF   |     199.00000       26069.00|     250.00000       32750.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0230 2501-0201253          2700.000  LF   |      35.00000       94500.00|      25.00000       67500.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0240 2501-6335010           120.000  LF   |     100.00000       12000.00|      80.00000        9600.00| 
  PREBORED HOLES                          |                             |                             | 
0250 2505-4008400             4.000  EACH |    1650.00000        6600.00|    7900.00000       31600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010             4.000  EACH |     175.00000         700.00|    1400.00000        5600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0270 2505-4021700             4.000  EACH |    1860.00000        7440.00|    9200.00000       36800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2507-3250005          1648.000  SY   |       1.95000        3213.60|       3.00000        4944.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061          1369.100  TON  |      25.90000       35459.69|      30.00000       41073.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0300 2510-6745850           514.100  SY   |      13.25000        6811.83|      10.00000        5141.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0320 2524-6765010             4.000  EACH |     125.00000         500.00|     125.00000         500.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0330 2527-9263109             9.020  STA  |     110.00000         992.20|     110.00000         992.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0340 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2533-4980005                    LUMP |  100000.00000      100000.00|  114230.00000      114230.00| 
  MOBILIZATION                            |                             |                             | 
0360 2601-2634100             0.300  ACRE |     700.00000         210.00|    5000.00000        1500.00| 
  MULCHING                                |                             |                             | 
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     Bid Order:  012                             Contract ID:  49-C049-062                   Primary County:  JACKSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KR027               |(   5  ) MI900               |(      ) 
                                          |KRAEMER NORTH AMERICA, LLC   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2601-2636043             0.300  ACRE |    2000.00000         600.00|    5000.00000        1500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0380 2601-2638352            66.000  SQ   |      18.00000        1188.00|      40.00000        2640.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0390 2601-2642100             0.300  ACRE |    1000.00000         300.00|    2500.00000         750.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0400 2602-0000020            96.000  LF   |       5.50000         528.00|      15.00000        1440.00| 
  SILT FENCE                              |                             |                             | 
0410 2602-0000101            70.000  LF   |       0.25000          17.50|      10.00000         700.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,058,694.66|           $     1,129,990.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,058,694.66|           $     1,129,990.40|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  71-C071-077                 Primary County:  OBRIEN 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   REILLY CONSTRUCTION CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  07/05/16 
 
 
        Project:  BROS-C071(77)--5F-71 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  OBRIEN             Prj Awd Amt: $154,162.00 
          Route:  L-54 
       Location:  ON L-54, FROM NW CORNER SECTION 27 T-95N, 
                  R-40W 0.2 MILES SO UTH OVER DRY RUN BETWEEN 
                  430TH AND 440TH STREETS 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    154,162.00     100.00  % 
   2   PR268          PROGRESSIVE STRUCTURES, LLC                                                $    165,720.00     107.49  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    168,215.40     109.11  % 
   4   MI321          MIDWEST CONTRACTING, LLC                                                   $    170,526.20     110.61  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    185,571.70     120.37  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    210,447.80     136.51  % 
   7   K.055          K & L CONSTRUCTION, INC.                                                   $    256,023.00     166.07  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  013                             Contract ID:  71-C071-077                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PR268               |(   3  ) PE320 
                                          |REILLY CONSTRUCTION CO., INC |PROGRESSIVE STRUCTURES, LLC  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000            52.000  CY   |      25.00000        1300.00|      75.00000        3900.00|      39.00000        2028.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           379.000  CY   |      10.00000        3790.00|      15.00000        5685.00|       5.00000        1895.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           105.000  CY   |      20.00000        2100.00|      22.00000        2310.00|      18.50000        1942.50 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2301-1032080           150.000  SY   |      75.00000       11250.00|      65.00000        9750.00|      65.00000        9750.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2401-6745650                    LUMP |    3500.00000        3500.00|    7500.00000        7500.00|    9500.00000        9500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-0425030           194.000  CY   |      42.00000        8148.00|      40.00000        7760.00|      33.00000        6402.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           180.000  CY   |      10.00000        1800.00|      14.00000        2520.00|      11.50000        2070.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0080 2402-2725005            43.000  TON  |      45.00000        1935.00|      45.00000        1935.00|      41.00000        1763.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0090 2415-2100000            44.000  LF   |    1150.00000       50600.00|    1030.00000       45320.00|    1285.00000       56540.00 
  PRECAST CONCRETE BOX CULVERT, 14 FT x 7 |                             |                             | 
  FT                                      |                             |                             | 
0100 2415-2200000             2.000  EACH |   18500.00000       37000.00|   18250.00000       36500.00|   20000.00000       40000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14 FT x 7 FT               |                             |                             | 
0110 2418-0000010             1.000  EACH |    3000.00000        3000.00|   12250.00000       12250.00|    5000.00000        5000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0120 2505-4008120           300.000  LF   |       5.00000        1500.00|       7.50000        2250.00|       5.50000        1650.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2507-6800061            39.000  TON  |      60.00000        2340.00|      50.00000        1950.00|      51.00000        1989.00 
  REVETMENT, CLASS E                      |                             |                             | 

0140 2510-6745850           146.600  SY   |      15.00000        2199.00|      25.00000        3665.00|      11.50000        1685.90 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1300.00000        1300.00|    2025.00000        2025.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   20000.00000       20000.00|   18000.00000       18000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  013                             Contract ID:  71-C071-077                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PR268               |(   3  ) PE320 
                                          |REILLY CONSTRUCTION CO., INC |PROGRESSIVE STRUCTURES, LLC  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000309           400.000  LF   |       5.00000        2000.00|       5.00000        2000.00|       4.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       154,162.00|           $       165,720.00|           $       168,215.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       154,162.00|           $       165,720.00|           $       168,215.40 
==================================================================================================================================== 
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     Bid Order:  013                             Contract ID:  71-C071-077                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) CH320               |(   6  ) GR100 
                                          |MIDWEST CONTRACTING, LLC     |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000            52.000  CY   |      10.00000         520.00|      20.00000        1040.00|       6.00000         312.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           379.000  CY   |       6.00000        2274.00|       7.50000        2842.50|      12.00000        4548.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           105.000  CY   |      12.00000        1260.00|      50.00000        5250.00|       5.00000         525.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2301-1032080           150.000  SY   |      65.00000        9750.00|     100.00000       15000.00|     105.00000       15750.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2401-6745650                    LUMP |    6500.00000        6500.00|   20000.00000       20000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-0425030           194.000  CY   |      34.00000        6596.00|      65.00000       12610.00|      30.00000        5820.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           180.000  CY   |       6.00000        1080.00|      25.00000        4500.00|      20.00000        3600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0080 2402-2725005            43.000  TON  |      38.00000        1634.00|      45.00000        1935.00|      40.00000        1720.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0090 2415-2100000            44.000  LF   |    1350.00000       59400.00|    1150.00000       50600.00|    1415.00000       62260.00 
  PRECAST CONCRETE BOX CULVERT, 14 FT x 7 |                             |                             | 
  FT                                      |                             |                             | 
0100 2415-2200000             2.000  EACH |   23900.00000       47800.00|   16500.00000       33000.00|   25600.00000       51200.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14 FT x 7 FT               |                             |                             | 
0110 2418-0000010             1.000  EACH |    3000.00000        3000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0120 2505-4008120           300.000  LF   |       4.00000        1200.00|       4.00000        1200.00|       6.00000        1800.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2507-6800061            39.000  TON  |      52.00000        2028.00|      65.00000        2535.00|      60.00000        2340.00 
  REVETMENT, CLASS E                      |                             |                             | 

0140 2510-6745850           146.600  SY   |      12.00000        1759.20|      12.00000        1759.20|       8.00000        1172.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2518-6910000             4.000  EACH |      25.00000         100.00|     100.00000         400.00|     250.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    2025.00000        2025.00|    1300.00000        1300.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   22000.00000       22000.00|   20000.00000       20000.00|   33000.00000       33000.00 
  MOBILIZATION                            |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  013                             Contract ID:  71-C071-077                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI321               |(   5  ) CH320               |(   6  ) GR100 
                                          |MIDWEST CONTRACTING, LLC     |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000309           400.000  LF   |       4.00000        1600.00|       4.00000        1600.00|       6.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       170,526.20|           $       185,571.70|           $       210,447.80 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       170,526.20|           $       185,571.70|           $       210,447.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  013                             Contract ID:  71-C071-077                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000            52.000  CY   |      50.00000        2600.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           379.000  CY   |      20.00000        7580.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           105.000  CY   |      75.00000        7875.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2301-1032080           150.000  SY   |      70.00000       10500.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0050 2401-6745650                    LUMP |   20000.00000       20000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-0425030           194.000  CY   |      55.00000       10670.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           180.000  CY   |      35.00000        6300.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0080 2402-2725005            43.000  TON  |      55.00000        2365.00|                             | 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0090 2415-2100000            44.000  LF   |    1450.00000       63800.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 14 FT x 7 |                             |                             | 
  FT                                      |                             |                             | 
0100 2415-2200000             2.000  EACH |   23500.00000       47000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14 FT x 7 FT               |                             |                             | 
0110 2418-0000010             1.000  EACH |    5000.00000        5000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0120 2505-4008120           300.000  LF   |       5.00000        1500.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2507-6800061            39.000  TON  |      65.00000        2535.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 

0140 2510-6745850           146.600  SY   |      30.00000        4398.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2518-6910000             4.000  EACH |     150.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   55000.00000       55000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  013                             Contract ID:  71-C071-077                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000309           400.000  LF   |      12.00000        4800.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       256,023.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       256,023.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  014                         Contract ID:  85-0305-243                 Primary County:  STORY 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CRAMER AND ASSOC., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  BRFN-030-5(243)--39-85 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  STORY              Prj Awd Amt: $368,597.47 
          Route:  U.S. 30 
       Location:  US 30 (EB) OVER WEST BRANCH INDIAN CREEK 
                  0.7 MILE E. OF S-14 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    368,597.47     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    434,238.02     117.80  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    446,534.02     121.14  % 
   4   PC015          PCIROADS, LLC                                                              $    462,125.44     125.37  % 
   5   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    501,848.76     136.15  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $    509,604.92     138.25  % 
   7   CU080          CUNNINGHAM-REIS CO.                                                        $    605,619.85     164.30  % 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) HA760 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    9000.00000        9000.00|   40000.00000       40000.00|   55000.00000       55000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            14.000  CY   |      70.00000         980.00|      25.00000         350.00|     300.00000        4200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            30.700  CY   |    1000.00000       30700.00|    1750.00000       53725.00|    2000.00000       61400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3276.000  LB   |       1.50000        4914.00|       2.00000        6552.00|       2.00000        6552.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074           126.700  SY   |     200.00000       25340.00|     350.00000       44345.00|     210.00000       26607.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1100000            48.000  LF   |      95.00000        4560.00|     125.00000        6000.00|     170.00000        8160.00 
  PREFORMED ELASTIC NEOPRENE JOINT        |                             |                             | 
0070 2426-6772016            45.000  SF   |     150.00000        6750.00|     200.00000        9000.00|     225.00000       10125.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2508-0970000                    LUMP |    1500.00000        1500.00|    6000.00000        6000.00|    7000.00000        7000.00 
  CONTAINMENT                             |                             |                             | 
0090 2508-0990000                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    1000.00000        1000.00 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0100 2508-0991000                    LUMP |    4000.00000        4000.00|    5360.00000        5360.00|    7000.00000        7000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0110 2510-6745640           633.300  SY   |      12.00000        7599.60|      15.00000        9499.50|      20.00000       12666.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0120 2533-4980005                    LUMP |   36000.00000       36000.00|   45000.00000       45000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       132,843.60|           $       226,831.50|           $       214,710.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698066           633.300  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 717;  ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698067           633.300  SY   |     100.00000       63330.00|      95.00000       60163.50|      65.00000       41164.50 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        63,330.00|           $        60,163.50|           $        41,164.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) HA760 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2625000           122.200  CY   |      35.00000        4277.00|      14.00000        1710.80|      17.00000        2077.40 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2713090            32.700  CY   |      60.00000        1962.00|      23.00000         752.10|      28.00000         915.60 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0170 2115-0100000            98.300  CY   |      70.00000        6881.00|      57.00000        5603.10|      99.00000        9731.70 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2122-5190501            11.100  SY   |     180.00000        1998.00|     160.00000        1776.00|     190.00000        2109.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2122-5500080           319.100  SY   |      57.50000       18348.25|      58.00000       18507.80|      77.00000       24570.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0200 2122-7450080           268.800  SY   |      57.50000       15456.00|      58.00000       15590.40|      83.00000       22310.40 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0210 2123-7450000             8.140  STA  |     450.00000        3663.00|     200.00000        1628.00|     280.00000        2279.20 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0220 2301-0690203           198.200  SY   |     220.00000       43604.00|     175.00000       34685.00|     230.00000       45586.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2412-0000100           789.000  SY   |       3.10000        2445.90|       3.10000        2445.90|       4.00000        3156.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2503-0500401             2.000  EACH |    3000.00000        6000.00|    5000.00000       10000.00|    4200.00000        8400.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0250 2505-4008120           480.000  LF   |       5.00000        2400.00|       4.00000        1920.00|       8.00000        3840.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2505-4008300           325.000  LF   |      18.00000        5850.00|      18.00000        5850.00|      19.00000        6175.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     300.00000         600.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021701             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0300 2510-6745850           754.400  SY   |      20.00000       15088.00|       8.00000        6035.20|      12.00000        9052.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2527-9263109            90.280  STA  |      21.00000        1895.88|      21.00000        1895.88|      21.00000        1895.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) HA760 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263131            28.030  STA  |     110.00000        3083.30|     110.00000        3083.30|     110.00000        3083.30 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0330 2527-9263137             8.000  EACH |      85.00000         680.00|      85.00000         680.00|      85.00000         680.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180            61.790  STA  |      26.00000        1606.54|      26.00000        1606.54|      26.00000        1606.54 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190             8.000  EACH |      90.00000         720.00|      90.00000         720.00|      90.00000         720.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0360 2528-8400048           825.000  LF   |      12.00000        9900.00|      10.00000        8250.00|      10.00000        8250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0370 2528-8445110                    LUMP |    7500.00000        7500.00|    6300.00000        6300.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2548-0000100             4.800  STA  |     500.00000        2400.00|     500.00000        2400.00|     500.00000        2400.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110             5.100  GAL  |     150.00000         765.00|      30.00000         153.00|     200.00000        1020.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0400 2551-0000110             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1200.00000        2400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2555-0000010                    LUMP |    1500.00000        1500.00|    1250.00000        1250.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0420 2602-0000020           800.000  LF   |       2.00000        1600.00|       2.00000        1600.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           800.000  LF   |       0.75000         600.00|       0.75000         600.00|       1.00000         800.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000101            50.000  LF   |       4.00000         200.00|       4.00000         200.00|       4.00000         200.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       172,423.87|           $       147,243.02|           $       190,659.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       368,597.47|           $       434,238.02|           $       446,534.02 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) JA250               |(   6  ) JE200 
                                          |PCIROADS, LLC                |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   34505.00000       34505.00|   50000.00000       50000.00|   65000.00000       65000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            14.000  CY   |     650.00000        9100.00|     150.00000        2100.00|      80.00000        1120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            30.700  CY   |    1700.00000       52190.00|    2000.00000       61400.00|    2250.00000       69075.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3276.000  LB   |       1.75000        5733.00|       2.50000        8190.00|       1.75000        5733.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074           126.700  SY   |     212.00000       26860.40|     200.00000       25340.00|     290.00000       36743.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1100000            48.000  LF   |      75.00000        3600.00|     150.00000        7200.00|     200.00000        9600.00 
  PREFORMED ELASTIC NEOPRENE JOINT        |                             |                             | 
0070 2426-6772016            45.000  SF   |     150.00000        6750.00|     200.00000        9000.00|     200.00000        9000.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2508-0970000                    LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    7000.00000        7000.00 
  CONTAINMENT                             |                             |                             | 
0090 2508-0990000                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0100 2508-0991000                    LUMP |    5360.00000        5360.00|    7500.00000        7500.00|    6700.00000        6700.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0110 2510-6745640           633.300  SY   |      33.11000       20968.56|      12.00000        7599.60|      24.00000       15199.20 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0120 2533-4980005                    LUMP |   83568.00000       83568.00|   71000.00000       71000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       255,634.96|           $       258,829.60|           $       276,170.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698066           633.300  SY   |      94.82000       60049.51|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        60,049.51|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 717;  ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698067           633.300  SY   |                             |     110.00000       69663.00|      85.00000       53830.50 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        69,663.00|           $        53,830.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  6 

 
     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) JA250               |(   6  ) JE200 
                                          |PCIROADS, LLC                |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2625000           122.200  CY   |      14.00000        1710.80|      30.00000        3666.00|      15.00000        1833.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2713090            32.700  CY   |      23.00000         752.10|      40.00000        1308.00|      25.00000         817.50 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0170 2115-0100000            98.300  CY   |      57.00000        5603.10|      60.00000        5898.00|      60.00000        5898.00 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2122-5190501            11.100  SY   |     160.00000        1776.00|     150.00000        1665.00|     165.00000        1831.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2122-5500080           319.100  SY   |      57.50000       18348.25|      62.00000       19784.20|      60.00000       19146.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0200 2122-7450080           268.800  SY   |      57.50000       15456.00|      62.00000       16665.60|      60.00000       16128.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0210 2123-7450000             8.140  STA  |     195.00000        1587.30|     300.00000        2442.00|     200.00000        1628.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0220 2301-0690203           198.200  SY   |     175.00000       34685.00|     200.00000       39640.00|     180.00000       35676.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2412-0000100           789.000  SY   |       4.00000        3156.00|       4.50000        3550.50|       3.50000        2761.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2503-0500401             2.000  EACH |    4600.00000        9200.00|    3200.00000        6400.00|    5500.00000       11000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0250 2505-4008120           480.000  LF   |       4.00000        1920.00|       8.00000        3840.00|      10.00000        4800.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2505-4008300           325.000  LF   |      18.00000        5850.00|      19.50000        6337.50|      19.00000        6175.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             2.000  EACH |     250.00000         500.00|     350.00000         700.00|     265.00000         530.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021701             2.000  EACH |    2000.00000        4000.00|    2250.00000        4500.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0300 2510-6745850           754.400  SY   |       8.00000        6035.20|      18.00000       13579.20|      10.00000        7544.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2527-9263109            90.280  STA  |      21.00000        1895.88|      22.00000        1986.16|      21.00000        1895.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  7 

 
     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(   5  ) JA250               |(   6  ) JE200 
                                          |PCIROADS, LLC                |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263131            28.030  STA  |     110.00000        3083.30|     120.00000        3363.60|     110.00000        3083.30 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0330 2527-9263137             8.000  EACH |      85.00000         680.00|     138.00000        1104.00|      85.00000         680.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180            61.790  STA  |      26.00000        1606.54|      60.00000        3707.40|      26.00000        1606.54 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190             8.000  EACH |      90.00000         720.00|     138.00000        1104.00|      90.00000         720.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0360 2528-8400048           825.000  LF   |      10.00000        8250.00|      10.50000        8662.50|      12.00000        9900.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0370 2528-8445110                    LUMP |    6300.00000        6300.00|    9500.00000        9500.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2548-0000100             4.800  STA  |     500.00000        2400.00|     400.00000        1920.00|     500.00000        2400.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110             5.100  GAL  |       5.00000          25.50|      25.00000         127.50|     500.00000        2550.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0400 2551-0000110             2.000  EACH |    1200.00000        2400.00|     900.00000        1800.00|    1200.00000        2400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2555-0000010                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0420 2602-0000020           800.000  LF   |       2.00000        1600.00|       2.75000        2200.00|       2.00000        1600.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           800.000  LF   |       0.75000         600.00|       1.10000         880.00|       0.75000         600.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000101            50.000  LF   |       4.00000         200.00|       0.50000          25.00|       4.00000         200.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       146,440.97|           $       173,356.16|           $       179,604.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       462,125.44|           $       501,848.76|           $       509,604.92 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   62000.00000       62000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            14.000  CY   |      80.00000        1120.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            30.700  CY   |    2900.00000       89030.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3276.000  LB   |       5.00000       16380.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074           126.700  SY   |     190.00000       24073.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1100000            48.000  LF   |     100.00000        4800.00|                             | 
  PREFORMED ELASTIC NEOPRENE JOINT        |                             |                             | 
0070 2426-6772016            45.000  SF   |     120.00000        5400.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0080 2508-0970000                    LUMP |    5000.00000        5000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0090 2508-0990000                    LUMP |    1000.00000        1000.00|                             | 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0100 2508-0991000                    LUMP |    5000.00000        5000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0110 2510-6745640           633.300  SY   |      30.00000       18999.00|                             | 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0120 2533-4980005                    LUMP |  120500.00000      120500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       353,302.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698066           633.300  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 717;  ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0140 2413-0698067           633.300  SY   |     130.00000       82329.00|                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        82,329.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2625000           122.200  CY   |      15.00000        1833.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2713090            32.700  CY   |      25.00000         817.50|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0170 2115-0100000            98.300  CY   |      60.00000        5898.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0180 2122-5190501            11.100  SY   |     200.00000        2220.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2122-5500080           319.100  SY   |      60.00000       19146.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0200 2122-7450080           268.800  SY   |      60.00000       16128.00|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0210 2123-7450000             8.140  STA  |     200.00000        1628.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0220 2301-0690203           198.200  SY   |     200.00000       39640.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0230 2412-0000100           789.000  SY   |       4.00000        3156.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0240 2503-0500401             2.000  EACH |    4000.00000        8000.00|                             | 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0250 2505-4008120           480.000  LF   |      10.00000        4800.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2505-4008300           325.000  LF   |      18.00000        5850.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             2.000  EACH |    1800.00000        3600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             2.000  EACH |     260.00000         520.00|                             | 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021701             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0300 2510-6745850           754.400  SY   |      10.00000        7544.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2527-9263109            90.280  STA  |      20.00000        1805.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  014                             Contract ID:  85-0305-243                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263131            28.030  STA  |     110.00000        3083.30|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0330 2527-9263137             8.000  EACH |     150.00000        1200.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180            61.790  STA  |      55.00000        3398.45|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190             8.000  EACH |     150.00000        1200.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0360 2528-8400048           825.000  LF   |      10.00000        8250.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0370 2528-8445110                    LUMP |   18000.00000       18000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2548-0000100             4.800  STA  |     275.00000        1320.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110             5.100  GAL  |      10.00000          51.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0400 2551-0000110             2.000  EACH |    1000.00000        2000.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0410 2555-0000010                    LUMP |    1000.00000        1000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0420 2602-0000020           800.000  LF   |       2.00000        1600.00|                             | 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           800.000  LF   |       0.75000         600.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000101            50.000  LF   |       4.00000         200.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       169,988.85|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       605,619.85|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  015  1 
 

     Bid  Order:  015                         Contract ID:  85-0354-174                 Primary County:  STORY 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:  120 WORK DAYS      Approximate Start Date:  05/09/16 
 
 
        Project:  IM-NHS-035-4(174)109--03-85 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  STORY              Prj Awd Amt: $2,803,320.88 
          Route:  I-35 
       Location:  I-35 SOUTHBOUND OVER SOUTH SKUNK RIVER 
                  2.6 MILES SOUTH OF US 30 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      UNITED CONTRACTORS INC. AND SUBSIDIARIES 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,803,320.88     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,996,748.24     106.89  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $  3,038,137.80     108.37  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $  3,341,871.17     119.21  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  3,430,499.90     122.37  % 
   6   DI360          DIXON CONSTRUCTION CO.                                                     $  3,496,127.40     124.71  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  2 

 
     Bid Order:  015                             Contract ID:  85-0354-174                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) GO020               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |GODBERSEN-SMITH CONSTRUCTION |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1192.000  CY   |       6.00000        7152.00|       7.00000        8344.00|      10.00000       11920.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6750001                    LUMP |   20000.00000       20000.00|   12000.00000       12000.00|    7500.00000        7500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000           178.000  CY   |      25.00000        4450.00|      25.00000        4450.00|      30.00000        5340.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           576.100  CY   |     500.00000      288050.00|     565.00000      325496.50|     550.00000      316855.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7000210           779.400  CY   |     550.00000      428670.00|     620.00000      483228.00|     550.00000      428670.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         76394.000  LB   |       0.95000       72574.30|       0.82000       62643.08|       0.85000       64934.90 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        224107.000  LB   |       0.90000      201696.30|       0.90000      201696.30|       0.90000      201696.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009          5660.000  LB   |       3.50000       19810.00|       3.60000       20376.00|       3.50000       19810.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2405-2705000                    LUMP |  100000.00000      100000.00|  250000.00000      250000.00|  250000.00000      250000.00 

  EXCAVATE AND DEWATER                    |                             |                             | 
0100 2407-0551480            18.000  EACH |   14000.00000      252000.00|   13000.00000      234000.00|   13000.00000      234000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D80                           |                             |                             | 
0110 2407-0551505            18.000  EACH |   18000.00000      324000.00|   17000.00000      306000.00|   17000.00000      306000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0120 2408-7800000         12996.000  LB   |       3.50000       45486.00|       3.25000       42237.00|       2.70000       35089.20 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424038           803.000  LF   |      40.00000       32120.00|      75.00000       60225.00|      55.00000       44165.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0140 2501-0201057          9625.000  LF   |      40.00000      385000.00|      39.00000      375375.00|      40.00000      385000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2501-6335010           220.000  LF   |      40.00000        8800.00|      32.00000        7040.00|      60.00000       13200.00 

  PREBORED HOLES                          |                             |                             | 
0160 2501-8400172                    LUMP |   85000.00000       85000.00|   75000.00000       75000.00|  125000.00000      125000.00 
  TEMPORARY SHORING                       |                             |                             | 
0170 2507-2638650            24.700  SY   |     150.00000        3705.00|      48.00000        1185.60|     170.00000        4199.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005          1512.000  SY   |       2.50000        3780.00|       3.00000        4536.00|       3.00000        4536.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  3 

 
     Bid Order:  015                             Contract ID:  85-0354-174                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) GO020               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |GODBERSEN-SMITH CONSTRUCTION |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061          1859.000  TON  |      45.00000       83655.00|      48.00000       89232.00|      45.00000       83655.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000            47.000  TON  |      40.00000        1880.00|      40.00000        1880.00|      35.00000        1645.00 
  EROSION STONE                           |                             |                             | 

0210 2526-8285000                    LUMP |   12000.00000       12000.00|    9500.00000        9500.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2533-4980005                    LUMP |  260000.00000      260000.00|  280000.00000      280000.00|  300000.00000      300000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,639,828.60|           $     2,854,444.48|           $     2,853,215.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0230 2122-5190501            87.200  SY   |     100.00000        8720.00|      95.00000        8284.00|     165.00000       14388.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0240 2301-0690203           716.400  SY   |     165.00000      118206.00|     155.00000      111042.00|     200.00000      143280.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0250 2412-0000100          3058.400  SY   |       2.20000        6728.48|       2.40000        7340.16|       2.00000        6116.80 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0260 2503-0500401             2.000  EACH |    3000.00000        6000.00|    3500.00000        7000.00|    4000.00000        8000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0270 2518-6910000             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2528-8445110                    LUMP |   20000.00000       20000.00|    5500.00000        5500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2602-0000020           437.500  LF   |       3.00000        1312.50|       2.00000         875.00|       2.00000         875.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000071           218.800  LF   |       1.50000         328.20|       1.00000         218.80|       1.00000         218.80 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000101            43.800  LF   |       4.50000         197.10|       1.00000          43.80|       1.00000          43.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       163,492.28|           $       142,303.76|           $       184,922.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,803,320.88|           $     2,996,748.24|           $     3,038,137.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  4 

 
     Bid Order:  015                             Contract ID:  85-0354-174                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) MI900               |(   6  ) DI360 
                                          |CRAMER AND ASSOC., INC.      |MINNOWA CONSTR., INC.        |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1192.000  CY   |      23.00000       27416.00|      40.00000       47680.00|       4.00000        4768.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6750001                    LUMP |    5000.00000        5000.00|  175000.00000      175000.00|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000           178.000  CY   |      25.00000        4450.00|      30.00000        5340.00|      40.00000        7120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           576.100  CY   |     600.00000      345660.00|     625.00000      360062.50|     500.00000      288050.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7000210           779.400  CY   |     750.00000      584550.00|     550.00000      428670.00|     500.00000      389700.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0060 2404-7775000         76394.000  LB   |       1.30000       99312.20|       1.00000       76394.00|       1.00000       76394.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        224107.000  LB   |       0.85000      190490.95|       1.00000      224107.00|       1.00000      224107.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2404-7775009          5660.000  LB   |       3.37000       19074.20|       6.00000       33960.00|       4.00000       22640.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0090 2405-2705000                    LUMP |  363000.00000      363000.00|  300000.00000      300000.00|  500000.00000      500000.00 

  EXCAVATE AND DEWATER                    |                             |                             | 
0100 2407-0551480            18.000  EACH |   12000.00000      216000.00|   15500.00000      279000.00|   14000.00000      252000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D80                           |                             |                             | 
0110 2407-0551505            18.000  EACH |   16000.00000      288000.00|   20000.00000      360000.00|   19000.00000      342000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D105                          |                             |                             | 
0120 2408-7800000         12996.000  LB   |       5.00000       64980.00|       4.00000       51984.00|       3.00000       38988.00 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424038           803.000  LF   |      46.66000       37467.98|      50.00000       40150.00|      70.00000       56210.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0140 2501-0201057          9625.000  LF   |      40.00000      385000.00|      40.00000      385000.00|      40.00000      385000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2501-6335010           220.000  LF   |     100.00000       22000.00|      78.00000       17160.00|      40.00000        8800.00 

  PREBORED HOLES                          |                             |                             | 
0160 2501-8400172                    LUMP |  125000.00000      125000.00|   75000.00000       75000.00|   57000.00000       57000.00 
  TEMPORARY SHORING                       |                             |                             | 
0170 2507-2638650            24.700  SY   |     250.00000        6175.00|     200.00000        4940.00|     200.00000        4940.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0180 2507-3250005          1512.000  SY   |       2.00000        3024.00|       3.00000        4536.00|       3.00000        4536.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 015  5 

 
     Bid Order:  015                             Contract ID:  85-0354-174                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) MI900               |(   6  ) DI360 
                                          |CRAMER AND ASSOC., INC.      |MINNOWA CONSTR., INC.        |DIXON CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061          1859.000  TON  |      50.00000       92950.00|      42.00000       78078.00|      52.00000       96668.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000            47.000  TON  |      50.00000        2350.00|      50.00000        2350.00|      52.00000        2444.00 
  EROSION STONE                           |                             |                             | 

0210 2526-8285000                    LUMP |    8000.00000        8000.00|   25000.00000       25000.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0220 2533-4980005                    LUMP |  320000.00000      320000.00|  240000.00000      240000.00|  525000.00000      525000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     3,209,900.33|           $     3,214,411.50|           $     3,323,365.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0230 2122-5190501            87.200  SY   |      90.00000        7848.00|     190.50000       16611.60|     100.00000        8720.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0240 2301-0690203           716.400  SY   |     148.00000      106027.20|     198.00000      141847.20|     170.00000      121788.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0250 2412-0000100          3058.400  SY   |       1.85000        5658.04|       5.00000       15292.00|       2.00000        6116.80 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0260 2503-0500401             2.000  EACH |    3500.00000        7000.00|   17500.00000       35000.00|    4000.00000        8000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0270 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0280 2528-8445110                    LUMP |    2500.00000        2500.00|    4400.00000        4400.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2602-0000020           437.500  LF   |       2.00000         875.00|       2.00000         875.00|       2.00000         875.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000071           218.800  LF   |       1.00000         218.80|       1.00000         218.80|       1.00000         218.80 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0310 2602-0000101            43.800  LF   |       1.00000          43.80|       1.00000          43.80|       1.00000          43.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       131,970.84|           $       216,088.40|           $       172,762.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,341,871.17|           $     3,430,499.90|           $     3,496,127.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  016  1 
 

     Bid  Order:  016                         Contract ID:  91-C091-102                 Primary County:  WARREN 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HERBERGER CONSTR. CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  BROS-C091(102)--5F-91 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WARREN             Prj Awd Amt: $286,159.22 
          Route:  210TH AVENUE 
       Location:  ABOUT 0.1 MI NORTH OF POLK ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    286,159.22     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    382,440.75     133.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  2 

 
     Bid Order:  016                             Contract ID:  91-C091-102                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80' X 24.5' CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    8000.00000        4000.00|    5000.00000        2500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           419.000  CY   |      20.00000        8380.00|      35.00000       14665.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2104-2710020           440.000  CY   |      12.00000        5280.00|       5.00000        2200.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   11000.00000       11000.00|   23000.00000       23000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           150.000  CY   |      35.00000        5250.00|      45.00000        6750.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           142.900  CY   |     640.00000       91456.00|     680.00000       97172.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         38821.000  LB   |       0.82000       31833.22|       0.75000       29115.75| 
  REINFORCING STEEL                       |                             |                             | 
0080 2414-6424124           182.000  LF   |      70.00000       12740.00|      75.00000       13650.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2501-0201042          1060.000  LF   |      35.00000       37100.00|      37.00000       39220.00| 

  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           216.000  LF   |      90.00000       19440.00|     150.00000       32400.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2502-8221305             1.000  EACH |     200.00000         200.00|     200.00000         200.00| 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0120 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1650.00000        6600.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1885.00000        7540.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2507-6800061           338.000  TON  |      60.00000       20280.00|      56.00000       18928.00| 

  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     150.00000         300.00|     400.00000         800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2526-8285000                    LUMP |    2400.00000        2400.00|    2000.00000        2000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0180 2528-8445110                    LUMP |    2500.00000        2500.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  3 

 
     Bid Order:  016                             Contract ID:  91-C091-102                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   18000.00000       18000.00|   79000.00000       79000.00| 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000030            40.000  LF   |      25.00000        1000.00|      10.00000         400.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

     SECTION TOTALS                       |           $       286,159.22|           $       382,440.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       286,159.22|           $       382,440.75|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  017  1 
 

     Bid  Order:  017                         Contract ID:  91-0653-066                 Primary County:  WARREN 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  BRF-065-3(66)--38-91 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WARREN             Prj Awd Amt: $5,192,083.68 
          Route:  U.S. 65 
       Location:  OVER SOUTH RIVER 2 MILES S. OF IA. 92 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      UNITED CONTRACTORS INC. AND SUBSIDIARIES 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  5,192,083.68     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  5,197,103.46     100.09  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $  5,798,023.96     111.67  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  6,494,528.27     125.08  % 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) HE420               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3047.000  CY   |       8.00000       24376.00|       6.50000       19805.50|      10.00000       30470.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  150000.00000      150000.00|   70000.00000       70000.00|  200000.00000      200000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           371.000  CY   |     100.00000       37100.00|      40.00000       14840.00|      30.00000       11130.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           658.000  CY   |     100.00000       65800.00|     275.00000      180950.00|     575.00000      378350.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           553.200  CY   |     600.00000      331920.00|     500.00000      276600.00|     650.00000      359580.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7000210           518.800  CY   |     650.00000      337220.00|     770.00000      399476.00|     650.00000      337220.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0070 2404-7775000         67727.000  LB   |       1.04000       70436.08|       1.02000       69081.54|       0.85000       57567.95 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        131094.000  LB   |       0.94000      123228.36|       0.97000      127161.18|       0.90000      117984.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2404-7775009          4008.000  LB   |       3.50000       14028.00|       3.70000       14829.60|       3.50000       14028.00 

  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0100 2407-0563080            21.000  EACH |   17000.00000      357000.00|   15600.00000      327600.00|   18000.00000      378000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC80                         |                             |                             | 
0110 2408-7800000          7556.000  LB   |       3.00000       22668.00|       2.90000       21912.40|       3.00000       22668.00 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424110           542.000  LF   |      50.00000       27100.00|      45.00000       24390.00|      55.00000       29810.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0130 2501-0201284          1610.000  LF   |      55.00000       88550.00|      53.00000       85330.00|      50.00000       80500.00 
  PILES, STEEL, HP 12 X 84                |                             |                             | 
0140 2501-0201473          1440.000  LF   |      55.00000       79200.00|      47.00000       67680.00|      49.00000       70560.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0150 2501-6335010           560.000  LF   |      40.00000       22400.00|      45.00000       25200.00|      60.00000       33600.00 
  PREBORED HOLES                          |                             |                             | 

0160 2501-8400172                    LUMP |   40000.00000       40000.00|   50000.00000       50000.00|   75000.00000       75000.00 
  TEMPORARY SHORING                       |                             |                             | 
0170 2507-3250005          4860.000  SY   |       2.50000       12150.00|       3.46000       16815.60|       3.00000       14580.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061          4907.000  TON  |      52.00000      255164.00|      59.00000      289513.00|      47.00000      230629.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2507-8029000            28.200  TON  |      45.00000        1269.00|      41.00000        1156.20|      40.00000        1128.00 
  EROSION STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) HE420               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |  302000.00000      302000.00|  301000.00000      301000.00|  430000.00000      430000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,361,609.44|           $     2,383,341.02|           $     2,872,805.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0210 2101-0850001             4.200  ACRE |    3400.00000       14280.00|    6500.00000       27300.00|    5000.00000       21000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0220 2102-0425070          2761.000  TON  |      21.50000       59361.50|      27.00000       74547.00|      22.00000       60742.00 
  SPECIAL BACKFILL                        |                             |                             | 
0230 2102-2625000         38339.000  CY   |      13.60000      521410.40|      12.00000      460068.00|      14.00000      536746.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0240 2102-2710070         22141.000  CY   |      13.60000      301117.60|       6.50000      143916.50|      14.00000      309974.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2102-2712015            20.000  CY   |     100.00000        2000.00|      54.00000        1080.00|     100.00000        2000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0260 2105-8425015          4992.000  CY   |       8.00000       39936.00|       6.50000       32448.00|       8.00000       39936.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0270 2107-0875100         49135.000  CY   |       0.80000       39308.00|       0.98000       48152.30|       0.80000       39308.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0280 2115-0100000          2614.300  CY   |      43.20000      112937.76|      43.40000      113460.62|      44.00000      115029.20 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2121-7425010           540.000  TON  |      30.60000       16524.00|      29.00000       15660.00|      31.00000       16740.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0300 2122-5190075          1443.600  SY   |      55.00000       79398.00|      58.00000       83728.80|      55.00000       79398.00 
  PAVED SHOULDER, P.C. CONCRETE, 7.5 IN.  |                             |                             | 
0310 2122-5190501            71.600  SY   |      85.00000        6086.00|      90.00000        6444.00|      90.00000        6444.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0320 2123-7450000            36.600  STA  |     240.00000        8784.00|     270.00000        9882.00|     250.00000        9150.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0330 2123-7450020             0.900  STA  |    1800.00000        1620.00|     540.00000         486.00|    2000.00000        1800.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0340 2301-0690203           762.600  SY   |     165.00000      125829.00|     175.00000      133455.00|     170.00000      129642.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0350 2301-1033095          8506.900  SY   |      71.00000      603989.90|      76.00000      646524.40|      72.00000      612496.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) HE420               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2301-6911722                    LUMP |   10000.00000       10000.00|   10800.00000       10800.00|   10000.00000       10000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0370 2304-0100000          4781.100  SY   |      56.00000      267741.60|      60.00000      286866.00|      57.00000      272522.70 

  DETOUR PAVEMENT                         |                             |                             | 
0380 2312-8260051           257.700  TON  |      30.60000        7885.62|      29.00000        7473.30|      31.00000        7988.70 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0390 2315-8275025            66.200  TON  |      30.60000        2025.72|      29.00000        1919.80|      31.00000        2052.20 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0400 2402-0425030           357.300  CY   |      30.90000       11040.57|      48.00000       17150.40|      31.00000       11076.30 
  GRANULAR BACKFILL                       |                             |                             | 
0410 2412-0000100          2280.400  SY   |       3.50000        7981.40|       3.50000        7981.40|       2.10000        4788.84 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0420 2416-0100030             6.000  EACH |    1200.00000        7200.00|    2360.00000       14160.00|    1200.00000        7200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0430 2416-0100042             2.000  EACH |    2050.00000        4100.00|    3240.00000        6480.00|    2100.00000        4200.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 

0440 2416-1160030           294.000  LF   |      70.00000       20580.00|     118.00000       34692.00|      70.00000       20580.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2416-1160042           156.000  LF   |     118.00000       18408.00|     189.00000       29484.00|     120.00000       18720.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 42 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2422-0360048             2.000  EACH |    1950.00000        3900.00|    1623.00000        3246.00|    2000.00000        4000.00 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 
0470 2422-1723048            52.000  LF   |      88.00000        4576.00|     120.00000        6240.00|      90.00000        4680.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 48  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0480 2502-6745952          1585.000  LF   |       4.20000        6657.00|       8.90000       14106.50|       5.00000        7925.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0490 2502-8212034          3333.000  LF   |       8.75000       29163.75|       9.30000       30996.90|       9.00000       29997.00 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0500 2502-8221304            18.000  EACH |     200.00000        3600.00|     215.00000        3870.00|     200.00000        3600.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0510 2502-8221305             1.000  EACH |     850.00000         850.00|     915.00000         915.00|     300.00000         300.00 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0520 2503-0500402             2.000  EACH |    2900.00000        5800.00|    3500.00000        7000.00|    3000.00000        6000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) HE420               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2505-4008120           300.000  LF   |       3.00000         900.00|       8.00000        2400.00|       5.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008300           187.500  LF   |      18.00000        3375.00|      18.00000        3375.00|      20.00000        3750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0550 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0560 2505-4021010             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0580 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2507-3250005          2026.700  SY   |       2.80000        5674.76|       3.80000        7701.46|       3.00000        6080.10 
  ENGINEERING FABRIC                      |                             |                             | 
0600 2507-6800061          1735.700  TON  |      54.50000       94595.65|      59.00000      102406.30|      55.00000       95463.50 
  REVETMENT, CLASS E                      |                             |                             | 
0610 2507-8029000            90.000  TON  |      52.50000        4725.00|      57.00000        5130.00|      53.00000        4770.00 
  EROSION STONE                           |                             |                             | 
0620 2510-6745850         11446.000  SY   |       4.25000       48645.50|      11.90000      136207.40|       5.00000       57230.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0630 2518-6910000            10.000  EACH |     125.00000        1250.00|     150.00000        1500.00|     200.00000        2000.00 
  SAFETY CLOSURE                          |                             |                             | 
0640 2526-8285000                    LUMP |   20000.00000       20000.00|   24000.00000       24000.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0650 2527-9263109           302.270  STA  |      20.00000        6045.40|      20.00000        6045.40|      20.00000        6045.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0660 2527-9263131           205.160  STA  |     110.00000       22567.60|     110.00000       22567.60|     115.00000       23593.40 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0670 2527-9263180           200.530  STA  |      19.60000        3930.39|      21.00000        4211.13|      15.00000        3007.95 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0680 2528-8400048          3425.000  LF   |       9.00000       30825.00|       9.75000       33393.75|      10.00000       34250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0690 2528-8445110                    LUMP |   20000.00000       20000.00|    8800.00000        8800.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0700 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0710 2548-0000200            49.400  STA  |      65.00000        3211.00|      65.00000        3211.00|     125.00000        6175.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) HE420               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0720 2551-0000110             2.000  EACH |     925.00000        1850.00|    6300.00000       12600.00|    1000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0730 2551-0000130             2.000  EACH |    6250.00000       12500.00|    6300.00000       12600.00|    4000.00000        8000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 

0740 2590-0000020                    LUMP |  100000.00000      100000.00|   35000.00000       35000.00|  130000.00000      130000.00 
  PROJECT MANAGEMENT                      |                             |                             | 
0750 2601-2634100            19.000  ACRE |     600.00000       11400.00|     700.00000       13300.00|     650.00000       12350.00 
  MULCHING                                |                             |                             | 
0760 2601-2636043             1.300  ACRE |     750.00000         975.00|     780.00000        1014.00|     800.00000        1040.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0770 2601-2640350            91.000  SQ   |      12.00000        1092.00|      13.00000        1183.00|      12.00000        1092.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0780 2601-2642100            19.000  ACRE |     275.00000        5225.00|     110.00000        2090.00|     300.00000        5700.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0790 2601-2643110            46.600  MGAL |      60.00000        2796.00|      60.00000        2796.00|      60.00000        2796.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0800 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0810 2601-2643412           142.000  SQ   |      45.00000        6390.00|      50.00000        7100.00|      50.00000        7100.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0820 2602-0000020           200.000  LF   |       1.45000         290.00|       1.80000         360.00|       1.50000         300.00 
  SILT FENCE                              |                             |                             | 
0830 2602-0000030          2904.000  LF   |       1.45000        4210.80|       1.80000        5227.20|       1.50000        4356.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0840 2602-0000050            10.000  EACH |     350.00000        3500.00|     700.00000        7000.00|     350.00000        3500.00 
  SILT BASINS                             |                             |                             | 
0850 2602-0000071          2136.000  LF   |       0.05000         106.80|       0.20000         427.20|       0.05000         106.80 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000080             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 

  REMOVAL OF SILT BASINS                  |                             |                             | 
0870 2602-0000101           310.400  LF   |       0.05000          15.52|       0.20000          62.08|       0.05000          15.52 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0880 2602-0000130             4.000  EACH |    2800.00000       11200.00|    3000.00000       12000.00|    3000.00000       12000.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0890 2602-0000135            16.000  EACH |      50.00000         800.00|      55.00000         880.00|      50.00000         800.00 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) HE420               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |HERBERGER CONSTR. CO., INC.  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0900 2602-0000140             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0910 2602-0000160            97.000  LF   |      28.00000        2716.00|      30.00000        2910.00|      30.00000        2910.00 

  ROCK CHECK DAM                          |                             |                             | 
0920 2602-0000170            16.000  EACH |     200.00000        3200.00|     200.00000        3200.00|     200.00000        3200.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0930 2602-0000180             4.000  EACH |     500.00000        2000.00|     540.00000        2160.00|     500.00000        2000.00 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0940 2602-0000312           600.000  LF   |       3.50000        2100.00|       3.50000        2100.00|       4.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0950 2602-0000320          1000.000  LF   |       4.10000        4100.00|       4.50000        4500.00|       4.20000        4200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0960 2602-0000350          1600.000  LF   |       0.45000         720.00|       0.20000         320.00|       0.50000         800.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0970 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0980 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,816,474.24|           $     2,799,762.44|           $     2,911,218.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0990 2301-7000110          7500.000  EACH |       1.00000        7500.00|       1.00000        7500.00|       1.00000        7500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1000 2317-7000110          6500.000  EACH |       1.00000        6500.00|       1.00000        6500.00|       1.00000        6500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,000.00|           $        14,000.00|           $        14,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,192,083.68|           $     5,197,103.46|           $     5,798,023.96 
==================================================================================================================================== 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3047.000  CY   |       9.00000       27423.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |  225000.00000      225000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           371.000  CY   |      35.00000       12985.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           658.000  CY   |    1200.00000      789600.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           553.200  CY   |     675.00000      373410.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7000210           518.800  CY   |     685.00000      355378.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0070 2404-7775000         67727.000  LB   |       0.84000       56890.68|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        131094.000  LB   |       1.05000      137648.70|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2404-7775009          4008.000  LB   |       4.00000       16032.00|                             | 

  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0100 2407-0563080            21.000  EACH |   15000.00000      315000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC80                         |                             |                             | 
0110 2408-7800000          7556.000  LB   |       3.50000       26446.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424110           542.000  LF   |      50.00000       27100.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0130 2501-0201284          1610.000  LF   |      60.00000       96600.00|                             | 
  PILES, STEEL, HP 12 X 84                |                             |                             | 
0140 2501-0201473          1440.000  LF   |      55.00000       79200.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0150 2501-6335010           560.000  LF   |      35.00000       19600.00|                             | 
  PREBORED HOLES                          |                             |                             | 

0160 2501-8400172                    LUMP |   30000.00000       30000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0170 2507-3250005          4860.000  SY   |       3.00000       14580.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061          4907.000  TON  |      55.00000      269885.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2507-8029000            28.200  TON  |      40.00000        1128.00|                             | 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |  650000.00000      650000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     3,523,906.38|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0210 2101-0850001             4.200  ACRE |    3400.00000       14280.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0220 2102-0425070          2761.000  TON  |      21.50000       59361.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0230 2102-2625000         38339.000  CY   |      13.80000      529078.20|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0240 2102-2710070         22141.000  CY   |      13.80000      305545.80|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2102-2712015            20.000  CY   |     100.00000        2000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0260 2105-8425015          4992.000  CY   |       8.00000       39936.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0270 2107-0875100         49135.000  CY   |       0.80000       39308.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0280 2115-0100000          2614.300  CY   |      43.20000      112937.76|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2121-7425010           540.000  TON  |      30.60000       16524.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0300 2122-5190075          1443.600  SY   |      55.00000       79398.00|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7.5 IN.  |                             |                             | 
0310 2122-5190501            71.600  SY   |      85.00000        6086.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0320 2123-7450000            36.600  STA  |     240.00000        8784.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0330 2123-7450020             0.900  STA  |    1800.00000        1620.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0340 2301-0690203           762.600  SY   |     165.00000      125829.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0350 2301-1033095          8506.900  SY   |      73.00000      621003.70|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2301-6911722                    LUMP |   10000.00000       10000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0370 2304-0100000          4781.100  SY   |      58.00000      277303.80|                             | 

  DETOUR PAVEMENT                         |                             |                             | 
0380 2312-8260051           257.700  TON  |      30.60000        7885.62|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0390 2315-8275025            66.200  TON  |      30.60000        2025.72|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0400 2402-0425030           357.300  CY   |      30.90000       11040.57|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0410 2412-0000100          2280.400  SY   |       3.25000        7411.30|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0420 2416-0100030             6.000  EACH |    1200.00000        7200.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0430 2416-0100042             2.000  EACH |    2050.00000        4100.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 

0440 2416-1160030           294.000  LF   |      70.00000       20580.00|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2416-1160042           156.000  LF   |     118.00000       18408.00|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 42 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2422-0360048             2.000  EACH |    1950.00000        3900.00|                             | 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 
0470 2422-1723048            52.000  LF   |      88.00000        4576.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 48  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0480 2502-6745952          1585.000  LF   |       4.20000        6657.00|                             | 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0490 2502-8212034          3333.000  LF   |       9.00000       29997.00|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0500 2502-8221304            18.000  EACH |     200.00000        3600.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0510 2502-8221305             1.000  EACH |     850.00000         850.00|                             | 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0520 2503-0500402             2.000  EACH |    2900.00000        5800.00|                             | 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
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     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2505-4008120           300.000  LF   |       6.00000        1800.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0540 2505-4008300           187.500  LF   |      25.00000        4687.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0550 2505-4008400             4.000  EACH |    2200.00000        8800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0560 2505-4021010             4.000  EACH |     350.00000        1400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0580 2505-4021700             4.000  EACH |    2300.00000        9200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2507-3250005          2026.700  SY   |       2.80000        5674.76|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0600 2507-6800061          1735.700  TON  |      54.50000       94595.65|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0610 2507-8029000            90.000  TON  |      52.50000        4725.00|                             | 
  EROSION STONE                           |                             |                             | 
0620 2510-6745850         11446.000  SY   |       4.25000       48645.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0630 2518-6910000            10.000  EACH |     125.00000        1250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0640 2526-8285000                    LUMP |   20000.00000       20000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0650 2527-9263109           302.270  STA  |      20.00000        6045.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0660 2527-9263131           205.160  STA  |     110.00000       22567.60|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0670 2527-9263180           200.530  STA  |      19.60000        3930.39|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0680 2528-8400048          3425.000  LF   |       9.00000       30825.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0690 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0700 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0710 2548-0000200            49.400  STA  |      65.00000        3211.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  12 

 
     Bid Order:  017                             Contract ID:  91-0653-066                   Primary County:  WARREN 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0720 2551-0000110             2.000  EACH |     925.00000        1850.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0730 2551-0000130             2.000  EACH |    6250.00000       12500.00|                             | 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 

0740 2590-0000020                    LUMP |  200000.00000      200000.00|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
0750 2601-2634100            19.000  ACRE |     600.00000       11400.00|                             | 
  MULCHING                                |                             |                             | 
0760 2601-2636043             1.300  ACRE |     750.00000         975.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0770 2601-2640350            91.000  SQ   |      12.00000        1092.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0780 2601-2642100            19.000  ACRE |     275.00000        5225.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0790 2601-2643110            46.600  MGAL |      60.00000        2796.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0800 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0810 2601-2643412           142.000  SQ   |      45.00000        6390.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0820 2602-0000020           200.000  LF   |       1.45000         290.00|                             | 
  SILT FENCE                              |                             |                             | 
0830 2602-0000030          2904.000  LF   |       1.45000        4210.80|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0840 2602-0000050            10.000  EACH |     350.00000        3500.00|                             | 
  SILT BASINS                             |                             |                             | 
0850 2602-0000071          2136.000  LF   |       0.05000         106.80|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000080             4.000  EACH |     200.00000         800.00|                             | 

  REMOVAL OF SILT BASINS                  |                             |                             | 
0870 2602-0000101           310.400  LF   |       0.05000          15.52|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0880 2602-0000130             4.000  EACH |    2800.00000       11200.00|                             | 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0890 2602-0000135            16.000  EACH |      50.00000         800.00|                             | 
  REMOVAL OF TEMPORARY SEDIMENT CONTROL   |                             |                             | 
  BASIN                                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0900 2602-0000140             4.000  EACH |     500.00000        2000.00|                             | 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0910 2602-0000160            97.000  LF   |      28.00000        2716.00|                             | 

  ROCK CHECK DAM                          |                             |                             | 
0920 2602-0000170            16.000  EACH |     200.00000        3200.00|                             | 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0930 2602-0000180             4.000  EACH |     500.00000        2000.00|                             | 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 
0940 2602-0000312           600.000  LF   |       3.50000        2100.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0950 2602-0000320          1000.000  LF   |       4.10000        4100.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0960 2602-0000350          1600.000  LF   |       0.45000         720.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0970 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0980 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,956,621.89|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0990 2301-7000110          7500.000  EACH |       1.00000        7500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1000 2317-7000110          6500.000  EACH |       1.00000        6500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        14,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,494,528.27|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  018  1 
 

     Bid  Order:  018                         Contract ID:  95-C095-064                 Primary County:  WINNEBAGO 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CRAMER AND ASSOC., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  BHS-C095(64)--63-95 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  WINNEBAGO          Prj Awd Amt: $117,793.00 
          Route:  400TH STREET 
       Location:  ON 400TH STREET APPROX. 1200 FEET EAST OF US 
                  HIGHWAY 69 IN S ECTION 36, T99N, R-23W 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    117,793.00     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    128,908.00     109.43  % 
   3   PC015          PCIROADS, LLC                                                              $    138,230.40     117.35  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    178,560.00     151.58  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    217,835.00     184.93  % 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  018                             Contract ID:  95-C095-064                   Primary County:  WINNEBAGO 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) PC015 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150           160.000  SY   |      20.00000        3200.00|      25.00000        4000.00|      19.14000        3062.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2301-0690220           124.000  SY   |     280.00000       34720.00|     200.00000       24800.00|     215.00000       26660.00 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0030 2303-0101000           160.000  SY   |      22.00000        3520.00|      50.00000        8000.00|      22.00000        3520.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0040 2413-0698051           389.000  SY   |      97.00000       37733.00|     100.00000       38900.00|     106.00000       41234.00 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 
0050 2413-0698081            97.000  SY   |     220.00000       21340.00|     360.00000       34920.00|     212.00000       20564.00 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0060 2510-6745850           124.000  SY   |      20.00000        2480.00|      12.00000        1488.00|      70.00000        8680.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   11000.00000       11000.00|   13000.00000       13000.00|   30710.00000       30710.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       117,793.00|           $       128,908.00|           $       138,230.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,793.00|           $       128,908.00|           $       138,230.40 
==================================================================================================================================== 
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     Bid Order:  018                             Contract ID:  95-C095-064                   Primary County:  WINNEBAGO 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) CU080               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150           160.000  SY   |      40.00000        6400.00|      24.00000        3840.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2301-0690220           124.000  SY   |     275.00000       34100.00|     200.00000       24800.00| 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0030 2303-0101000           160.000  SY   |      35.00000        5600.00|      31.00000        4960.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0040 2413-0698051           389.000  SY   |     160.00000       62240.00|     295.00000      114755.00| 
  DECK OVER-DEPTH OVERLAY (CLASS HPC-O    |                             |                             | 
  PCC)                                    |                             |                             | 
0050 2413-0698081            97.000  SY   |     200.00000       19400.00|     200.00000       19400.00| 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0060 2510-6745850           124.000  SY   |      30.00000        3720.00|      20.00000        2480.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0070 2518-6910000             2.000  EACH |     300.00000         600.00|     300.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |    6500.00000        6500.00|    8000.00000        8000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   40000.00000       40000.00|   39000.00000       39000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       178,560.00|           $       217,835.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       178,560.00|           $       217,835.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  019                         Contract ID:  97-1411-037                 Primary County:  WOODBURY 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  BRFN-141-1(37)--39-97 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  WOODBURY           Prj Awd Amt: $448,327.99 
          Route:  IOWA 141 
       Location:  IA 141 OVER WEST BRANCH LITTLE SIOUX RIVER 
                  0.8 MILES E OF CO RD K64 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    448,327.99     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    518,245.99     115.59  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    575,074.43     128.27  % 
   4   PC015          PCIROADS, LLC                                                              $    582,945.52     130.02  % 
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     Bid Order:  019                             Contract ID:  97-1411-037                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550            53.400  SY   |     200.00000       10680.00|     250.00000       13350.00|     300.00000       16020.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 

0020 2401-6750001                    LUMP |   35000.00000       35000.00|   34000.00000       34000.00|   50000.00000       50000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            18.000  CY   |      50.00000         900.00|      55.00000         990.00|     100.00000        1800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            44.200  CY   |    1450.00000       64090.00|    1800.00000       79560.00|    2200.00000       97240.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          4376.000  LB   |       2.50000       10940.00|       1.50000        6564.00|       2.50000       10940.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2413-0698074           139.000  SY   |     340.00000       47260.00|     205.00000       28495.00|     200.00000       27800.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0070 2426-6772011            13.000  SF   |    1750.00000       22750.00|    1000.00000       13000.00|    1000.00000       13000.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0080 2426-6772013             4.000  EACH |    1750.00000        7000.00|    1500.00000        6000.00|    2500.00000       10000.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0090 2499-2300001                    LUMP |    5000.00000        5000.00|   40000.00000       40000.00|   16000.00000       16000.00 

  DECK DRAINS                             |                             |                             | 
0100 2510-6745640           695.000  SY   |      11.00000        7645.00|      14.00000        9730.00|      25.00000       17375.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0110 2533-4980005                    LUMP |   45000.00000       45000.00|   51000.00000       51000.00|   60000.00000       60000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       256,265.00|           $       282,689.00|           $       320,175.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 717 ; ALTERNATE 'AA'  OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0120 2413-0698066           695.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 

                                          |                             |                             | 
0130 2413-0698067           695.000  SY   |      65.00000       45175.00|      95.00000       66025.00|     100.00000       69500.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        45,175.00|           $        66,025.00|           $        69,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  019                             Contract ID:  97-1411-037                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2102-2625000          1550.000  CY   |      22.00000       34100.00|      30.00000       46500.00|      26.00000       40300.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0150 2102-2713090           146.000  CY   |      10.00000        1460.00|      54.06000        7892.76|      25.00000        3650.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0160 2115-0100000            62.400  CY   |      65.00000        4056.00|      69.71000        4349.90|      70.00000        4368.00 
  MODIFIED SUBBASE                        |                             |                             | 
0170 2122-5500080           145.400  SY   |      70.00000       10178.00|      75.79000       11019.87|      90.00000       13086.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0180 2122-7450080           229.000  SY   |      70.00000       16030.00|      75.78000       17353.62|      90.00000       20610.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0190 2123-7450000             8.420  STA  |     450.00000        3789.00|     250.00000        2105.00|     500.00000        4210.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2315-8275030            61.600  TON  |      35.00000        2156.00|      46.00000        2833.60|      50.00000        3080.00 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0210 2412-0000100           699.500  SY   |       5.00000        3497.50|       4.50000        3147.75|       9.50000        6645.25 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0220 2422-0360018             2.000  EACH |     250.00000         500.00|     500.00000        1000.00|     300.00000         600.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0230 2422-1722018            72.000  LF   |      64.00000        4608.00|      90.00000        6480.00|      70.00000        5040.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0240 2505-4008120           256.000  LF   |       4.00000        1024.00|      10.00000        2560.00|       7.00000        1792.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008300            50.000  LF   |      21.50000        1075.00|      21.50000        1075.00|      40.00000        2000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0260 2505-4021010             4.000  EACH |     215.00000         860.00|     215.00000         860.00|     600.00000        2400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021701             4.000  EACH |    2150.00000        8600.00|    2150.00000        8600.00|    2750.00000       11000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0280 2510-6745850           158.900  SY   |      25.00000        3972.50|      25.00000        3972.50|      30.00000        4767.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2527-9263109            21.060  STA  |      51.00000        1074.06|      51.00000        1074.06|      56.00000        1179.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263131             6.440  STA  |     125.00000         805.00|     125.00000         805.00|     138.00000         888.72 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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     Bid Order:  019                             Contract ID:  97-1411-037                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) JA250 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2527-9263180            12.420  STA  |      49.35000         612.93|      49.35000         612.93|      55.00000         683.10 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0320 2528-8400048           750.000  LF   |      10.00000        7500.00|      12.00000        9000.00|      11.00000        8250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0330 2528-8400256             1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00|    7000.00000        7000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0340 2528-8445110                    LUMP |    6250.00000        6250.00|    6250.00000        6250.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0360 2551-0000110             4.000  EACH |     850.00000        3400.00|     850.00000        3400.00|    1000.00000        4000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2599-9999005             4.000  EACH |    2150.00000        8600.00|    2150.00000        8600.00|    2750.00000       11000.00 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  SPECIAL BARRIER TRA                     |                             |                             | 
0380 2602-0000030            60.000  LF   |       6.00000         360.00|       5.00000         300.00|       7.00000         420.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000071            60.000  LF   |       2.00000         120.00|       4.00000         240.00|       5.00000         300.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101            30.000  LF   |       2.00000          60.00|      10.00000         300.00|      11.00000         330.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0000306           600.000  LF   |       8.00000        4800.00|       4.00000        2400.00|       9.00000        5400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0420 2602-0000350           600.000  LF   |       2.00000        1200.00|       1.00000         600.00|       2.00000        1200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0430 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0440 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       146,887.99|           $       169,531.99|           $       185,399.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       448,327.99|           $       518,245.99|           $       575,074.43 
==================================================================================================================================== 
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     Bid Order:  019                             Contract ID:  97-1411-037                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550            53.400  SY   |     320.00000       17088.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 

0020 2401-6750001                    LUMP |   69010.00000       69010.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            18.000  CY   |     855.25000       15394.50|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            44.200  CY   |    1533.25000       67769.65|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          4376.000  LB   |       1.90000        8314.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2413-0698074           139.000  SY   |     212.00000       29468.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0070 2426-6772011            13.000  SF   |    1040.00000       13520.00|                             | 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0080 2426-6772013             4.000  EACH |    3478.75000       13915.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0090 2499-2300001                    LUMP |   21710.00000       21710.00|                             | 

  DECK DRAINS                             |                             |                             | 
0100 2510-6745640           695.000  SY   |      31.87000       22149.65|                             | 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0110 2533-4980005                    LUMP |   79078.88000       79078.88|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       357,418.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 717 ; ALTERNATE 'AA'  OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0120 2413-0698066           695.000  SY   |      98.07000       68158.65|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        68,158.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 

                                          |                             |                             | 
0130 2413-0698067           695.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  019                             Contract ID:  97-1411-037                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2102-2625000          1550.000  CY   |      25.00000       38750.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0150 2102-2713090           146.000  CY   |      54.06000        7892.76|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0160 2115-0100000            62.400  CY   |      69.71000        4349.90|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0170 2122-5500080           145.400  SY   |      75.79000       11019.87|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0180 2122-7450080           229.000  SY   |      75.78000       17353.62|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0190 2123-7450000             8.420  STA  |     400.00000        3368.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2315-8275030            61.600  TON  |      51.00000        3141.60|                             | 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0210 2412-0000100           699.500  SY   |       4.50000        3147.75|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0220 2422-0360018             2.000  EACH |     400.00000         800.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0230 2422-1722018            72.000  LF   |      42.00000        3024.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0240 2505-4008120           256.000  LF   |       4.00000        1024.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008300            50.000  LF   |      21.50000        1075.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0260 2505-4021010             4.000  EACH |     215.00000         860.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021701             4.000  EACH |    2150.00000        8600.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0280 2510-6745850           158.900  SY   |      27.00000        4290.30|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2527-9263109            21.060  STA  |      51.00000        1074.06|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263131             6.440  STA  |     125.00000         805.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  019                             Contract ID:  97-1411-037                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PC015               |(      )                     |(      ) 
                                          |PCIROADS, LLC                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2527-9263180            12.420  STA  |      49.35000         612.93|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0320 2528-8400048           750.000  LF   |      10.00000        7500.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0330 2528-8400256             1.000  EACH |    6000.00000        6000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0340 2528-8445110                    LUMP |    6250.00000        6250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0360 2551-0000110             4.000  EACH |     850.00000        3400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2599-9999005             4.000  EACH |    2150.00000        8600.00|                             | 
  ('EACH' ITEM) STEEL BEAM GUARDRAIL      |                             |                             | 
  SPECIAL BARRIER TRA                     |                             |                             | 
0380 2602-0000030            60.000  LF   |      10.00000         600.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000071            60.000  LF   |       5.00000         300.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101            30.000  LF   |      20.00000         600.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0000306           600.000  LF   |       3.55000        2130.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0420 2602-0000350           600.000  LF   |       1.00000         600.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0430 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0440 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       157,368.79|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       582,945.52|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  020  1 
 

     Bid  Order:  020                         Contract ID:  40-0204-051-A               Primary County:  HAMILTON 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CRAMER AND ASSOC., INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  BRFN-017-3(37)--39-40                                  Project:  BRFN-020-4(51)--39-40 
      Work Type:  BRIDGE DECK OVERLAY                                  Work Type:  BRIDGE DECK OVERLAY 
         County:  HAMILTON           Prj Awd Amt: $393,750.39             County:  HAMILTON           Prj Awd Amt: $993,023.16 
          Route:  IOWA 17                                                  Route:  U.S. 20 
       Location:  IA 17 OVER US 20                                      Location:  US 20 OVER I-35 
                  AT THE W. JCT. US 20                                             (WB/EB) 
 
        Project:  IMN-035-5(102)147--0E-40 
      Work Type:  BRIDGE DECK OVERLAY 

         County:  HAMILTON           Prj Awd Amt: $484,521.50 
          Route:  I-35 
       Location:  SR D-20 OVER I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $  1,871,295.05     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  2,731,087.68     145.94  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  2,898,536.54     154.89  % 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; REPAIRS TO A 257'-10 X 50' PRETENSTIONED PRESTRESSED CONCRETE BEAM BRIDGE       BRFN-020-4(51)--39-4 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   95000.00000       95000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            28.000  CY   |      70.00000        1960.00|      50.00000        1400.00|     100.00000        2800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            30.800  CY   |    2000.00000       61600.00|    2000.00000       61600.00|    2500.00000       77000.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          6288.000  LB   |       1.60000       10060.80|       3.00000       18864.00|       3.00000       18864.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698066           997.500  SY   |      65.00000       64837.50|     150.00000      149625.00|     100.00000       99750.00 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
0060 2413-0698066           427.500  SY   |      65.00000       27787.50|     150.00000       64125.00|     115.00000       49162.50 
  DECK OVERLAY (CLASS O PCC) MODIFIED     |                             |                             | 
0070 2413-0698074           285.000  SY   |     120.00000       34200.00|     360.00000      102600.00|     250.00000       71250.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0080 2413-1200000           104.000  LF   |     170.00000       17680.00|     260.00000       27040.00|     300.00000       31200.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0090 2413-1200100           104.000  LF   |      30.00000        3120.00|      50.00000        5200.00|      50.00000        5200.00 

  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0100 2426-6772016            13.000  SF   |     300.00000        3900.00|     150.00000        1950.00|     300.00000        3900.00 
  CONCRETE REPAIR                         |                             |                             | 
0110 2510-6745640          1425.000  SY   |       7.00000        9975.00|      15.00000       21375.00|      25.00000       35625.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0120 2533-4980005                    LUMP |   75000.00000       75000.00|   59000.00000       59000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999010                    LUMP |    3000.00000        3000.00|   70000.00000       70000.00|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) BRIDGE DECK OVERLAY   |                             |                             | 
  SHRINKAGE RESEARCH                      |                             |                             | 
0140 2599-9999010                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  ('LUMP SUM' ITEM) CURB DRAIN            |                             |                             | 
  MODIFICATION                            |                             |                             | 
     SECTION TOTALS                       |           $       346,120.80|           $       627,779.00|           $       574,751.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; REPAIRS TO A 257'-10 X 50' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE       BRFN-020-4(51)--39-40 
                                          |                             |                             | 
0150 2413-0698067          1008.000  SY   |      60.00000       60480.00|     150.00000      151200.00|     125.00000      126000.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
0160 2413-0698067           432.000  SY   |      60.00000       25920.00|     150.00000       64800.00|     140.00000       60480.00 
  DECK OVERLAY (CLASS HPC-O PCC) MODIFIED |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2413-0698074           288.000  SY   |     120.00000       34560.00|     360.00000      103680.00|     250.00000       72000.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0180 2426-6772016            16.000  SF   |     300.00000        4800.00|     150.00000        2400.00|     300.00000        4800.00 
  CONCRETE REPAIR                         |                             |                             | 

0190 2510-6745640          1440.000  SY   |       7.00000       10080.00|      15.00000       21600.00|      25.00000       36000.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0200 2533-4980005                    LUMP |   75000.00000       75000.00|   42000.00000       42000.00|  150000.00000      150000.00 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999010                    LUMP |    3000.00000        3000.00|   60000.00000       60000.00|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) BRIDGE DECK OVERLAY   |                             |                             | 
  SHRINKAGE RESEARCH                      |                             |                             | 
0220 2599-9999010                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  ('LUMP SUM' ITEM) CURB DRAIN            |                             |                             | 
  MODIFICATION                            |                             |                             | 
     SECTION TOTALS                       |           $       228,840.00|           $       450,680.00|           $       484,280.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS FOR DESIGN 116                                                    BRFN-020-4(51)--39-40 
                                          |                             |                             | 
0230 2102-0425070           739.200  TON  |      26.80000       19810.56|      28.00000       20697.60|      37.00000       27350.40 

  SPECIAL BACKFILL                        |                             |                             | 
0240 2102-2625000           130.500  CY   |      35.00000        4567.50|      15.00000        1957.50|      40.00000        5220.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0250 2122-5500080           124.500  SY   |      42.35000        5272.58|      45.00000        5602.50|      60.00000        7470.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0260 2122-7450080          1924.100  SY   |      42.35000       81485.64|      45.00000       86584.50|      52.00000      100053.20 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0270 2213-2713300           655.000  CY   |      15.60000       10218.00|      16.00000       10480.00|      25.00000       16375.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0280 2412-0000100          1321.000  SY   |       2.40000        3170.40|       2.50000        3302.50|       6.00000        7926.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0290 2505-4008120           299.500  LF   |       5.00000        1497.50|       4.00000        1198.00|       8.00000        2396.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008300           175.000  LF   |      22.00000        3850.00|      20.00000        3500.00|      23.00000        4025.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0310 2505-4008400             2.000  EACH |    2050.00000        4100.00|    2000.00000        4000.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     330.00000         660.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021701             2.000  EACH |    2000.00000        4000.00|    2200.00000        4400.00|    2500.00000        5000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 

0340 2510-6745850          1472.500  SY   |       5.20000        7657.00|       5.50000        8098.75|      15.00000       22087.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2527-9263109           192.620  STA  |      18.00000        3467.16|      18.00000        3467.16|      20.00000        3852.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9263131             8.550  STA  |     110.00000         940.50|     110.00000         940.50|     120.00000        1026.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0370 2527-9263180           192.620  STA  |      21.00000        4045.02|      21.00000        4045.02|      23.00000        4430.26 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0380 2528-8400048           725.000  LF   |      12.00000        8700.00|      10.00000        7250.00|      11.00000        7975.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0390 2528-8445110                    LUMP |    2100.00000        2100.00|    2100.00000        2100.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2548-0000100            23.050  STA  |      80.00000        1844.00|      80.00000        1844.00|      90.00000        2074.50 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2551-0000110             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1100.00000        2200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0420 2602-0000020           562.500  LF   |       1.50000         843.75|       1.50000         843.75|       3.00000        1687.50 
  SILT FENCE                              |                             |                             | 
0430 2602-0000071           394.000  LF   |       0.10000          39.40|       0.10000          39.40|       0.50000         197.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0440 2602-0000101            56.250  LF   |       0.10000           5.63|       0.10000           5.63|       0.50000          28.13 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       171,714.64|           $       174,456.81|           $       235,933.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS FOR DESIGN 216                                                    BRFN-020-4(51)--39-40 
                                          |                             |                             | 
0470 2102-0425070           659.520  TON  |      26.80000       17675.14|      28.00000       18466.56|      37.00000       24402.24 
  SPECIAL BACKFILL                        |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2102-2625000           130.500  CY   |      35.00000        4567.50|      15.00000        1957.50|      40.00000        5220.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0490 2122-5500080           410.700  SY   |      42.35000       17393.15|      45.00000       18481.50|      60.00000       24642.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
0500 2122-7450080          1682.900  SY   |      42.35000       71270.82|      45.00000       75730.50|      52.00000       87510.80 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0510 2213-2713300           577.000  CY   |      15.60000        9001.20|      16.00000        9232.00|      25.00000       14425.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0520 2301-0685550           225.500  SY   |     270.00000       60885.00|     225.00000       50737.50|     300.00000       67650.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0530 2412-0000100          1546.500  SY   |       2.40000        3711.60|       2.40000        3711.60|       6.00000        9279.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0540 2505-4008120           299.500  LF   |       5.00000        1497.50|       4.00000        1198.00|       8.00000        2396.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0550 2505-4008300           175.000  LF   |      22.00000        3850.00|      20.00000        3500.00|      23.00000        4025.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0560 2505-4008400             2.000  EACH |    2050.00000        4100.00|    2000.00000        4000.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0570 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     330.00000         660.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0580 2505-4021700             2.000  EACH |    2100.00000        4200.00|    2200.00000        4400.00|    2500.00000        5000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0590 2510-6745850          1537.700  SY   |       5.20000        7996.04|       6.00000        9226.20|      15.00000       23065.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0600 2527-9263109           192.610  STA  |      18.00000        3466.98|      18.00000        3466.98|      20.00000        3852.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0610 2527-9263131             8.550  STA  |     110.00000         940.50|     110.00000         940.50|     120.00000        1026.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
0620 2527-9263180           192.610  STA  |      21.00000        4044.81|      21.00000        4044.81|      23.00000        4430.03 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0630 2528-8400048           900.000  LF   |      12.00000       10800.00|      10.00000        9000.00|      11.00000        9900.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0640 2528-8445110                    LUMP |    2100.00000        2100.00|    2100.00000        2100.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2529-5070110            51.700  SY   |     200.00000       10340.00|     350.00000       18095.00|     300.00000       15510.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0660 2529-5070120             2.000  EACH |     500.00000        1000.00|     750.00000        1500.00|     250.00000         500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0670 2529-8174020            51.700  SY   |       7.00000         361.90|     450.00000       23265.00|      20.00000        1034.00 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0680 2529-8174050             2.000  EACH |      50.00000         100.00|     750.00000        1500.00|    1000.00000        2000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0690 2529-8201000             2.000  EACH |     200.00000         400.00|     550.00000        1100.00|     800.00000        1600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0700 2548-0000100            20.710  STA  |      80.00000        1656.80|      80.00000        1656.80|      90.00000        1863.90 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0710 2551-0000110             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1100.00000        2200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0720 2602-0000020           562.500  LF   |       1.50000         843.75|       1.50000         843.75|       3.00000        1687.50 
  SILT FENCE                              |                             |                             | 
0730 2602-0000071           394.000  LF   |       0.10000          39.40|       0.10000          39.40|       0.50000         197.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0740 2602-0000101            56.250  LF   |       0.10000           5.63|       0.10000           5.63|       0.50000          28.13 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0750 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0760 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       246,347.72|           $       272,299.23|           $       328,004.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 117; ITEMS FOR REPAIR TO A 254'-6 X 32' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  (37)--39-40 
                                          |                             |                             | 
0780 2499-0800000            64.000  LF   |     300.00000       19200.00|     160.00000       10240.00|     300.00000       19200.00 
  PAVING NOTCH REPLACEMENT                |                             |                             | 

0790 2533-4980005                    LUMP |   50000.00000       50000.00|   38000.00000       38000.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0794 2599-9999003             6.000  CY   |     150.00000         900.00|    5000.00000       30000.00|     500.00000        3000.00 
  ('CUBIC YARDS' ITEM) CONCRETE REPAIR,   |                             |                             | 
  REPLACE VARIABLE DEPTH                  |                             |                             | 
0795 2599-9999018           915.600  SY   |      35.00000       32046.00|      75.00000       68670.00|      65.00000       59514.00 
  ('SQUARE YARDS' ITEM) HYDRODEMOLITION   |                             |                             | 
  REMOVAL                                 |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0796 2599-9999018            91.600  SY   |     175.00000       16030.00|     360.00000       32976.00|     150.00000       13740.00 
  ('SQUARE YARDS' ITEM) REMOVAL, CLASS A  |                             |                             | 
     SECTION TOTALS                       |           $       118,176.00|           $       179,886.00|           $       180,454.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN   (37) 
                                          |                             |                             | 
0800 2413-0698066           915.600  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN   (37) 
                                          |                             |                             | 
0810 2413-0698067           915.600  SY   |      72.00000       65923.20|     125.00000      114450.00|     125.00000      114450.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        65,923.20|           $       114,450.00|           $       114,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                                                                   BRFN-017-3(37)--39-40 
                                          |                             |                             | 
0820 2102-2625000           320.000  CY   |      30.00000        9600.00|      15.00000        4800.00|      40.00000       12800.00 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0830 2102-2713090           232.200  CY   |      25.85000        6002.37|      26.00000        6037.20|      40.00000        9288.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0840 2115-0100000            99.800  CY   |      55.66000        5554.87|      56.00000        5588.80|      70.00000        6986.00 
  MODIFIED SUBBASE                        |                             |                             | 
0850 2122-5500080           375.200  SY   |      56.87000       21337.62|      57.00000       21386.40|      75.00000       28140.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0860 2122-7450080           222.400  SY   |      56.87000       12647.89|      57.00000       12676.80|      75.00000       16680.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0870 2123-7450000             9.640  STA  |     350.00000        3374.00|     450.00000        4338.00|     400.00000        3856.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0880 2301-0690203           421.200  SY   |     195.00000       82134.00|     225.00000       94770.00|     250.00000      105300.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0890 2412-0000100          1251.100  SY   |       2.40000        3002.64|       2.40000        3002.64|       6.00000        7506.60 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0900 2435-0600120             2.000  EACH |    2000.00000        4000.00|    3800.00000        7600.00|    4000.00000        8000.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0910 2505-4008120           300.000  LF   |       5.00000        1500.00|       4.00000        1200.00|       8.00000        2400.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0920 2505-4008300            50.000  LF   |      25.00000        1250.00|      22.00000        1100.00|      23.00000        1150.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0930 2505-4008400             4.000  EACH |    2050.00000        8200.00|    2000.00000        8000.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0940 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     330.00000        1320.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0950 2505-4021701             4.000  EACH |    2000.00000        8000.00|    2200.00000        8800.00|    2500.00000       10000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0960 2510-6745850           398.200  SY   |      15.00000        5973.00|      19.00000        7565.80|      30.00000       11946.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0970 2527-9263109            27.460  STA  |      60.00000        1647.60|      60.00000        1647.60|      70.00000        1922.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0980 2527-9263131             6.440  STA  |     120.00000         772.80|     120.00000         772.80|     130.00000         837.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0990 2527-9263180            12.390  STA  |      60.00000         743.40|      60.00000         743.40|      70.00000         867.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

1000 2528-8400048          1100.000  LF   |      12.00000       13200.00|      10.00000       11000.00|      11.00000       12100.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1010 2528-8400256             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    4500.00000        4500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
1020 2528-8445110                    LUMP |    3600.00000        3600.00|    3600.00000        3600.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1030 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00|     435.00000        4350.00 
  FLAGGERS                                |                             |                             | 
1040 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1050 2555-0000010                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    5000.00000        5000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1060 2602-0000020           660.000  LF   |       1.50000         990.00|       1.50000         990.00|       3.00000        1980.00 
  SILT FENCE                              |                             |                             | 

1070 2602-0000071           660.000  LF   |       0.10000          66.00|       0.10000          66.00|       0.50000         330.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1080 2602-0000101            50.000  LF   |       0.10000           5.00|       0.10000           5.00|       0.50000          25.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1090 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1100 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       209,651.19|           $       221,740.44|           $       279,984.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0009   DESIGN NO. 0316; ITEMS FOR REPAIR TO A 287'-0 X 32'-0 CONTINUOUS CONCRETE GIRDER BRIDGE   IMN-035-5(102)147--0E-40 
                                          |                             |                             | 
1110 2401-6750001                    LUMP |   20000.00000       20000.00|   60000.00000       60000.00|   50000.00000       50000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1120 2403-0100000            15.800  CY   |    3000.00000       47400.00|    2000.00000       31600.00|    3000.00000       47400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1130 2404-7775005          3041.000  LB   |       1.60000        4865.60|       3.00000        9123.00|       3.00000        9123.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1150 2413-1200000            68.000  LF   |     180.00000       12240.00|     260.00000       17680.00|     300.00000       20400.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
1160 2413-1200100            68.000  LF   |      40.00000        2720.00|      50.00000        3400.00|      50.00000        3400.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
1170 2426-6772016            52.000  SF   |     130.00000        6760.00|     100.00000        5200.00|     200.00000       10400.00 
  CONCRETE REPAIR                         |                             |                             | 
1180 2528-8400048          1150.000  LF   |      12.00000       13800.00|      10.00000       11500.00|      10.00000       11500.00 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1190 2533-4980005                    LUMP |   60000.00000       60000.00|   56000.00000       56000.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
1194 2599-9999003             8.800  CY   |     150.00000        1320.00|    5000.00000       44000.00|     500.00000        4400.00 
  ('CUBIC YARDS' ITEM) CONCRETE REPAIR,   |                             |                             | 
  REPLACE VARIABLE DEPTH                  |                             |                             | 
1195 2599-9999018          1012.000  SY   |      35.00000       35420.00|      75.00000       75900.00|      65.00000       65780.00 
  ('SQUARE YARDS' ITEM) HYDRODEMOLITION   |                             |                             | 
  REMOVAL                                 |                             |                             | 
1196 2599-9999018           101.200  SY   |     175.00000       17710.00|     360.00000       36432.00|     150.00000       15180.00 
  ('SQUARE YARDS' ITEM) REMOVAL, CLASS A  |                             |                             | 
     SECTION TOTALS                       |           $       222,235.60|           $       350,835.00|           $       322,583.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 0316; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN  (102) 

                                          |                             |                             | 
1200 2413-0698066          1012.000  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   DESIGN NO. 0316; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN  (102 
                                          |                             |                             | 
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     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
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                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1210 2413-0698067          1012.000  SY   |      72.00000       72864.00|     125.00000      126500.00|     125.00000      126500.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        72,864.00|           $       126,500.00|           $       126,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0012   ROADWAY ITEMS                                                                IMN-035-5(102)147--0E-40 
                                          |                             |                             | 
1220 2102-0425070           312.900  TON  |      31.45000        9840.71|      28.00000        8761.20|      40.00000       12516.00 
  SPECIAL BACKFILL                        |                             |                             | 
1230 2102-2625000           150.000  CY   |      30.00000        4500.00|      15.00000        2250.00|      40.00000        6000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
1240 2122-5500080           304.000  SY   |      56.75000       17252.00|      57.00000       17328.00|      75.00000       22800.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
1250 2122-7450080           582.800  SY   |      56.75000       33073.90|      57.00000       33219.60|      75.00000       43710.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
1260 2213-2713300           366.000  CY   |      26.50000        9699.00|      27.00000        9882.00|      40.00000       14640.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

1270 2214-5145150           267.000  SY   |      14.50000        3871.50|      15.00000        4005.00|      20.00000        5340.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
1280 2301-0685550           144.000  SY   |     295.00000       42480.00|     225.00000       32400.00|     300.00000       43200.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
1290 2303-0143500           266.700  SY   |      20.70000        5520.69|      22.00000        5867.40|      40.00000       10668.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
1300 2412-0000100          1071.000  SY   |       2.40000        2570.40|       2.40000        2570.40|       6.00000        6426.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1310 2505-4008120           406.000  LF   |       5.00000        2030.00|       4.00000        1624.00|       8.00000        3248.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
1320 2505-4008300           125.000  LF   |      25.00000        3125.00|      20.00000        2500.00|      23.00000        2875.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

1330 2505-4008400             4.000  EACH |    2050.00000        8200.00|    2000.00000        8000.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1340 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     330.00000        1320.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1350 2505-4021700             4.000  EACH |    2100.00000        8400.00|    2000.00000        8000.00|    2500.00000       10000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  11 

 
     Bid Order:  020                             Contract ID:  40-0204-051-A                 Primary County:  HAMILTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1360 2510-6745850           194.000  SY   |      20.00000        3880.00|      22.00000        4268.00|      30.00000        5820.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1370 2527-9263109            73.160  STA  |      30.00000        2194.80|      30.00000        2194.80|      35.00000        2560.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
1380 2527-9263131             4.760  STA  |     120.00000         571.20|     120.00000         571.20|     135.00000         642.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
1390 2527-9263180            64.910  STA  |      30.00000        1947.30|      30.00000        1947.30|      35.00000        2271.85 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1400 2528-8400256             1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    4500.00000        4500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
1410 2528-8445110                    LUMP |    4800.00000        4800.00|    4800.00000        4800.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1420 2529-5070110            53.300  SY   |     200.00000       10660.00|     350.00000       18655.00|     250.00000       13325.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
1430 2529-5070120             4.000  EACH |     500.00000        2000.00|     750.00000        3000.00|     300.00000        1200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
1440 2529-8174020            53.300  SY   |       7.00000         373.10|     450.00000       23985.00|      20.00000        1066.00 

  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
1450 2529-8174050             4.000  EACH |      50.00000         200.00|     750.00000        3000.00|    1000.00000        4000.00 
  PATCH SUBDRAIN                          |                             |                             | 
1460 2529-8201000             4.000  EACH |     200.00000         800.00|     550.00000        2200.00|     800.00000        3200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
1470 2551-0000110             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1100.00000        4400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1480 2602-0000020           775.000  LF   |       1.50000        1162.50|       1.50000        1162.50|       5.50000        4262.50 
  SILT FENCE                              |                             |                             | 
1490 2602-0000071           620.000  LF   |       0.10000          62.00|       0.10000          62.00|       1.20000         744.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1500 2602-0000101            78.000  LF   |       0.10000           7.80|       0.10000           7.80|      20.00000        1560.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
1510 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1520 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       189,421.90|           $       212,461.20|           $       251,595.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,871,295.05|           $     2,731,087.68|           $     2,898,536.54 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  21-C021-131                 Primary County:  CLAY 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   FLYNN COMPANY, INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  LFM-5516P-1--7X-21                                     Project:  STP-S-C021(131)--5E-21 
      Work Type:  PCC OVERLAY - BONDED                                 Work Type:  PCC OVERLAY - BONDED 
         County:  CLAY               Prj Awd Amt: $1,706,637.88           County:  CLAY               Prj Awd Amt: $1,670,279.07 
          Route:  M-54                                                     Route:  B-24 
       Location:  ON M54, FROM NW CORNER 19-96-35 SOUTH 6.977           Location:  350 ST: FROM SE COR 13-96-36 TO NW COR 
                  MILES TO NW CORN ER 30-95-35                                     17-96-36 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      FLYNN COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $  3,376,916.95     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  3,597,569.02     106.53  % 
   3   CR334          CROELL AND SUBSIDIARY                                                      $  3,613,328.64     107.00  % 
   4   CE099          CEDAR VALLEY CORP., LLC.                                                   $  3,636,663.68     107.69  % 
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     Bid Order:  101                             Contract ID:  21-C021-131                   Primary County:  CLAY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CR334 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            LFM-5516P-1-7X-21 
                                          |                             |                             | 
0010 2110-3825010           403.000  TON  |       4.00000        1612.00|       0.01000           4.03|       8.45000        3405.35 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2121-7425020          6008.000  TON  |       8.25000       49566.00|       8.25000       49566.00|       8.25000       49566.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5190008           292.000  SY   |      46.00000       13432.00|      50.00000       14600.00|      44.00000       12848.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0040 2214-5145150         96978.000  SY   |       1.04000      100857.12|       1.70000      164862.60|       1.94000      188137.32 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-0690220            98.000  SY   |     100.00000        9800.00|     125.00000       12250.00|     128.00000       12544.00 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0060 2301-1032090          2165.000  SY   |      46.00000       99590.00|      46.00000       99590.00|      36.89000       79866.85 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0070 2301-9091000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0080 2303-0000100            40.000  TON  |     250.00000       10000.00|     250.00000       10000.00|     250.00000       10000.00 

  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0090 2310-5151040         13470.000  CY   |      77.26000     1040692.20|      79.00000     1064130.00|      74.00000      996780.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0100 2310-5151551         96978.000  SY   |       2.51000      243414.78|       2.95000      286085.10|       3.63000      352030.14 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0110 2314-8257000            16.000  STA  |     175.00000        2800.00|     400.00000        6400.00|     150.00000        2400.00 
  DUST CONTROL SURFACE TREATMENT          |                             |                             | 
0120 2505-4008120           240.000  LF   |       7.00000        1680.00|       7.00000        1680.00|       7.00000        1680.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2250.00000        9000.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2510-6745850          2262.000  SY   |       7.20000       16286.40|      12.70000       28727.40|      12.00000       27144.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  21-C021-131                   Primary County:  CLAY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CR334 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2518-6910000            11.000  EACH |     150.00000        1650.00|     150.00000        1650.00|     100.00000        1100.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2526-8285000                    LUMP |   20650.00000       20650.00|   17500.00000       17500.00|   20000.00000       20000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0190 2527-9263109          1201.860  STA  |      12.57000       15107.38|      12.57000       15107.38|      14.00000       16826.04 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2528-8445110                    LUMP |    8300.00000        8300.00|   12625.00000       12625.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   54500.00000       54500.00|   44000.00000       44000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,706,637.88|           $     1,846,477.51|           $     1,844,227.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-S-C021(131)--5E-21 
                                          |                             |                             | 
0220 2110-3825010           829.000  TON  |       4.00000        3316.00|       0.01000           8.29|       8.45000        7005.05 
  GRANULAR MATERIAL                       |                             |                             | 
0230 2121-7425020         10920.000  TON  |       8.25000       90090.00|       9.25000      101010.00|       8.25000       90090.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0240 2122-5190008           280.000  SY   |      46.00000       12880.00|      50.00000       14000.00|      44.00000       12320.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0250 2214-5145150         69990.000  SY   |       1.41000       98685.90|       1.30000       90987.00|       1.94000      135780.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0260 2301-0690220           196.000  SY   |     100.00000       19600.00|     125.00000       24500.00|     132.00000       25872.00 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0270 2301-1032090          3725.000  SY   |      46.00000      171350.00|      46.00000      171350.00|      36.89000      137415.25 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0280 2301-9091000             6.000  EACH |     150.00000         900.00|     150.00000         900.00|     500.00000        3000.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0290 2310-5151040         11665.000  CY   |      77.26000      901237.90|      79.00000      921535.00|      74.00000      863210.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0300 2310-5151551         69990.000  SY   |       2.51000      175674.90|       2.95000      206470.50|       3.57000      249864.30 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0310 2505-4008120           480.000  LF   |       7.00000        3360.00|       7.00000        3360.00|       7.00000        3360.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2505-4008400             8.000  EACH |    1775.00000       14200.00|    1775.00000       14200.00|    1775.00000       14200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  101                             Contract ID:  21-C021-131                   Primary County:  CLAY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) MA225               |(   3  ) CR334 
                                          |FLYNN COMPANY, INC.          |MANATT'S, INC.               |CROELL AND SUBSIDIARY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2505-4021010             8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     300.00000        2400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0340 2505-4021700             8.000  EACH |    1950.00000       15600.00|    2015.00000       16120.00|    1950.00000       15600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0350 2510-6745850          4655.000  SY   |       7.20000       33516.00|       8.05000       37472.75|      12.00000       55860.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2517-4225210           733.400  SY   |      46.00000       33736.40|      65.00000       47671.00|      75.00000       55005.00 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0370 2518-6910000            11.000  EACH |     150.00000        1650.00|     150.00000        1650.00|     100.00000        1100.00 
  SAFETY CLOSURE                          |                             |                             | 
0380 2526-8285000                    LUMP |   17700.00000       17700.00|   17500.00000       17500.00|   23500.00000       23500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0390 2527-9263109           829.910  STA  |      12.57000       10431.97|      12.57000       10431.97|      14.00000       11618.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2527-9263137             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0410 2528-8445110                    LUMP |    8300.00000        8300.00|   12625.00000       12625.00|    6500.00000        6500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |   54500.00000       54500.00|   44000.00000       44000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0430 2595-0005125                    LUMP |     750.00000         750.00|   12500.00000       12500.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $     1,670,279.07|           $     1,751,091.51|           $     1,769,100.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,376,916.95|           $     3,597,569.02|           $     3,613,328.64 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  21-C021-131                   Primary County:  CLAY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            LFM-5516P-1-7X-21 
                                          |                             |                             | 
0010 2110-3825010           403.000  TON  |       8.60000        3465.80|                             | 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2121-7425020          6008.000  TON  |       8.25000       49566.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5190008           292.000  SY   |      63.79000       18626.68|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0040 2214-5145150         96978.000  SY   |       1.27000      123162.06|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-0690220            98.000  SY   |     128.72000       12614.56|                             | 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0060 2301-1032090          2165.000  SY   |      50.31000      108921.15|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0070 2301-9091000             2.000  EACH |       1.00000           2.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0080 2303-0000100            40.000  TON  |     250.00000       10000.00|                             | 

  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0090 2310-5151040         13470.000  CY   |      74.24000     1000012.80|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0100 2310-5151551         96978.000  SY   |       2.92000      283175.76|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0110 2314-8257000            16.000  STA  |     250.00000        4000.00|                             | 
  DUST CONTROL SURFACE TREATMENT          |                             |                             | 
0120 2505-4008120           240.000  LF   |       7.00000        1680.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2510-6745850          2262.000  SY   |       6.28000       14205.36|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  21-C021-131                   Primary County:  CLAY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2518-6910000            11.000  EACH |     100.00000        1100.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0180 2526-8285000                    LUMP |   36000.00000       36000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 

0190 2527-9263109          1201.860  STA  |      15.25000       18328.37|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2528-8445110                    LUMP |   17200.00000       17200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |  117700.00000      117700.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,836,160.54|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-S-C021(131)--5E-21 
                                          |                             |                             | 
0220 2110-3825010           829.000  TON  |       8.60000        7129.40|                             | 
  GRANULAR MATERIAL                       |                             |                             | 
0230 2121-7425020         10920.000  TON  |       8.25000       90090.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0240 2122-5190008           280.000  SY   |      63.79000       17861.20|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0250 2214-5145150         69990.000  SY   |       1.37000       95886.30|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0260 2301-0690220           196.000  SY   |     128.72000       25229.12|                             | 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0270 2301-1032090          3725.000  SY   |      50.31000      187404.75|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0280 2301-9091000             6.000  EACH |       1.00000           6.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0290 2310-5151040         11665.000  CY   |      74.24000      866009.60|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 

  FURNISH ONLY                            |                             |                             | 
0300 2310-5151551         69990.000  SY   |       2.92000      204370.80|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0310 2505-4008120           480.000  LF   |       7.00000        3360.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0320 2505-4008400             8.000  EACH |    1775.00000       14200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  101                             Contract ID:  21-C021-131                   Primary County:  CLAY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE099               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP., LLC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2505-4021010             8.000  EACH |     300.00000        2400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0340 2505-4021700             8.000  EACH |    1950.00000       15600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0350 2510-6745850          4655.000  SY   |       6.28000       29233.40|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2517-4225210           733.400  SY   |      66.63000       48866.44|                             | 
  RAILROAD APPROACH SECTION, P.C.C.       |                             |                             | 
0370 2518-6910000            11.000  EACH |     100.00000        1100.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0380 2526-8285000                    LUMP |   35000.00000       35000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0390 2527-9263109           829.910  STA  |      15.25000       12656.13|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2527-9263137             4.000  EACH |     175.00000         700.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0410 2528-8445110                    LUMP |   17200.00000       17200.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0420 2533-4980005                    LUMP |  123700.00000      123700.00|                             | 
  MOBILIZATION                            |                             |                             | 
0430 2595-0005125                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $     1,800,503.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,636,663.68|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  24-C024-112                 Primary County:  CRAWFORD 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR VALLEY CORP., LLC. 
Contract Period:   25 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  FM-C024(112)--55-24 
      Work Type:  PCC PAVEMENT - NEW 
         County:  CRAWFORD           Prj Awd Amt: $1,351,431.65 
          Route:  E5L 
       Location:  ON E5L, FROM INTERSECTION WITH US HWY 30 
                  NORTH AND WEST  2.2 5 MILES TO INTERSECTION 
                  WITH NELSON PARK ROAD 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,351,431.65     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,446,267.75     107.01  % 
   3   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  1,628,088.25     120.47  % 
   4   HA535          STEVE HARRIS CONSTRUCTION, INC.                                            $  1,802,779.71     133.39  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,952,201.95     144.45  % 
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     Bid Order:  102                             Contract ID:  24-C024-112                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) MA225               |(   3  ) CO415 
                                          |CEDAR VALLEY CORP., LLC.     |MANATT'S, INC.               |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3911.000  CY   |       6.11000       23896.21|       7.75000       30310.25|       8.15000       31874.65 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000          3897.000  CY   |      47.79000      186237.63|      56.00000      218232.00|      49.40000      192511.80 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425010          2636.000  TON  |      26.62000       70170.32|      31.50000       83034.00|      30.00000       79080.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450000           228.280  STA  |      76.60000       17486.25|      40.00000        9131.20|     155.00000       35383.40 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690201           386.400  SY   |     145.32000       56151.65|     185.00000       71484.00|     164.00000       63369.60 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0060 2301-1033080         27656.200  SY   |      23.27000      643559.77|      27.75000      767459.55|      32.00000      884998.40 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |     900.00000         900.00|    1750.00000        1750.00|    2200.00000        2200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0080 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     102.50000         205.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2526-8285000                    LUMP |   17000.00000       17000.00|   16150.00000       16150.00|   19500.00000       19500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0100 2527-9263109           249.890  STA  |      15.00000        3748.35|      15.00000        3748.35|      15.30000        3823.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2527-9263137             1.000  EACH |     175.00000         175.00|     175.00000         175.00|     178.50000         178.50 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0120 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    4100.00000        4100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |  159600.00000      159600.00|   45000.00000       45000.00|  120000.00000      120000.00 
  MOBILIZATION                            |                             |                             | 

0140 2595-0005120                    LUMP |    5040.00000        5040.00|    3500.00000        3500.00|    2550.00000        2550.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0150 2599-9999018         35198.800  SY   |       4.61000      162266.47|       5.50000      193593.40|       5.35000      188313.58 
  ('SQUARE YARDS' ITEM) SOIL-FLYASH       |                             |                             | 
  SUBBASE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,351,431.65|           $     1,446,267.75|           $     1,628,088.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,351,431.65|           $     1,446,267.75|           $     1,628,088.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  3 

 
     Bid Order:  102                             Contract ID:  24-C024-112                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA535               |(   5  ) GO020               |(      ) 
                                          |HARRIS, STEVE CONST., INC.   |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3911.000  CY   |       8.00000       31288.00|      20.00000       78220.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000          3897.000  CY   |      49.00000      190953.00|      80.00000      311760.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425010          2636.000  TON  |      29.50000       77762.00|      33.00000       86988.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2123-7450000           228.280  STA  |     152.00000       34698.56|     250.00000       57070.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2301-0690201           386.400  SY   |     225.00000       86940.00|     160.00000       61824.00| 
  BRIDGE APPROACH, BR-201                 |                             |                             | 
0060 2301-1033080         27656.200  SY   |      36.00000      995623.20|      36.00000      995623.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0080 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0090 2526-8285000                    LUMP |   12000.00000       12000.00|   20000.00000       20000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0100 2527-9263109           249.890  STA  |      15.00000        3748.35|      15.00000        3748.35| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2527-9263137             1.000  EACH |     175.00000         175.00|     175.00000         175.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0120 2528-8445110                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |  102500.00000      102500.00|  130000.00000      130000.00| 
  MOBILIZATION                            |                             |                             | 

0140 2595-0005120                    LUMP |   15000.00000       15000.00|    4500.00000        4500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0150 2599-9999018         35198.800  SY   |       7.00000      246391.60|       5.50000      193593.40| 
  ('SQUARE YARDS' ITEM) SOIL-FLYASH       |                             |                             | 
  SUBBASE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,802,779.71|           $     1,952,201.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,802,779.71|           $     1,952,201.95|           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  30-C030-043                 Primary County:  DICKINSON 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR VALLEY CORP., LLC. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/18/16 
 
 
        Project:  STP-S-C030(43)--5E-30 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  DICKINSON          Prj Awd Amt: $1,031,388.20 
          Route:  M-56 
       Location:  M56: FROM STATE HIGHWAY #9 TO 140TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CEDAR VALLEY CORP., LLC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,031,388.20     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,061,598.60     102.92  % 
   3   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,076,334.91     104.35  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $  1,139,171.23     110.45  % 
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     Bid Order:  103                             Contract ID:  30-C030-043                   Primary County:  DICKINSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) GO020               |(   3  ) WI040 
                                          |CEDAR VALLEY CORP., LLC.     |GODBERSEN-SMITH CONSTRUCTION |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            75.000  UNIT |      50.00000        3750.00|      12.00000         900.00|      12.00000         900.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           539.000  CY   |      11.02000        5939.78|      12.00000        6468.00|      12.00000        6468.00 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2710070          2959.000  CY   |       6.56000       19411.04|       8.50000       25151.50|       8.50000       25151.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080           385.000  CY   |       6.56000        2525.60|       8.50000        3272.50|       8.50000        3272.50 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015            34.000  CY   |      30.00000        1020.00|      15.00000         510.00|      15.00000         510.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000             8.000  STA  |     500.00000        4000.00|     300.00000        2400.00|     300.00000        2400.00 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015           354.000  CY   |      13.18000        4665.72|       7.00000        2478.00|       7.00000        2478.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2111-8174200         24060.800  SY   |       0.72000       17323.78|       1.95000       46918.56|       1.95000       46918.56 

  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0090 2123-7450000           119.780  STA  |     123.63000       14808.40|     127.00000       15212.06|     127.00000       15212.06 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2126-8275058           505.000  CY   |      11.06000        5585.30|       5.00000        2525.00|       5.00000        2525.00 
  RECLAIMING PRESENT SURFACING MATERIAL   |                             |                             | 
0110 2213-2713300          1178.000  CY   |       4.41000        5194.98|       7.50000        8835.00|       7.50000        8835.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-7100400             3.000  EACH |     200.00000         600.00|     400.00000        1200.00|     400.00000        1200.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0130 2214-5145150         15022.300  SY   |       2.75000       41311.33|       1.55000       23284.57|       1.55000       23284.57 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-1032090         20073.600  SY   |      34.01000      682703.14|      34.90000      700568.64|      37.50000      752760.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0150 2301-6911722                    LUMP |     600.00000         600.00|    1200.00000        1200.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2301-7000110         18000.000  EACH |       1.00000       18000.00|       1.00000       18000.00|       1.00000       18000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  3 

 
     Bid Order:  103                             Contract ID:  30-C030-043                   Primary County:  DICKINSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) GO020               |(   3  ) WI040 
                                          |CEDAR VALLEY CORP., LLC.     |GODBERSEN-SMITH CONSTRUCTION |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2312-8260201          1030.000  TON  |      26.43000       27222.90|      12.00000       12360.00|      12.00000       12360.00 
  GRANULAR SURFACING ON ROAD, CLASS C     |                             |                             | 
  GRAVEL                                  |                             |                             | 
0180 2315-8275025           270.000  TON  |      31.24000        8434.80|      35.00000        9450.00|      35.00000        9450.00 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2316-0000110         15100.000  EACH |       1.00000       15100.00|       1.00000       15100.00|       1.00000       15100.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0200 2402-2720100           300.000  CY   |      12.00000        3600.00|       9.00000        2700.00|       9.00000        2700.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0210 2416-0100024             6.000  EACH |    1000.00000        6000.00|     840.00000        5040.00|     840.00000        5040.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0100036             1.000  EACH |    1750.00000        1750.00|    1680.00000        1680.00|    1680.00000        1680.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0230 2416-0100042             2.000  EACH |    2250.00000        4500.00|    2090.00000        4180.00|    2090.00000        4180.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 

0240 2416-1180024           200.000  LF   |      90.00000       18000.00|      58.00000       11600.00|      58.00000       11600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180036            40.000  LF   |     200.00000        8000.00|     139.00000        5560.00|     139.00000        5560.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180042            44.000  LF   |     220.00000        9680.00|     179.00000        7876.00|     179.00000        7876.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2515-2475007           174.600  SY   |      45.00000        7857.00|      48.00000        8380.80|      45.00000        7857.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0280 2515-6745600           221.400  SY   |      10.79000        2388.91|       8.00000        1771.20|       8.00000        1771.20 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2518-6910000             5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 

  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109           162.510  STA  |      27.00000        4387.77|      27.00000        4387.77|      27.00000        4387.77 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2528-8445110                    LUMP |    8150.00000        8150.00|    4000.00000        4000.00|    3100.00000        3100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113             8.000  EACH |     435.00000        3480.00|     435.00000        3480.00|     435.00000        3480.00 
  FLAGGERS                                |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  103                             Contract ID:  30-C030-043                   Primary County:  DICKINSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE099               |(   2  ) GO020               |(   3  ) WI040 
                                          |CEDAR VALLEY CORP., LLC.     |GODBERSEN-SMITH CONSTRUCTION |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2533-4980005                    LUMP |   54900.00000       54900.00|   85000.00000       85000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0340 2595-7400100                    LUMP |    2000.00000        2000.00|    1900.00000        1900.00|    1900.00000        1900.00 
  REMOVAL OF RAILROAD CROSSING            |                             |                             | 

0350 2601-2634100             4.800  ACRE |     700.00000        3360.00|     950.00000        4560.00|     700.00000        3360.00 
  MULCHING                                |                             |                             | 
0360 2601-2636043             4.800  ACRE |     750.00000        3600.00|     950.00000        4560.00|     750.00000        3600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0370 2602-0000020           465.000  LF   |       3.50000        1627.50|       3.45000        1604.25|       2.50000        1162.50 
  SILT FENCE                              |                             |                             | 
0380 2602-0000312          1155.000  LF   |       5.55000        6410.25|       3.45000        3984.75|       4.55000        5255.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0390 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,031,388.20|           $     1,061,598.60|           $     1,076,334.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,031,388.20|           $     1,061,598.60|           $     1,076,334.91 
==================================================================================================================================== 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  103                             Contract ID:  30-C030-043                   Primary County:  DICKINSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            75.000  UNIT |      12.00000         900.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           539.000  CY   |      12.00000        6468.00|                             | 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2710070          2959.000  CY   |       8.50000       25151.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080           385.000  CY   |       8.50000        3272.50|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015            34.000  CY   |      15.00000         510.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000             8.000  STA  |     300.00000        2400.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015           354.000  CY   |       7.00000        2478.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2111-8174200         24060.800  SY   |       1.95000       46918.56|                             | 

  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0090 2123-7450000           119.780  STA  |     127.00000       15212.06|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2126-8275058           505.000  CY   |       5.00000        2525.00|                             | 
  RECLAIMING PRESENT SURFACING MATERIAL   |                             |                             | 
0110 2213-2713300          1178.000  CY   |       7.50000        8835.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-7100400             3.000  EACH |     400.00000        1200.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0130 2214-5145150         15022.300  SY   |       1.55000       23284.57|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-1032090         20073.600  SY   |      36.70000      736701.12|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 

  DURABILITY, 9 IN.                       |                             |                             | 
0150 2301-6911722                    LUMP |    4500.00000        4500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0160 2301-7000110         18000.000  EACH |       1.00000       18000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  6 

 
     Bid Order:  103                             Contract ID:  30-C030-043                   Primary County:  DICKINSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2312-8260201          1030.000  TON  |      12.00000       12360.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS C     |                             |                             | 
  GRAVEL                                  |                             |                             | 
0180 2315-8275025           270.000  TON  |      35.00000        9450.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2316-0000110         15100.000  EACH |       1.00000       15100.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0200 2402-2720100           300.000  CY   |       9.00000        2700.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0210 2416-0100024             6.000  EACH |     840.00000        5040.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0100036             1.000  EACH |    1680.00000        1680.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0230 2416-0100042             2.000  EACH |    2090.00000        4180.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 

0240 2416-1180024           200.000  LF   |      58.00000       11600.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180036            40.000  LF   |     139.00000        5560.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180042            44.000  LF   |     179.00000        7876.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2515-2475007           174.600  SY   |      57.00000        9952.20|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0280 2515-6745600           221.400  SY   |       8.00000        1771.20|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2518-6910000             5.000  EACH |     100.00000         500.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109           162.510  STA  |      27.00000        4387.77|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2528-8445110                    LUMP |    6100.00000        6100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2528-8445113             8.000  EACH |     435.00000        3480.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  103                             Contract ID:  30-C030-043                   Primary County:  DICKINSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2533-4980005                    LUMP |  120800.00000      120800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0340 2595-7400100                    LUMP |    1900.00000        1900.00|                             | 
  REMOVAL OF RAILROAD CROSSING            |                             |                             | 

0350 2601-2634100             4.800  ACRE |     700.00000        3360.00|                             | 
  MULCHING                                |                             |                             | 
0360 2601-2636043             4.800  ACRE |     750.00000        3600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0370 2602-0000020           465.000  LF   |       2.50000        1162.50|                             | 
  SILT FENCE                              |                             |                             | 
0380 2602-0000312          1155.000  LF   |       4.55000        5255.25|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0390 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             2.000  EACH |    1000.00000        2000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,139,171.23|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,139,171.23|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  104  1 
 

     Bid  Order:  104                         Contract ID:  37-C037-067                 Primary County:  GREENE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WICKS CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  RFM-C037(067)--54-37 
      Work Type:  PCC PAVEMENT - NEW 
         County:  GREENE             Prj Awd Amt: $639,518.62 
          Route:  TRINITY AVE &125 ST 
       Location:  ON TRINITY AVE & 125 ST, FROM E-18 NORTH & 
                  EAST 3/4 MILES TO  HWY 144, IN SE S17 T85 
                  R29 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $    639,518.62     100.00  % 
   2   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    658,630.94     102.98  % 
   3   CO180          CON-STRUCT, INC.                                                           $    689,155.19     107.76  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    696,271.82     108.87  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    829,409.00     129.69  % 
   6   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    847,337.48     132.49  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 104  2 

 
     Bid Order:  104                             Contract ID:  37-C037-067                   Primary County:  GREENE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) CO415               |(   3  ) CO180 
                                          |WICKS CONSTRUCTION, INC.     |CONCRETE TECHNOLOGIES, INC.  |CON-STRUCT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090           100.000  CY   |      25.00000        2500.00|      30.75000        3075.00|      20.00000        2000.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2115-0100000          2675.900  CY   |      38.00000      101684.20|      41.00000      109711.90|      44.00000      117739.60 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020          1165.500  TON  |      28.00000       32634.00|      22.50000       26223.75|      30.00000       34965.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5190009           500.800  SY   |      60.50000       30298.40|      55.25000       27669.20|      61.00000       30548.80 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0050 2301-1033090         10349.000  SY   |      41.50000      429483.50|      42.75000      442419.75|      45.00000      465705.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0060 2301-6911722                    LUMP |     500.00000         500.00|    1575.00000        1575.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0070 2510-6745850            35.700  SY   |      20.00000         714.00|      45.00000        1606.50|      50.00000        1785.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0080 2518-6910000             4.000  EACH |      75.00000         300.00|      76.50000         306.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263109           119.090  STA  |      28.00000        3334.52|      28.75000        3423.84|      31.00000        3691.79 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    2850.00000        2850.00|    2900.00000        2900.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            12.000  EACH |     435.00000        5220.00|     435.00000        5220.00|     435.00000        5220.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   30000.00000       30000.00|   34500.00000       34500.00|   21400.00000       21400.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       639,518.62|           $       658,630.94|           $       689,155.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       639,518.62|           $       658,630.94|           $       689,155.19 

==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  37-C037-067                   Primary County:  GREENE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(   5  ) HA760               |(   6  ) AB112 
                                          |GODBERSEN-SMITH CONSTRUCTION |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090           100.000  CY   |      15.00000        1500.00|      15.00000        1500.00|      30.00000        3000.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2115-0100000          2675.900  CY   |      48.00000      128443.20|      58.00000      155202.20|      40.00000      107036.00 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020          1165.500  TON  |      25.00000       29137.50|      20.00000       23310.00|      22.00000       25641.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5190009           500.800  SY   |      45.00000       22536.00|      67.00000       33553.60|      89.95000       45046.96 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0050 2301-1033090         10349.000  SY   |      42.00000      434658.00|      55.00000      569195.00|      55.00000      569195.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0060 2301-6911722                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|   10000.00000       10000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0070 2510-6745850            35.700  SY   |      18.00000         642.60|      15.00000         535.50|      20.00000         714.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0080 2518-6910000             4.000  EACH |      75.00000         300.00|      80.00000         320.00|      75.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263109           119.090  STA  |      28.00000        3334.52|      30.00000        3572.70|      28.00000        3334.52 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    2850.00000        2850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            12.000  EACH |     435.00000        5220.00|     435.00000        5220.00|     435.00000        5220.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   65000.00000       65000.00|   30000.00000       30000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       696,271.82|           $       829,409.00|           $       847,337.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       696,271.82|           $       829,409.00|           $       847,337.48 

==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  44-5292-621                 Primary County:  HENRY 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   JONES CONTRACTING CORP. 
Contract Period:   85 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  STP-U-5292(621)--70-44 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  HENRY              Prj Awd Amt: $1,529,777.00 
          Route:  MAPLELEAF DRIVE 
       Location:  IN THE CITY OF MOUNT PLEASANT, MAPLE LEAF 
                  DRIVE: FROM LINCOL N STREET TO IRIS STREET 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      JONES CONTRACTING CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JO279          JONES CONTRACTING CORP.                                                    $  1,529,777.00     100.00  % 
   2   DE157          DELONG CONSTRUCTION, INC.                                                  $  1,598,719.83     104.50  % 
   3   HE550          HEUER CONSTRUCTION, INC.                                                   $  1,967,331.60     128.60  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $  2,079,020.10     135.90  % 
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     Bid Order:  105                             Contract ID:  44-5292-621                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) DE157               |(   3  ) HE550 
                                          |JONES CONTRACTING CORP.      |DELONG CONSTRUCTION, INC.    |HEUER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         16000.000  CY   |       7.00000      112000.00|       6.95000      111200.00|       7.00000      112000.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015          4000.000  CY   |       9.00000       36000.00|       7.85000       31400.00|       9.00000       36000.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000          2900.000  CY   |      32.00000       92800.00|      41.00000      118900.00|      32.00000       92800.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           100.000  TON  |      20.00000        2000.00|      27.75000        2775.00|      20.00000        2000.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020             0.660  STA  |     750.00000         495.00|    1000.00000         660.00|     750.00000         495.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2213-7100400             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     250.00000        1000.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2301-1033070         12680.800  SY   |      38.00000      481870.40|      40.14000      509007.31|      49.00000      621359.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2301-1033070            96.200  SY   |      83.50000        8032.70|      67.52000        6495.42|     121.00000       11640.20 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN. ;CROSSWALK, BRICK RED |                             |                             | 
0090 2301-6911722                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2315-8275025           150.000  TON  |      20.00000        3000.00|      23.00000        3450.00|      20.00000        3000.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2435-0140160            14.000  EACH |    4419.00000       61866.00|    4115.00000       57610.00|    4419.00000       61866.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0120 2435-0250800            14.000  EACH |    3300.00000       46200.00|    3915.00000       54810.00|    4200.00000       58800.00 
  INTAKE, SW-508                          |                             |                             | 
0130 2435-0600010             5.000  EACH |     850.00000        4250.00|     895.00000        4475.00|     500.00000        2500.00 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2435-0600020             3.000  EACH |    1200.00000        3600.00|    1470.00000        4410.00|    1200.00000        3600.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0150 2435-0600120             5.000  EACH |    2000.00000       10000.00|    2155.00000       10775.00|    1750.00000        8750.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0160 2435-0700010             1.000  EACH |     750.00000         750.00|    1215.00000        1215.00|     750.00000         750.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-621                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) DE157               |(   3  ) HE550 
                                          |JONES CONTRACTING CORP.      |DELONG CONSTRUCTION, INC.    |HEUER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0700020             2.000  EACH |     750.00000        1500.00|    1790.00000        3580.00|     750.00000        1500.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0180 2502-8212034          5363.000  LF   |       6.50000       34859.50|       5.45000       29228.35|       6.50000       34859.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0190 2502-8221303            14.000  EACH |     200.00000        2800.00|     340.00000        4760.00|     200.00000        2800.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0200 2503-0110015           144.000  LF   |      51.74000        7450.56|      71.00000       10224.00|      51.74000        7450.56 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0210 2503-0110018          1114.000  LF   |      60.92000       67864.88|      63.00000       70182.00|      60.92000       67864.88 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0220 2503-0110024           290.000  LF   |      77.45000       22460.50|      65.00000       18850.00|      77.45000       22460.50 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0230 2503-0110030          1233.000  LF   |      83.37000      102795.21|      78.00000       96174.00|      83.37000      102795.21 
  STORM SEWER GRAVITY MAIN, TRENCHED, 30  |                             |                             | 
  IN.                                     |                             |                             | 

0240 2503-0200036           726.000  LF   |      10.00000        7260.00|      10.50000        7623.00|      10.00000        7260.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0250 2507-3250005         12777.000  SY   |       1.25000       15971.25|       1.60000       20443.20|       1.25000       15971.25 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2510-6745850         11126.000  SY   |       5.15000       57298.90|       5.65000       62861.90|       5.50000       61193.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2510-6750600             9.000  EACH |    1000.00000        9000.00|     595.00000        5355.00|    1300.00000       11700.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0280 2511-6745900           550.000  SY   |      11.00000        6050.00|       6.60000        3630.00|      11.00000        6050.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0290 2511-7526006           892.000  SY   |      39.50000       35234.00|      36.00000       32112.00|      78.25000       69799.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2511-7528101           324.000  SF   |      15.00000        4860.00|      20.00000        6480.00|      25.00000        8100.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0310 2512-1725256           900.000  LF   |      40.00000       36000.00|      28.00000       25200.00|      27.50000       24750.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0320 2515-2475006          2479.000  SY   |      45.50000      112794.50|      36.00000       89244.00|      59.75000      148120.25 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0330 2515-6745600          1213.800  SY   |       6.50000        7889.70|       6.75000        8193.15|       6.00000        7282.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-621                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) DE157               |(   3  ) HE550 
                                          |JONES CONTRACTING CORP.      |DELONG CONSTRUCTION, INC.    |HEUER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2516-8625000            16.000  CY   |     500.00000        8000.00|     759.25000       12148.00|    1100.00000       17600.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0350 2518-6910000            13.000  EACH |     175.00000        2275.00|     150.00000        1950.00|     150.00000        1950.00 

  SAFETY CLOSURE                          |                             |                             | 
0360 2527-9263109           122.000  STA  |      75.50000        9211.00|      28.50000        3477.00|      28.50000        3477.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2528-8445110                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0390 2529-5070110           751.700  SY   |      42.50000       31947.25|      95.00000       71411.50|      42.50000       31947.25 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0400 2529-5070120            66.000  EACH |      50.00000        3300.00|     115.00000        7590.00|     225.00000       14850.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0410 2533-4980005                    LUMP |   44900.65000       44900.65|   53000.00000       53000.00|  248000.00000      248000.00 
  MOBILIZATION                            |                             |                             | 
0420 2601-2634100             5.000  ACRE |     600.00000        3000.00|     700.00000        3500.00|     600.00000        3000.00 

  MULCHING                                |                             |                             | 
0430 2601-2636044             5.000  ACRE |    1100.00000        5500.00|    1245.00000        6225.00|    1100.00000        5500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0440 2602-0000020          2470.000  LF   |       1.75000        4322.50|       2.00000        4940.00|       1.75000        4322.50 
  SILT FENCE                              |                             |                             | 
0450 2602-0000071          2470.000  LF   |       0.25000         617.50|       1.50000        3705.00|       0.25000         617.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0460 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,529,777.00|           $     1,598,719.83|           $     1,967,331.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,529,777.00|           $     1,598,719.83|           $     1,967,331.60 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  44-5292-621                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         16000.000  CY   |       9.00000      144000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015          4000.000  CY   |       8.00000       32000.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000          2900.000  CY   |      57.00000      165300.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           100.000  TON  |      25.00000        2500.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020             0.660  STA  |    2000.00000        1320.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2213-7100400             4.000  EACH |     300.00000        1200.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2301-1033070         12680.800  SY   |      52.00000      659401.60|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0080 2301-1033070            96.200  SY   |     115.00000       11063.00|                             | 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN. ;CROSSWALK, BRICK RED |                             |                             | 
0090 2301-6911722                    LUMP |    3000.00000        3000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2315-8275025           150.000  TON  |      25.00000        3750.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2435-0140160            14.000  EACH |    5400.00000       75600.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0120 2435-0250800            14.000  EACH |    4800.00000       67200.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0130 2435-0600010             5.000  EACH |    1800.00000        9000.00|                             | 

  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2435-0600020             3.000  EACH |    2500.00000        7500.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0150 2435-0600120             5.000  EACH |    2300.00000       11500.00|                             | 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0160 2435-0700010             1.000  EACH |     900.00000         900.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-621                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0700020             2.000  EACH |     800.00000        1600.00|                             | 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0180 2502-8212034          5363.000  LF   |      12.00000       64356.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0190 2502-8221303            14.000  EACH |     250.00000        3500.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0200 2503-0110015           144.000  LF   |      40.00000        5760.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0210 2503-0110018          1114.000  LF   |      55.00000       61270.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0220 2503-0110024           290.000  LF   |      70.00000       20300.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0230 2503-0110030          1233.000  LF   |      80.00000       98640.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED, 30  |                             |                             | 
  IN.                                     |                             |                             | 

0240 2503-0200036           726.000  LF   |      15.00000       10890.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0250 2507-3250005         12777.000  SY   |       2.00000       25554.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0260 2510-6745850         11126.000  SY   |       7.00000       77882.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2510-6750600             9.000  EACH |     600.00000        5400.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0280 2511-6745900           550.000  SY   |       8.00000        4400.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0290 2511-7526006           892.000  SY   |      60.00000       53520.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0300 2511-7528101           324.000  SF   |      38.00000       12312.00|                             | 

  DETECTABLE WARNINGS                     |                             |                             | 
0310 2512-1725256           900.000  LF   |      45.00000       40500.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0320 2515-2475006          2479.000  SY   |      62.00000      153698.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0330 2515-6745600          1213.800  SY   |       7.00000        8496.60|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-621                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(      )                     |(      ) 
                                          |HAWKEYE PAVING CORP.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2516-8625000            16.000  CY   |     900.00000       14400.00|                             | 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0350 2518-6910000            13.000  EACH |     200.00000        2600.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0360 2527-9263109           122.000  STA  |      80.00000        9760.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0390 2529-5070110           751.700  SY   |      82.00000       61639.40|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0400 2529-5070120            66.000  EACH |     200.00000       13200.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0410 2533-4980005                    LUMP |   95000.00000       95000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0420 2601-2634100             5.000  ACRE |     700.00000        3500.00|                             | 

  MULCHING                                |                             |                             | 
0430 2601-2636044             5.000  ACRE |    1200.00000        6000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0440 2602-0000020          2470.000  LF   |       2.00000        4940.00|                             | 
  SILT FENCE                              |                             |                             | 
0450 2602-0000071          2470.000  LF   |       0.25000         617.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0460 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     2,079,020.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,079,020.10|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  52-7662-610                 Primary County:  JOHNSON 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   METRO PAVERS, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  STP-U-7662(610)--70-52 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JOHNSON            Prj Awd Amt: $320,420.73 
          Route:  TRAIL 
       Location:  IN THE CITY OF TIFFIN, ON CLEAR CREEK TRAIL, 
                  FROM IRELAND AV E EAST AND NORTH TO NEAR 
                  TIFFIN WATER TREATMENT FACILITY 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      METRO PAVERS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ME380          METRO PAVERS, INC.                                                         $    320,420.73     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    322,137.10     100.53  % 
   3   RA260          RATHJE CONSTRUCTION CO.                                                    $    338,170.48     105.53  % 
   4   ST780          STREB CONSTRUCTION CO., INC.                                               $    339,752.93     106.03  % 
   5   VI035          VIETH CONSTRUCTION CORPORATION                                             $    339,929.20     106.08  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    382,955.13     119.51  % 
   7   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    417,071.15     130.16  % 

   8   MI643          MILLER TRUCKING & EXCAVATING                                               $    559,472.19     174.60  % 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) PE320               |(   3  ) RA260 
                                          |METRO PAVERS, INC.           |PETERSON CONTRACTORS INC.    |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   35000.00000        3500.00|   35000.00000        3500.00|    7400.00000         740.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           138.000  UNIT |      25.00000        3450.00|      30.00000        4140.00|      23.00000        3174.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2625000           770.000  CY   |       9.00000        6930.00|       9.00000        6930.00|      10.00000        7700.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070           659.300  CY   |       7.00000        4615.10|       7.00000        4615.10|      13.00000        8570.90 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005           100.000  CY   |      35.00000        3500.00|      35.00000        3500.00|      50.00000        5000.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2115-0100000            19.000  CY   |      34.25000         650.75|      38.50000         731.50|      53.00000        1007.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2123-7450000            69.100  STA  |     315.00000       21766.50|     315.00000       21766.50|     205.00000       14165.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2201-0505080            83.700  SY   |      46.00000        3850.20|      50.00000        4185.00|      61.60000        5155.92 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 

0090 2402-2720000            55.000  CY   |      18.50000        1017.50|      18.50000        1017.50|      10.00000         550.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2414-6444100           108.000  LF   |     105.00000       11340.00|     105.00000       11340.00|     100.00000       10800.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0110 2415-2110806            20.000  LF   |    1580.00000       31600.00|    1580.00000       31600.00|     990.00000       19800.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |   10300.00000       20600.00|   10300.00000       20600.00|   12000.00000       24000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2417-0225030             1.000  EACH |    1050.00000        1050.00|    1050.00000        1050.00|    1000.00000        1000.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0140 2417-1040030            16.000  LF   |      63.00000        1008.00|      63.00000        1008.00|     105.00000        1680.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0150 2422-0360000             2.000  EACH |    1400.00000        2800.00|    1400.00000        2800.00|    1950.00000        3900.00 
  UNCLASSIFIED APRONS, 2000D RCP, 12-INCH |                             |                             | 
  Dia.                                    |                             |                             | 
0160 2422-1720000            16.000  LF   |      74.00000        1184.00|      74.00000        1184.00|      75.00000        1200.00 
  UNCLASSIFIED PIPE CULVERT, 2000D RCP,   |                             |                             | 
  12-INCH Dia.                            |                             |                             | 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) PE320               |(   3  ) RA260 
                                          |METRO PAVERS, INC.           |PETERSON CONTRACTORS INC.    |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005            46.000  SY   |      14.75000         678.50|      14.75000         678.50|       8.00000         368.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6799000                    LUMP |    2400.00000        2400.00|    2400.00000        2400.00|    4800.00000        4800.00 
  BANK SHAPING                            |                             |                             | 

0190 2507-6800061           102.000  TON  |      43.50000        4437.00|      43.50000        4437.00|      54.00000        5508.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2511-0302600          3772.300  SY   |      28.75000      108453.63|      29.00000      109396.70|      33.85000      127692.36 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0210 2511-0310100            34.050  STA  |     350.00000       11917.50|     350.00000       11917.50|     320.00000       10896.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-7528101            80.000  SF   |      35.00000        2800.00|      35.00000        2800.00|      40.00000        3200.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2519-3760000             4.000  EACH |    2000.00000        8000.00|    2105.00000        8420.00|    1200.00000        4800.00 
  ENTRANCE BOLLARD                        |                             |                             | 
0240 2519-4200020           155.000  LF   |      22.95000        3557.25|      23.00000        3565.00|      23.00000        3565.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 

0250 2524-9275100           164.000  LF   |      16.00000        2624.00|      18.00000        2952.00|      16.00000        2624.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0260 2524-9325001            87.000  SF   |      30.00000        2610.00|      32.00000        2784.00|      30.00000        2610.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0270 2527-9263109             6.360  STA  |     105.00000         667.80|     130.00000         826.80|     105.00000         667.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2527-9263137             6.000  EACH |     100.00000         600.00|     105.00000         630.00|     100.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0290 2528-8445110                    LUMP |    2000.00000        2000.00|    2700.00000        2700.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113             4.000  EACH |     435.00000        1740.00|     435.00000        1740.00|     435.00000        1740.00 

  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   41000.00000       41000.00|   38300.00000       38300.00|   50250.00000       50250.00 
  MOBILIZATION                            |                             |                             | 
0320 2599-9999009            72.000  LF   |      25.00000        1800.00|      28.00000        2016.00|      25.00000        1800.00 
  ('LINEAR FEET' ITEM) TREATED POSTS 6X6X |                             |                             | 
0330 2601-2634100             1.000  ACRE |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) PE320               |(   3  ) RA260 
                                          |METRO PAVERS, INC.           |PETERSON CONTRACTORS INC.    |RATHJE CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636043             1.000  ACRE |    1400.00000        1400.00|    1500.00000        1500.00|    1500.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2640350            47.400  SQ   |      20.00000         948.00|      20.00000         948.00|      20.00000         948.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0360 2602-0000020           466.000  LF   |       2.00000         932.00|       2.25000        1048.50|       2.00000         932.00 
  SILT FENCE                              |                             |                             | 
0370 2602-0000071           466.000  LF   |       0.50000         233.00|       0.75000         349.50|       1.00000         466.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0380 2602-0000101           260.000  LF   |       1.00000         260.00|       1.00000         260.00|       1.00000         260.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0390 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       320,420.73|           $       322,137.10|           $       338,170.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       320,420.73|           $       322,137.10|           $       338,170.48 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) VI035               |(   6  ) TS020 
                                          |STREB CONSTRUCTION CO., INC. |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   35000.00000        3500.00|   45000.00000        4500.00|   27885.00000        2788.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           138.000  UNIT |      25.00000        3450.00|      33.00000        4554.00|      24.25000        3346.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2625000           770.000  CY   |       9.00000        6930.00|      14.00000       10780.00|      14.10000       10857.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070           659.300  CY   |       7.00000        4615.10|      15.00000        9889.50|      16.45000       10845.49 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005           100.000  CY   |      35.00000        3500.00|      60.00000        6000.00|      25.15000        2515.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2115-0100000            19.000  CY   |      34.25000         650.75|      80.00000        1520.00|      62.05000        1178.95 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2123-7450000            69.100  STA  |     315.00000       21766.50|     250.00000       17275.00|      72.00000        4975.20 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2201-0505080            83.700  SY   |      61.60000        5155.92|      67.00000        5607.90|      86.05000        7202.39 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 

0090 2402-2720000            55.000  CY   |      18.50000        1017.50|      26.00000        1430.00|      19.10000        1050.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2414-6444100           108.000  LF   |     105.00000       11340.00|     106.00000       11448.00|      99.65000       10762.20 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0110 2415-2110806            20.000  LF   |    1580.00000       31600.00|    1000.00000       20000.00|    1936.00000       38720.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |   10300.00000       20600.00|   17500.00000       35000.00|   17403.00000       34806.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2417-0225030             1.000  EACH |    1050.00000        1050.00|    1200.00000        1200.00|     921.00000         921.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0140 2417-1040030            16.000  LF   |      63.00000        1008.00|     150.00000        2400.00|      89.00000        1424.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0150 2422-0360000             2.000  EACH |    1400.00000        2800.00|     325.00000         650.00|    1546.00000        3092.00 
  UNCLASSIFIED APRONS, 2000D RCP, 12-INCH |                             |                             | 
  Dia.                                    |                             |                             | 
0160 2422-1720000            16.000  LF   |      74.00000        1184.00|     125.00000        2000.00|      60.50000         968.00 
  UNCLASSIFIED PIPE CULVERT, 2000D RCP,   |                             |                             | 
  12-INCH Dia.                            |                             |                             | 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) VI035               |(   6  ) TS020 
                                          |STREB CONSTRUCTION CO., INC. |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005            46.000  SY   |      14.75000         678.50|       6.00000         276.00|       5.10000         234.60 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6799000                    LUMP |    2400.00000        2400.00|    3600.00000        3600.00|    2624.00000        2624.00 
  BANK SHAPING                            |                             |                             | 

0190 2507-6800061           102.000  TON  |      43.50000        4437.00|      65.00000        6630.00|      50.30000        5130.60 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2511-0302600          3772.300  SY   |      33.85000      127692.36|      36.50000      137688.95|      42.25000      159379.68 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0210 2511-0310100            34.050  STA  |     350.00000       11917.50|     125.00000        4256.25|     291.00000        9908.55 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-7528101            80.000  SF   |      40.00000        3200.00|      43.00000        3440.00|      28.35000        2268.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2519-3760000             4.000  EACH |    1105.00000        4420.00|    1225.00000        4900.00|    1271.00000        5084.00 
  ENTRANCE BOLLARD                        |                             |                             | 
0240 2519-4200020           155.000  LF   |      55.00000        8525.00|      25.00000        3875.00|      26.40000        4092.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 

0250 2524-9275100           164.000  LF   |      16.00000        2624.00|      16.00000        2624.00|      18.40000        3017.60 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0260 2524-9325001            87.000  SF   |      30.00000        2610.00|      30.00000        2610.00|      34.50000        3001.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0270 2527-9263109             6.360  STA  |     105.00000         667.80|     105.00000         667.80|     120.75000         767.97 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2527-9263137             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     115.00000         690.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0290 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2300.00000        2300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113             4.000  EACH |     435.00000        1740.00|     435.00000        1740.00|     435.00000        1740.00 

  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   38000.00000       38000.00|   22600.00000       22600.00|   36672.00000       36672.00 
  MOBILIZATION                            |                             |                             | 
0320 2599-9999009            72.000  LF   |      25.00000        1800.00|      18.00000        1296.00|      28.75000        2070.00 
  ('LINEAR FEET' ITEM) TREATED POSTS 6X6X |                             |                             | 
0330 2601-2634100             1.000  ACRE |    1000.00000        1000.00|    1100.00000        1100.00|    1150.00000        1150.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST780               |(   5  ) VI035               |(   6  ) TS020 
                                          |STREB CONSTRUCTION CO., INC. |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636043             1.000  ACRE |    1400.00000        1400.00|    1700.00000        1700.00|    2875.00000        2875.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2640350            47.400  SQ   |      20.00000         948.00|      22.00000        1042.80|      23.00000        1090.20 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0360 2602-0000020           466.000  LF   |       2.00000         932.00|       2.00000         932.00|       2.30000        1071.80 
  SILT FENCE                              |                             |                             | 
0370 2602-0000071           466.000  LF   |       0.50000         233.00|       1.00000         466.00|       1.15000         535.90 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0380 2602-0000101           260.000  LF   |       1.00000         260.00|       0.50000         130.00|       1.15000         299.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0390 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       339,752.93|           $       339,929.20|           $       382,955.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       339,752.93|           $       339,929.20|           $       382,955.13 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 106  8 

 
     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) MI643               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   35000.00000        3500.00|   80000.00000        8000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           138.000  UNIT |      25.00000        3450.00|      55.00000        7590.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2625000           770.000  CY   |       9.00000        6930.00|      21.50000       16555.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710070           659.300  CY   |       7.00000        4615.10|      24.00000       15823.20| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005           100.000  CY   |      35.00000        3500.00|      70.00000        7000.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2115-0100000            19.000  CY   |      34.25000         650.75|      50.00000         950.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2123-7450000            69.100  STA  |     315.00000       21766.50|     500.00000       34550.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0080 2201-0505080            83.700  SY   |     250.00000       20925.00|      85.00000        7114.50| 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 

0090 2402-2720000            55.000  CY   |      18.50000        1017.50|      70.00000        3850.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2414-6444100           108.000  LF   |     105.00000       11340.00|     130.00000       14040.00| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0110 2415-2110806            20.000  LF   |    1580.00000       31600.00|    2200.00000       44000.00| 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 |                             |                             | 
  FT.                                     |                             |                             | 
0120 2415-2200806             2.000  EACH |   10300.00000       20600.00|   33000.00000       66000.00| 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 6 FT.              |                             |                             | 
0130 2417-0225030             1.000  EACH |    1050.00000        1050.00|     800.00000         800.00| 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0140 2417-1040030            16.000  LF   |      63.00000        1008.00|     135.00000        2160.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0150 2422-0360000             2.000  EACH |    1400.00000        2800.00|    1800.00000        3600.00| 
  UNCLASSIFIED APRONS, 2000D RCP, 12-INCH |                             |                             | 
  Dia.                                    |                             |                             | 
0160 2422-1720000            16.000  LF   |      74.00000        1184.00|     125.00000        2000.00| 
  UNCLASSIFIED PIPE CULVERT, 2000D RCP,   |                             |                             | 
  12-INCH Dia.                            |                             |                             | 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) MI643               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-3250005            46.000  SY   |      14.75000         678.50|       5.00000         230.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6799000                    LUMP |    2400.00000        2400.00|    3500.00000        3500.00| 
  BANK SHAPING                            |                             |                             | 

0190 2507-6800061           102.000  TON  |      43.50000        4437.00|      65.00000        6630.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2511-0302600          3772.300  SY   |      45.00000      169753.50|      52.00000      196159.60| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0210 2511-0310100            34.050  STA  |     350.00000       11917.50|     250.00000        8512.50| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0220 2511-7528101            80.000  SF   |      35.00000        2800.00|      45.00000        3600.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0230 2519-3760000             4.000  EACH |    1105.00000        4420.00|    1275.00000        5100.00| 
  ENTRANCE BOLLARD                        |                             |                             | 
0240 2519-4200020           155.000  LF   |      55.00000        8525.00|      26.50000        4107.50| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 

0250 2524-9275100           164.000  LF   |      16.00000        2624.00|      18.50000        3034.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0260 2524-9325001            87.000  SF   |      30.00000        2610.00|      34.75000        3023.25| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0270 2527-9263109             6.360  STA  |     105.00000         667.80|     121.50000         772.74| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2527-9263137             6.000  EACH |     100.00000         600.00|     115.75000         694.50| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0290 2528-8445110                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2528-8445113             4.000  EACH |     435.00000        1740.00|     435.00000        1740.00| 

  FLAGGERS                                |                             |                             | 
0310 2533-4980005                    LUMP |   50000.00000       50000.00|   74900.00000       74900.00| 
  MOBILIZATION                            |                             |                             | 
0320 2599-9999009            72.000  LF   |      25.00000        1800.00|      28.00000        2016.00| 
  ('LINEAR FEET' ITEM) TREATED POSTS 6X6X |                             |                             | 
0330 2601-2634100             1.000  ACRE |    2000.00000        2000.00|     800.00000         800.00| 
  MULCHING                                |                             |                             | 
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     Bid Order:  106                             Contract ID:  52-7662-610                   Primary County:  JOHNSON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) AB112               |(   8  ) MI643               |(      ) 
                                          |ABSOLUTE CONCRETE CONSTRUCTI |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2636043             1.000  ACRE |    3500.00000        3500.00|    3200.00000        3200.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0350 2601-2640350            47.400  SQ   |      45.00000        2133.00|      23.50000        1113.90| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 

  MAT                                     |                             |                             | 
0360 2602-0000020           466.000  LF   |       5.00000        2330.00|       3.00000        1398.00| 
  SILT FENCE                              |                             |                             | 
0370 2602-0000071           466.000  LF   |       3.00000        1398.00|       1.25000         582.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0380 2602-0000101           260.000  LF   |       5.00000        1300.00|       1.25000         325.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0390 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       417,071.15|           $       559,472.19|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       417,071.15|           $       559,472.19|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  107  1 
 

     Bid  Order:  107                         Contract ID:  57-1187-703                 Primary County:  LINN 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   20 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  STP-U-1187(703)--70-57 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  LINN               Prj Awd Amt: $2,180,979.80 
          Route:  C  AVE 
       Location:  IN THE CITY OF CEDAR RAPIDS, C AVE. NE: 
                  WIDEN FROM COLLINS R D TO BLAIRS FERRY RD 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  2,180,979.80     100.00  % 
   2   RA260          RATHJE CONSTRUCTION CO.                                                    $  2,211,807.72     101.41  % 
   3   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $  2,319,336.86     106.34  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $  2,445,955.84     112.14  % 
   5   ME380          METRO PAVERS, INC.                                                         $  2,460,804.73     112.83  % 
   6   HA760          HAWKEYE PAVING CORP.                                                       $  2,859,512.20     131.11  % 
   7   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  3,121,913.65     143.14  % 
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     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) RA260               |(   3  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RAODWAY ITEMS  - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           233.000  UNIT |      34.50000        8038.50|      20.00000        4660.00|      40.00000        9320.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         11240.000  CY   |      10.50000      118020.00|       9.50000      106780.00|      10.50000      118020.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1357.000  CY   |      26.00000       35282.00|      28.00000       37996.00|      20.00000       27140.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015          2510.000  CY   |      12.00000       30120.00|      18.00000       45180.00|      10.00000       25100.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            21.000  STA  |    1100.00000       23100.00|     850.00000       17850.00|    2000.00000       42000.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          4914.000  CY   |      35.50000      174447.00|      33.00000      162162.00|      30.00000      147420.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2301-1033060          2128.000  SY   |      38.00000       80864.00|      34.70000       73841.60|      38.50000       81928.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0080 2301-1033100         17763.000  SY   |      45.00000      799335.00|      45.00000      799335.00|      50.00000      888150.00 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0090 2301-4875004           640.000  SY   |      55.00000       35200.00|      31.00000       19840.00|      35.00000       22400.00 
  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0100 2316-0000110         13322.000  EACH |       1.00000       13322.00|       1.00000       13322.00|       1.00000       13322.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0110 2401-6745356             2.000  EACH |     350.00000         700.00|     800.00000        1600.00|     350.00000         700.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0120 2401-6745910            11.000  EACH |     100.00000        1100.00|      75.00000         825.00|     100.00000        1100.00 
  REMOVAL OF SIGN                         |                             |                             | 

0130 2435-0250248             1.000  EACH |    3100.00000        3100.00|    3000.00000        3000.00|    3250.00000        3250.00 
  INTAKE, SW-502, 48 IN.                  |                             |                             | 
0140 2435-0250700            21.000  EACH |    2750.00000       57750.00|    2500.00000       52500.00|    3250.00000       68250.00 
  INTAKE, SW-507                          |                             |                             | 
0150 2435-0250714            11.000  EACH |    1500.00000       16500.00|    1600.00000       17600.00|    1750.00000       19250.00 
  INTAKE, SW-507 MODIFIED, TOP ONLY       |                             |                             | 
0160 2435-0250814             2.000  EACH |    1500.00000        3000.00|    2800.00000        5600.00|    1850.00000        3700.00 
  INTAKE, SW-508 MODIFIED, TOP ONLY       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  3 

 
     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) RA260               |(   3  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0251100             1.000  EACH |    2500.00000        2500.00|    2900.00000        2900.00|    2250.00000        2250.00 
  INTAKE, SW-511                          |                             |                             | 
0180 2435-0600020             1.000  EACH |    2000.00000        2000.00|    1850.00000        1850.00|    1250.00000        1250.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0190 2502-8213206          5824.000  LF   |      10.00000       58240.00|      12.00000       69888.00|      12.00000       69888.00 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0200 2502-8221303            59.000  EACH |     175.00000       10325.00|     100.00000        5900.00|     150.00000        8850.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0210 2503-0114215           845.000  LF   |      44.00000       37180.00|      49.00000       41405.00|      65.00000       54925.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0220 2510-6745850         14731.000  SY   |       7.00000      103117.00|       7.00000      103117.00|       5.00000       73655.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2510-6750600            14.000  EACH |     500.00000        7000.00|     300.00000        4200.00|     200.00000        2800.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0240 2511-0301200            63.000  SY   |      40.00000        2520.00|      34.00000        2142.00|      10.00000         630.00 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 2  |                             |                             | 

  IN.                                     |                             |                             | 
0250 2511-6745900           253.000  SY   |      10.00000        2530.00|       7.00000        1771.00|      11.50000        2909.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526005          1796.000  SY   |      35.00000       62860.00|      31.20000       56035.20|      40.00000       71840.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0270 2511-7526006           137.000  SY   |      43.00000        5891.00|      36.00000        4932.00|      53.50000        7329.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528101           186.000  SF   |      30.00000        5580.00|      26.00000        4836.00|      34.50000        6417.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0290 2519-3300600           640.000  LF   |       3.75000        2400.00|       3.75000        2400.00|       4.00000        2560.00 
  FENCE, SAFETY                           |                             |                             | 
0300 2524-9276010           424.000  LF   |       9.25000        3922.00|       9.25000        3922.00|      10.00000        4240.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0310 2524-9325001           260.000  SF   |      22.00000        5720.00|      22.00000        5720.00|      25.00000        6500.00 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0320 2525-0000100                    LUMP |  174000.00000      174000.00|  174000.00000      174000.00|  180000.00000      180000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0330 2525-0000120                    LUMP |    2400.00000        2400.00|    2400.00000        2400.00|    5000.00000        5000.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0340 2526-8285000                    LUMP |   13500.00000       13500.00|   10400.00000       10400.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  4 

 
     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) RA260               |(   3  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263126            18.910  STA  |     260.00000        4916.60|     258.50000        4888.24|     296.50000        5606.82 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 24 IN. WHITE STOP |                             |                             | 
  BAR                                     |                             |                             | 

0360 2527-9263126            31.040  STA  |     225.00000        6984.00|     225.00000        6984.00|     250.00000        7760.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 4 IN. WHITE       |                             |                             | 
0370 2527-9263126            17.150  STA  |     260.00000        4459.00|     260.00000        4459.00|     296.50000        5084.98 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 4 IN.YELLOW       |                             |                             | 
0380 2527-9263126             2.260  STA  |     900.00000        2034.00|     893.00000        2018.18|    1000.00000        2260.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 8 IN. YELLOW      |                             |                             | 
0390 2527-9263126            24.300  STA  |     300.00000        7290.00|     298.00000        7241.40|     350.00000        8505.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE WHITE CROSSWALK   |                             |                             | 
  BARS                                    |                             |                             | 
0400 2527-9263156            24.000  EACH |     275.00000        6600.00|     275.00000        6600.00|     325.00000        7800.00 
  PRE-CUT SYMBOLS AND LEGENDS, PROFILED   |                             |                             | 

  PAVEMENT MARKING TAPE                   |                             |                             | 
0410 2527-9263180            10.500  STA  |      82.00000         861.00|      82.00000         861.00|      93.50000         981.75 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9270111            18.910  STA  |      70.00000        1323.70|      70.00000        1323.70|      80.00000        1512.80 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR   |                             |                             | 
  24 IN. STOP BAR                         |                             |                             | 
0430 2527-9270111            48.190  STA  |      30.00000        1445.70|      30.00000        1445.70|      34.50000        1662.56 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR 4 |                             |                             | 
  IN.WHITE AND YELLOW                     |                             |                             | 
0440 2527-9270111             2.260  STA  |     400.00000         904.00|     400.00000         904.00|     460.00000        1039.60 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR 8 |                             |                             | 
  IN. YELLOW                              |                             |                             | 
0450 2527-9270111            24.300  STA  |      65.00000        1579.50|      65.00000        1579.50|      74.50000        1810.35 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR   |                             |                             | 

  WHITE CROSSWALK                         |                             |                             | 
0460 2527-9270120            24.000  EACH |     105.00000        2520.00|     105.00000        2520.00|     120.00000        2880.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0470 2528-8400256             2.000  EACH |    4200.00000        8400.00|    4200.00000        8400.00|    5000.00000       10000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0480 2528-8445110                    LUMP |   12000.00000       12000.00|   12000.00000       12000.00|   14500.00000       14500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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                                          |(   1  ) HO641               |(   2  ) RA260               |(   3  ) PI045 
                                          |HORSFIELD CONSTRUCTION, INC  |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2528-9290050            10.000  CDAY |      80.00000         800.00|      80.00000         800.00|     100.00000        1000.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0500 2533-4980005                    LUMP |  150000.00000      150000.00|  210000.00000      210000.00|  185000.00000      185000.00 
  MOBILIZATION                            |                             |                             | 

0510 2555-0000010                    LUMP |    1000.00000        1000.00|    1800.00000        1800.00|    2500.00000        2500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     325.00000        1300.00 
  ('EACH' ITEM) CONCRETE PAD FOR WATER    |                             |                             | 
  MAIN TEST STATION                       |                             |                             | 
0530 2599-9999005            38.000  EACH |     150.00000        5700.00|     150.00000        5700.00|      75.00000        2850.00 
  ('EACH' ITEM) INLET PROTECTION, INSTALL |                             |                             | 
  AND REMOVE                              |                             |                             | 
0540 2599-9999005            11.000  EACH |     500.00000        5500.00|     580.00000        6380.00|     500.00000        5500.00 
  ('EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN |                             |                             | 
  PVC, TYPE A-1                           |                             |                             | 
0550 2599-9999005             2.000  EACH |     750.00000        1500.00|    1500.00000        3000.00|    1800.00000        3600.00 
  ('EACH' ITEM) SW 603, TYPE R, CASTING   |                             |                             | 
  AND                                     |                             |                             | 
0560 2599-9999009           210.000  LF   |      12.00000        2520.00|      25.00000        5250.00|      22.50000        4725.00 

  ('LINEAR FEET' ITEM) WATER MAIN         |                             |                             | 
  INSULATION                              |                             |                             | 
0570 2601-2634150             3.300  ACRE |    1500.00000        4950.00|    1500.00000        4950.00|    1600.00000        5280.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             2.300  ACRE |    2500.00000        5750.00|    1700.00000        3910.00|    1500.00000        3450.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642120             1.000  ACRE |    2500.00000        2500.00|    1300.00000        1300.00|     850.00000         850.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0600 2602-0000306          1704.000  LF   |       1.90000        3237.60|       3.00000        5112.00|       2.00000        3408.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0610 2602-0000350          4704.000  LF   |       0.30000        1411.20|       0.30000        1411.20|       0.25000        1176.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0620 2610-0000120            79.000  EACH |     400.00000       31600.00|     500.00000       39500.00|     500.00000       39500.00 
  TREES                                   |                             |                             | 
0630 2610-0000214            14.000  CY   |      45.00000         630.00|      40.00000         560.00|      50.00000         700.00 
  MULCH, WOOD CHIPS                       |                             |                             | 
     SECTION TOTALS                       |           $     2,180,979.80|           $     2,211,807.72|           $     2,319,336.86 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,180,979.80|           $     2,211,807.72|           $     2,319,336.86 
==================================================================================================================================== 
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                                          |(   4  ) CR334               |(   5  ) ME380               |(   6  ) HA760 
                                          |CROELL AND SUBSIDIARY        |METRO PAVERS, INC.           |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RAODWAY ITEMS  - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           233.000  UNIT |      32.00000        7456.00|      32.00000        7456.00|      32.00000        7456.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         11240.000  CY   |      15.50000      174220.00|      15.50000      174220.00|      16.00000      179840.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1357.000  CY   |      27.00000       36639.00|      27.00000       36639.00|      27.00000       36639.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015          2510.000  CY   |      14.00000       35140.00|      14.00000       35140.00|      14.00000       35140.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            21.000  STA  |     200.00000        4200.00|     200.00000        4200.00|    1500.00000       31500.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          4914.000  CY   |      37.00000      181818.00|      37.00000      181818.00|      56.00000      275184.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2301-1033060          2128.000  SY   |      52.61000      111954.08|      44.50000       94696.00|      61.00000      129808.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0080 2301-1033100         17763.000  SY   |      48.98000      870031.74|      50.50000      897031.50|      66.00000     1172358.00 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0090 2301-4875004           640.000  SY   |      55.00000       35200.00|      33.35000       21344.00|      50.00000       32000.00 
  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0100 2316-0000110         13322.000  EACH |       1.00000       13322.00|       1.00000       13322.00|       1.00000       13322.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0110 2401-6745356             2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0120 2401-6745910            11.000  EACH |     250.00000        2750.00|      75.00000         825.00|     100.00000        1100.00 
  REMOVAL OF SIGN                         |                             |                             | 

0130 2435-0250248             1.000  EACH |    4350.00000        4350.00|    4350.00000        4350.00|    4400.00000        4400.00 
  INTAKE, SW-502, 48 IN.                  |                             |                             | 
0140 2435-0250700            21.000  EACH |    4200.00000       88200.00|    4200.00000       88200.00|    4200.00000       88200.00 
  INTAKE, SW-507                          |                             |                             | 
0150 2435-0250714            11.000  EACH |     850.00000        9350.00|     850.00000        9350.00|     900.00000        9900.00 
  INTAKE, SW-507 MODIFIED, TOP ONLY       |                             |                             | 
0160 2435-0250814             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1200.00000        2400.00 
  INTAKE, SW-508 MODIFIED, TOP ONLY       |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) ME380               |(   6  ) HA760 
                                          |CROELL AND SUBSIDIARY        |METRO PAVERS, INC.           |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0251100             1.000  EACH |    3600.00000        3600.00|    3600.00000        3600.00|    3600.00000        3600.00 
  INTAKE, SW-511                          |                             |                             | 
0180 2435-0600020             1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0190 2502-8213206          5824.000  LF   |      10.38000       60453.12|      11.00000       64064.00|      12.00000       69888.00 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0200 2502-8221303            59.000  EACH |     300.00000       17700.00|     240.00000       14160.00|     250.00000       14750.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0210 2503-0114215           845.000  LF   |      64.00000       54080.00|      64.00000       54080.00|      65.00000       54925.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0220 2510-6745850         14731.000  SY   |       8.00000      117848.00|       8.00000      117848.00|       9.00000      132579.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2510-6750600            14.000  EACH |     350.00000        4900.00|     350.00000        4900.00|     350.00000        4900.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0240 2511-0301200            63.000  SY   |      34.00000        2142.00|      48.50000        3055.50|      50.00000        3150.00 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 2  |                             |                             | 

  IN.                                     |                             |                             | 
0250 2511-6745900           253.000  SY   |      12.00000        3036.00|      12.00000        3036.00|      12.00000        3036.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526005          1796.000  SY   |      34.00000       61064.00|      35.75000       64207.00|      44.00000       79024.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0270 2511-7526006           137.000  SY   |      37.00000        5069.00|      39.25000        5377.25|      79.00000       10823.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528101           186.000  SF   |      45.00000        8370.00|      35.00000        6510.00|      40.00000        7440.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0290 2519-3300600           640.000  LF   |       3.50000        2240.00|       3.75000        2400.00|       4.00000        2560.00 
  FENCE, SAFETY                           |                             |                             | 
0300 2524-9276010           424.000  LF   |      10.00000        4240.00|       9.25000        3922.00|      14.00000        5936.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0310 2524-9325001           260.000  SF   |      20.00000        5200.00|      22.00000        5720.00|      15.00000        3900.00 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0320 2525-0000100                    LUMP |  195575.00000      195575.00|  173685.36000      173685.36|  175000.00000      175000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0330 2525-0000120                    LUMP |    3550.00000        3550.00|    2400.00000        2400.00|    2500.00000        2500.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0340 2526-8285000                    LUMP |   14000.00000       14000.00|   14000.00000       14000.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
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==================================================================================================================================== 
                                          |(   4  ) CR334               |(   5  ) ME380               |(   6  ) HA760 
                                          |CROELL AND SUBSIDIARY        |METRO PAVERS, INC.           |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263126            18.910  STA  |     310.00000        5862.10|     258.50000        4888.24|     260.00000        4916.60 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 24 IN. WHITE STOP |                             |                             | 
  BAR                                     |                             |                             | 

0360 2527-9263126            31.040  STA  |     250.00000        7760.00|     225.00000        6984.00|     230.00000        7139.20 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 4 IN. WHITE       |                             |                             | 
0370 2527-9263126            17.150  STA  |     250.00000        4287.50|     260.00000        4459.00|     260.00000        4459.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 4 IN.YELLOW       |                             |                             | 
0380 2527-9263126             2.260  STA  |     250.00000         565.00|     893.00000        2018.18|     900.00000        2034.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 8 IN. YELLOW      |                             |                             | 
0390 2527-9263126            24.300  STA  |     310.00000        7533.00|     298.00000        7241.40|     300.00000        7290.00 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE WHITE CROSSWALK   |                             |                             | 
  BARS                                    |                             |                             | 
0400 2527-9263156            24.000  EACH |     335.00000        8040.00|     275.00000        6600.00|     300.00000        7200.00 
  PRE-CUT SYMBOLS AND LEGENDS, PROFILED   |                             |                             | 

  PAVEMENT MARKING TAPE                   |                             |                             | 
0410 2527-9263180            10.500  STA  |     150.00000        1575.00|      82.00000         861.00|      85.00000         892.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9270111            18.910  STA  |     150.00000        2836.50|      70.00000        1323.70|      70.00000        1323.70 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR   |                             |                             | 
  24 IN. STOP BAR                         |                             |                             | 
0430 2527-9270111            48.190  STA  |     100.00000        4819.00|      30.00000        1445.70|      30.00000        1445.70 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR 4 |                             |                             | 
  IN.WHITE AND YELLOW                     |                             |                             | 
0440 2527-9270111             2.260  STA  |     100.00000         226.00|     400.00000         904.00|     400.00000         904.00 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR 8 |                             |                             | 
  IN. YELLOW                              |                             |                             | 
0450 2527-9270111            24.300  STA  |     150.00000        3645.00|      65.00000        1579.50|      65.00000        1579.50 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR   |                             |                             | 

  WHITE CROSSWALK                         |                             |                             | 
0460 2527-9270120            24.000  EACH |     100.00000        2400.00|     105.00000        2520.00|     105.00000        2520.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0470 2528-8400256             2.000  EACH |    1670.00000        3340.00|    4200.00000        8400.00|    4200.00000        8400.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0480 2528-8445110                    LUMP |    9990.00000        9990.00|   12000.00000       12000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
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                                          |(   4  ) CR334               |(   5  ) ME380               |(   6  ) HA760 
                                          |CROELL AND SUBSIDIARY        |METRO PAVERS, INC.           |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2528-9290050            10.000  CDAY |      70.00000         700.00|      80.00000         800.00|      90.00000         900.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0500 2533-4980005                    LUMP |  166800.00000      166800.00|  193500.00000      193500.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 

0510 2555-0000010                    LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    3000.00000        3000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             4.000  EACH |     100.00000         400.00|    2450.00000        9800.00|     800.00000        3200.00 
  ('EACH' ITEM) CONCRETE PAD FOR WATER    |                             |                             | 
  MAIN TEST STATION                       |                             |                             | 
0530 2599-9999005            38.000  EACH |     135.00000        5130.00|     150.00000        5700.00|     150.00000        5700.00 
  ('EACH' ITEM) INLET PROTECTION, INSTALL |                             |                             | 
  AND REMOVE                              |                             |                             | 
0540 2599-9999005            11.000  EACH |     520.00000        5720.00|     275.00000        3025.00|     300.00000        3300.00 
  ('EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN |                             |                             | 
  PVC, TYPE A-1                           |                             |                             | 
0550 2599-9999005             2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  ('EACH' ITEM) SW 603, TYPE R, CASTING   |                             |                             | 
  AND                                     |                             |                             | 
0560 2599-9999009           210.000  LF   |      25.00000        5250.00|      25.00000        5250.00|      25.00000        5250.00 

  ('LINEAR FEET' ITEM) WATER MAIN         |                             |                             | 
  INSULATION                              |                             |                             | 
0570 2601-2634150             3.300  ACRE |    1500.00000        4950.00|    1950.00000        6435.00|    2000.00000        6600.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             2.300  ACRE |    2500.00000        5750.00|    1250.00000        2875.00|    1300.00000        2990.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642120             1.000  ACRE |    2500.00000        2500.00|    1250.00000        1250.00|    1300.00000        1300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0600 2602-0000306          1704.000  LF   |       1.90000        3237.60|       1.75000        2982.00|       2.00000        3408.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0610 2602-0000350          4704.000  LF   |       0.30000        1411.20|       0.35000        1646.40|       0.50000        2352.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0620 2610-0000120            79.000  EACH |     400.00000       31600.00|     440.00000       34760.00|     450.00000       35550.00 
  TREES                                   |                             |                             | 
0630 2610-0000214            14.000  CY   |      45.00000         630.00|      50.00000         700.00|      50.00000         700.00 
  MULCH, WOOD CHIPS                       |                             |                             | 
     SECTION TOTALS                       |           $     2,445,955.84|           $     2,460,804.73|           $     2,859,512.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,445,955.84|           $     2,460,804.73|           $     2,859,512.20 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RAODWAY ITEMS  - DIVISION 1 
                                          |                             |                             | 
0010 2101-0850002           233.000  UNIT |      40.00000        9320.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         11240.000  CY   |      10.35000      116334.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1357.000  CY   |      23.00000       31211.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015          2510.000  CY   |       6.90000       17319.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            21.000  STA  |    1000.00000       21000.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          4914.000  CY   |      28.00000      137592.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2301-1033060          2128.000  SY   |      55.60000      118316.80|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0080 2301-1033100         17763.000  SY   |      69.15000     1228311.45|                             | 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0090 2301-4875004           640.000  SY   |      46.40000       29696.00|                             | 
  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0100 2316-0000110         13322.000  EACH |       1.00000       13322.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0110 2401-6745356             2.000  EACH |     460.00000         920.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0120 2401-6745910            11.000  EACH |      86.00000         946.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 

0130 2435-0250248             1.000  EACH |    4200.00000        4200.00|                             | 
  INTAKE, SW-502, 48 IN.                  |                             |                             | 
0140 2435-0250700            21.000  EACH |    6190.00000      129990.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0150 2435-0250714            11.000  EACH |    2070.00000       22770.00|                             | 
  INTAKE, SW-507 MODIFIED, TOP ONLY       |                             |                             | 
0160 2435-0250814             2.000  EACH |    2530.00000        5060.00|                             | 
  INTAKE, SW-508 MODIFIED, TOP ONLY       |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0251100             1.000  EACH |    3600.00000        3600.00|                             | 
  INTAKE, SW-511                          |                             |                             | 
0180 2435-0600020             1.000  EACH |    2420.00000        2420.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0190 2502-8213206          5824.000  LF   |      14.95000       87068.80|                             | 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0200 2502-8221303            59.000  EACH |     242.00000       14278.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0210 2503-0114215           845.000  LF   |      50.60000       42757.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0220 2510-6745850         14731.000  SY   |       8.05000      118584.55|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2510-6750600            14.000  EACH |     920.00000       12880.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0240 2511-0301200            63.000  SY   |      39.10000        2463.30|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 2  |                             |                             | 

  IN.                                     |                             |                             | 
0250 2511-6745900           253.000  SY   |      11.50000        2909.50|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526005          1796.000  SY   |      74.75000      134251.00|                             | 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0270 2511-7526006           137.000  SY   |      86.25000       11816.25|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528101           186.000  SF   |      57.50000       10695.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0290 2519-3300600           640.000  LF   |       4.30000        2752.00|                             | 
  FENCE, SAFETY                           |                             |                             | 
0300 2524-9276010           424.000  LF   |      10.65000        4515.60|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0310 2524-9325001           260.000  SF   |      25.30000        6578.00|                             | 

  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0320 2525-0000100                    LUMP |  228800.00000      228800.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0330 2525-0000120                    LUMP |    2760.00000        2760.00|                             | 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0340 2526-8285000                    LUMP |   23000.00000       23000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263126            18.910  STA  |     300.00000        5673.00|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 24 IN. WHITE STOP |                             |                             | 
  BAR                                     |                             |                             | 

0360 2527-9263126            31.040  STA  |     260.00000        8070.40|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 4 IN. WHITE       |                             |                             | 
0370 2527-9263126            17.150  STA  |     300.00000        5145.00|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 4 IN.YELLOW       |                             |                             | 
0380 2527-9263126             2.260  STA  |    1030.00000        2327.80|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE 8 IN. YELLOW      |                             |                             | 
0390 2527-9263126            24.300  STA  |     340.00000        8262.00|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE WHITE CROSSWALK   |                             |                             | 
  BARS                                    |                             |                             | 
0400 2527-9263156            24.000  EACH |     320.00000        7680.00|                             | 
  PRE-CUT SYMBOLS AND LEGENDS, PROFILED   |                             |                             | 

  PAVEMENT MARKING TAPE                   |                             |                             | 
0410 2527-9263180            10.500  STA  |      94.30000         990.15|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9270111            18.910  STA  |      80.50000        1522.26|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR   |                             |                             | 
  24 IN. STOP BAR                         |                             |                             | 
0430 2527-9270111            48.190  STA  |      34.50000        1662.56|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR 4 |                             |                             | 
  IN.WHITE AND YELLOW                     |                             |                             | 
0440 2527-9270111             2.260  STA  |     460.00000        1039.60|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR 8 |                             |                             | 
  IN. YELLOW                              |                             |                             | 
0450 2527-9270111            24.300  STA  |      74.75000        1816.43|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS FOR   |                             |                             | 

  WHITE CROSSWALK                         |                             |                             | 
0460 2527-9270120            24.000  EACH |     121.00000        2904.00|                             | 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0470 2528-8400256             2.000  EACH |    4830.00000        9660.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0480 2528-8445110                    LUMP |   13800.00000       13800.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  107                             Contract ID:  57-1187-703                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2528-9290050            10.000  CDAY |      92.00000         920.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0500 2533-4980005                    LUMP |  334900.00000      334900.00|                             | 
  MOBILIZATION                            |                             |                             | 

0510 2555-0000010                    LUMP |   30000.00000       30000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             4.000  EACH |     550.00000        2200.00|                             | 
  ('EACH' ITEM) CONCRETE PAD FOR WATER    |                             |                             | 
  MAIN TEST STATION                       |                             |                             | 
0530 2599-9999005            38.000  EACH |     173.00000        6574.00|                             | 
  ('EACH' ITEM) INLET PROTECTION, INSTALL |                             |                             | 
  AND REMOVE                              |                             |                             | 
0540 2599-9999005            11.000  EACH |     860.00000        9460.00|                             | 
  ('EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN |                             |                             | 
  PVC, TYPE A-1                           |                             |                             | 
0550 2599-9999005             2.000  EACH |     750.00000        1500.00|                             | 
  ('EACH' ITEM) SW 603, TYPE R, CASTING   |                             |                             | 
  AND                                     |                             |                             | 
0560 2599-9999009           210.000  LF   |       9.80000        2058.00|                             | 

  ('LINEAR FEET' ITEM) WATER MAIN         |                             |                             | 
  INSULATION                              |                             |                             | 
0570 2601-2634150             3.300  ACRE |    1730.00000        5709.00|                             | 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             2.300  ACRE |    1960.00000        4508.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2601-2642120             1.000  ACRE |    1500.00000        1500.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0600 2602-0000306          1704.000  LF   |       3.45000        5878.80|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0610 2602-0000350          4704.000  LF   |       0.35000        1646.40|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0620 2610-0000120            79.000  EACH |     575.00000       45425.00|                             | 
  TREES                                   |                             |                             | 
0630 2610-0000214            14.000  CY   |      46.00000         644.00|                             | 
  MULCH, WOOD CHIPS                       |                             |                             | 
     SECTION TOTALS                       |           $     3,121,913.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,121,913.65|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  57-1187-771                 Primary County:  LINN 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   METRO PAVERS, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  STP-A-1187(771)--86-57 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  LINN               Prj Awd Amt: $1,703,825.76 
          Route:  18TH ST 
       Location:  IN THE CITY OF CEDAR RAPIDS, 18TH STREET SW: 
                  FROM WILSON AVE NUE SW TO 13TH AVENUE SW 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      METRO PAVERS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ME380          METRO PAVERS, INC.                                                         $  1,703,825.76     100.00  % 
   2   RA260          RATHJE CONSTRUCTION CO.                                                    $  1,796,931.84     105.46  % 
   3   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $  1,825,789.05     107.15  % 
   4   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  1,937,405.69     113.70  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  2,150,092.65     126.19  % 
   6   RI037          RICKLEFS EXCAVATING, LTD.                                                  $  2,417,559.89     141.89  % 
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     Bid Order:  108                             Contract ID:  57-1187-771                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) RA260               |(   3  ) PI045 
                                          |METRO PAVERS, INC.           |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             2.500  ACRE |   10000.00000       25000.00|    1000.00000        2500.00|    5000.00000       12500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         32081.000  CY   |       4.85000      155592.85|       7.85000      251835.85|       4.85000      155592.85 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3150.000  CY   |       9.50000       29925.00|      11.20000       35280.00|       9.50000       29925.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          1070.000  CY   |      12.50000       13375.00|      26.00000       27820.00|      12.50000       13375.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2105-8425015          2450.000  CY   |       4.85000       11882.50|      15.00000       36750.00|       4.85000       11882.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          1386.000  CY   |       5.00000        6930.00|       1.00000        1386.00|       5.00000        6930.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2109-8225100            14.900  STA  |     400.00000        5960.00|     600.00000        8940.00|     400.00000        5960.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2115-0100000          1445.000  CY   |      26.50000       38292.50|      28.00000       40460.00|      29.00000       41905.00 
  MODIFIED SUBBASE                        |                             |                             | 

0090 2213-7100400            19.000  EACH |     300.00000        5700.00|     225.00000        4275.00|     210.00000        3990.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1033080          7550.000  SY   |      39.25000      296337.50|      38.60000      291430.00|      39.00000      294450.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2303-9093010           480.000  SY   |      56.25000       27000.00|      50.00000       24000.00|      53.00000       25440.00 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0120 2401-6745910             6.000  EACH |      85.00000         510.00|      85.00000         510.00|      89.00000         534.00 
  REMOVAL OF SIGN                         |                             |                             | 
0130 2401-6750001                    LUMP |    7500.00000        7500.00|    3700.00000        3700.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2402-0425031          2169.000  TON  |      14.30000       31016.70|       1.00000        2169.00|      12.25000       26570.25 
  GRANULAR BACKFILL                       |                             |                             | 

0150 2430-0000100           151.000  SF   |      53.95000        8146.45|      27.25000        4114.75|      75.00000       11325.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0160 2435-0130148             1.000  EACH |    7770.00000        7770.00|    4000.00000        4000.00|    9230.00000        9230.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0170 2435-0250900            10.000  EACH |    4400.00000       44000.00|    3200.00000       32000.00|    5500.00000       55000.00 
  INTAKE, SW-509                          |                             |                             | 
0180 2435-0251100             1.000  EACH |    3415.00000        3415.00|    2600.00000        2600.00|    4800.00000        4800.00 
  INTAKE, SW-511                          |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1187-771                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) RA260               |(   3  ) PI045 
                                          |METRO PAVERS, INC.           |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2435-0600010             5.000  EACH |    1108.00000        5540.00|     825.00000        4125.00|    1990.00000        9950.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0200 2435-0600020             1.000  EACH |    1965.00000        1965.00|    2620.00000        2620.00|    2900.00000        2900.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0210 2435-0700020             1.000  EACH |     520.00000         520.00|     350.00000         350.00|    1750.00000        1750.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0220 2502-6745952           124.000  LF   |       1.75000         217.00|       4.00000         496.00|       5.50000         682.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0230 2502-8212206          2346.000  LF   |       7.60000       17829.60|      13.00000       30498.00|      13.00000       30498.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2503-0114212            38.000  LF   |      73.00000        2774.00|     100.00000        3800.00|      96.00000        3648.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0250 2503-0114215           677.000  LF   |      35.95000       24338.15|      65.00000       44005.00|      58.00000       39266.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0260 2503-0114218           225.000  LF   |      37.65000        8471.25|      75.00000       16875.00|      62.00000       13950.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0270 2503-0200036            42.000  LF   |      12.45000         522.90|      18.00000         756.00|      36.00000        1512.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0280 2504-0200406           182.000  LF   |      37.20000        6770.40|      40.00000        7280.00|      65.00000       11830.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0290 2504-0240036           164.000  LF   |       8.10000        1328.40|      20.00000        3280.00|      46.00000        7544.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0300 2504-0240145             1.000  EACH |     965.00000         965.00|     400.00000         400.00|    1200.00000        1200.00 

  SANITARY SEWER CLEANOUT                 |                             |                             | 
0310 2504-0240236           105.000  LF   |       8.50000         892.50|      34.00000        3570.00|       7.00000         735.00 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0320 2510-6745850          2420.000  SY   |       5.00000       12100.00|       6.10000       14762.00|       9.00000       21780.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2510-6750600             6.000  EACH |     745.00000        4470.00|     300.00000        1800.00|     650.00000        3900.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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                                          |(   1  ) ME380               |(   2  ) RA260               |(   3  ) PI045 
                                          |METRO PAVERS, INC.           |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-6745900           746.000  SY   |       5.00000        3730.00|       7.00000        5222.00|       3.25000        2424.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0350 2511-7526004          2280.000  SY   |      34.15000       77862.00|      28.90000       65892.00|      31.00000       70680.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 

0360 2511-7526005           230.000  SY   |      38.25000        8797.50|      38.00000        8740.00|      40.00000        9200.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0370 2511-7526006            32.000  SY   |      50.00000        1600.00|      65.00000        2080.00|      69.00000        2208.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2511-7528101            50.000  SF   |      35.00000        1750.00|      43.00000        2150.00|      46.00000        2300.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0390 2515-2475005          1190.000  SY   |      37.90000       45101.00|      31.60000       37604.00|      35.00000       41650.00 
  DRIVEWAY, P.C. CONCRETE, 5 IN.          |                             |                             | 
0400 2515-6745600          3759.000  SY   |       5.00000       18795.00|       6.00000       22554.00|       4.25000       15975.75 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0410 2519-1002048            88.000  LF   |      18.95000        1667.60|      20.00000        1760.00|      20.00000        1760.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0420 2519-3300700           145.000  LF   |      10.50000        1522.50|      10.50000        1522.50|      12.00000        1740.00 
  FENCE, TEMPORARY                        |                             |                             | 
0430 2519-4200120           584.000  LF   |       5.00000        2920.00|       5.00000        2920.00|       6.00000        3504.00 

  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0440 2524-9276010           186.500  LF   |       9.75000        1818.38|       9.75000        1818.38|      11.00000        2051.50 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0450 2524-9325001            50.000  SF   |      22.00000        1100.00|      22.00000        1100.00|      25.00000        1250.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0460 2525-0000100                    LUMP |  174049.62000      174049.62|  172750.00000      172750.00|  185000.00000      185000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0470 2525-0000120                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0480 2526-8285000                    LUMP |   11000.00000       11000.00|    8500.00000        8500.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0490 2527-9263109           127.920  STA  |      38.00000        4860.96|      38.00000        4860.96|      40.00000        5116.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0500 2527-9263137           470.000  EACH |      80.00000       37600.00|      80.00000       37600.00|      80.00000       37600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0510 2527-9263180             6.000  STA  |      90.00000         540.00|      90.00000         540.00|      95.00000         570.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0520 2527-9270111            48.000  STA  |      35.00000        1680.00|      35.00000        1680.00|      37.00000        1776.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
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                                          |(   1  ) ME380               |(   2  ) RA260               |(   3  ) PI045 
                                          |METRO PAVERS, INC.           |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2527-9270120             8.000  EACH |     105.00000         840.00|     105.00000         840.00|     111.00000         888.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0540 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 

0550 2533-4980005                    LUMP |  130000.00000      130000.00|  170000.00000      170000.00|  220000.00000      220000.00 
  MOBILIZATION                            |                             |                             | 
0560 2554-0112008            20.000  LF   |     265.00000        5300.00|     130.00000        2600.00|      95.00000        1900.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0570 2554-0112012          1005.000  LF   |      77.70000       78088.50|      61.00000       61305.00|      75.00000       75375.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0580 2554-0122008            25.000  LF   |     281.00000        7025.00|     195.00000        4875.00|     250.00000        6250.00 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 8 IN.                       |                             |                             | 
0590 2554-0122012            75.000  LF   |     222.00000       16650.00|     195.00000       14625.00|     250.00000       18750.00 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 12 IN.                      |                             |                             | 
0600 2554-0203000          1985.000  LB   |      11.80000       23423.00|       7.00000       13895.00|      14.00000       27790.00 

  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0610 2554-0204000             1.000  EACH |    3205.00000        3205.00|    2800.00000        2800.00|    7000.00000        7000.00 
  WATER SERVICE STUB, 1.5 IN.             |                             |                             | 
0620 2554-0207008             2.000  EACH |     584.00000        1168.00|     650.00000        1300.00|     575.00000        1150.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0630 2554-0207012             6.000  EACH |     760.00000        4560.00|    1000.00000        6000.00|     900.00000        5400.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0640 2554-0210201             4.000  EACH |    1370.00000        5480.00|    1500.00000        6000.00|    1600.00000        6400.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0650 2554-0211000             1.000  EACH |    1313.00000        1313.00|    1000.00000        1000.00|    2500.00000        2500.00 
  FLUSHING DEVICE (BLOWOFF), TEMPORARAY   |                             |                             | 
0660 2555-0000010                    LUMP |     437.00000         437.00|    1000.00000        1000.00|    3000.00000        3000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0670 2599-9999005             1.000  EACH |    1425.00000        1425.00|     500.00000         500.00|    2700.00000        2700.00 

  ('EACH' ITEM) AIR RELEASE VALVE, 1 IN.  |                             |                             | 
0680 2599-9999005             8.000  EACH |     465.00000        3720.00|     465.00000        3720.00|     490.00000        3920.00 
  ('EACH' ITEM) PREFORMED THERMOPLASTIC   |                             |                             | 
  MARKING MATERIAL                        |                             |                             | 
0690 2599-9999005             1.000  EACH |     437.00000         437.00|     450.00000         450.00|     550.00000         550.00 
  ('EACH' ITEM) REMOVE FIRE HYDRANT       |                             |                             | 
0700 2599-9999005             5.000  EACH |     848.00000        4240.00|     850.00000        4250.00|    1300.00000        6500.00 
  ('EACH' ITEM) SUBDRAIN CLEANOUTS        |                             |                             | 
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                                          |(   1  ) ME380               |(   2  ) RA260               |(   3  ) PI045 
                                          |METRO PAVERS, INC.           |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2599-9999005             1.000  EACH |    8095.00000        8095.00|    2750.00000        2750.00|    7500.00000        7500.00 
  ('EACH' ITEM) TEMPORARY WATER SERVICE   |                             |                             | 
0720 2599-9999005            17.000  EACH |     448.00000        7616.00|     150.00000        2550.00|     350.00000        5950.00 
  ('EACH' ITEM) WATER VALVE  ADJUSTMENT   |                             |                             | 

0730 2599-9999009           186.000  LF   |      29.75000        5533.50|      30.00000        5580.00|      32.00000        5952.00 
  ('LINEAR FEET' ITEM) FENCE, CHAIN LINK  |                             |                             | 
  WITH SECURITY TOP,                      |                             |                             | 
0740 2599-9999009          1003.000  LF   |       7.70000        7723.10|       5.00000        5015.00|      23.00000       23069.00 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  EXISTING WATER MAIN                     |                             |                             | 
0750 2599-9999010                    LUMP |    4316.00000        4316.00|    3600.00000        3600.00|    4000.00000        4000.00 
  ('LUMP SUM' ITEM) INSTALL FIBER OPTIC   |                             |                             | 
  CABLE IN EXISTING                       |                             |                             | 
0760 2599-9999012           220.000  MGAL |      30.00000        6600.00|      30.00000        6600.00|      10.50000        2310.00 
  ('THOUSANDS OF GALLONS' ITEM) WATER IN  |                             |                             | 
  SEEDED AREAS                            |                             |                             | 
0770 2599-9999014           400.000  SF   |      10.50000        4200.00|      10.50000        4200.00|      12.00000        4800.00 
  ('SQUARE FEET' ITEM) PREFORMED          |                             |                             | 
  THERMOPLASTIC MARKING MATERIAL          |                             |                             | 

0780 2599-9999014            13.000  SF   |      50.00000         650.00|      25.00000         325.00|      70.00000         910.00 
  ('SQUARE FEET' ITEM) REBUILD MODULAR    |                             |                             | 
  BLOCK RETAINING WALL                    |                             |                             | 
0790 2599-9999014           280.000  SF   |     250.00000       70000.00|     350.00000       98000.00|      90.00000       25200.00 
  ('SQUARE FEET' ITEM) SOIL NAIL WALL     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0800 2601-2634100             1.300  ACRE |    1000.00000        1300.00|    1000.00000        1300.00|    1100.00000        1430.00 
  MULCHING                                |                             |                             | 
0810 2601-2636044             1.300  ACRE |    1800.00000        2340.00|    1800.00000        2340.00|    1400.00000        1820.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0820 2601-2639010           578.000  SQ   |      40.00000       23120.00|      40.00000       23120.00|      47.50000       27455.00 
  SODDING                                 |                             |                             | 
0830 2601-2643110           348.000  MGAL |      60.00000       20880.00|      60.00000       20880.00|      60.00000       20880.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0840 2602-0000020          2342.000  LF   |       1.70000        3981.40|       1.70000        3981.40|       1.10000        2576.20 
  SILT FENCE                              |                             |                             | 
0850 2602-0000071          2342.000  LF   |       0.25000         585.50|       0.25000         585.50|       0.10000         234.20 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101          2577.000  LF   |       0.50000        1288.50|       0.50000        1288.50|       0.50000        1288.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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                                          |(   1  ) ME380               |(   2  ) RA260               |(   3  ) PI045 
                                          |METRO PAVERS, INC.           |RATHJE CONSTRUCTION CO.      |PIRC-TOBIN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0870 2602-0000312           170.000  LF   |       3.00000         510.00|       3.00000         510.00|       3.00000         510.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0880 2602-0000350           170.000  LF   |       1.00000         170.00|       1.00000         170.00|       1.00000         170.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0890 2610-0000120            55.000  EACH |     575.00000       31625.00|     405.00000       22275.00|     420.00000       23100.00 
  TREES                                   |                             |                             | 
0891 2502-8221303            12.000  EACH |     294.00000        3528.00|      85.00000        1020.00|     425.00000        5100.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
     SECTION TOTALS                       |           $     1,703,825.76|           $     1,796,931.84|           $     1,825,789.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,703,825.76|           $     1,796,931.84|           $     1,825,789.05 
==================================================================================================================================== 
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                                          |(   4  ) HO641               |(   5  ) TS020               |(   6  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             2.500  ACRE |   10000.00000       25000.00|    2885.00000        7212.50|    3000.00000        7500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         32081.000  CY   |       4.85000      155592.85|       9.20000      295145.20|      13.00000      417053.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3150.000  CY   |       9.50000       29925.00|      16.70000       52605.00|      10.00000       31500.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          1070.000  CY   |      12.50000       13375.00|      23.00000       24610.00|      13.00000       13910.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2105-8425015          2450.000  CY   |       4.85000       11882.50|       6.05000       14822.50|       7.00000       17150.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          1386.000  CY   |       5.00000        6930.00|       1.15000        1593.90|       0.50000         693.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2109-8225100            14.900  STA  |     400.00000        5960.00|     575.00000        8567.50|     800.00000       11920.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2115-0100000          1445.000  CY   |      28.50000       41182.50|      33.05000       47757.25|      27.00000       39015.00 
  MODIFIED SUBBASE                        |                             |                             | 

0090 2213-7100400            19.000  EACH |     300.00000        5700.00|     259.00000        4921.00|      50.00000         950.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1033080          7550.000  SY   |      40.00000      302000.00|      44.90000      338995.00|      38.60000      291430.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2303-9093010           480.000  SY   |      50.00000       24000.00|      57.50000       27600.00|      50.00000       24000.00 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0120 2401-6745910             6.000  EACH |     100.00000         600.00|      97.75000         586.50|      50.00000         300.00 
  REMOVAL OF SIGN                         |                             |                             | 
0130 2401-6750001                    LUMP |   75000.00000       75000.00|    6010.00000        6010.00|    5000.00000        5000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0140 2402-0425031          2169.000  TON  |      15.00000       32535.00|      19.25000       41753.25|      17.00000       36873.00 
  GRANULAR BACKFILL                       |                             |                             | 

0150 2430-0000100           151.000  SF   |      40.00000        6040.00|      27.40000        4137.40|      70.00000       10570.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0160 2435-0130148             1.000  EACH |    7770.00000        7770.00|    4798.00000        4798.00|    4200.00000        4200.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0170 2435-0250900            10.000  EACH |    3000.00000       30000.00|    5139.00000       51390.00|    3800.00000       38000.00 
  INTAKE, SW-509                          |                             |                             | 
0180 2435-0251100             1.000  EACH |    2500.00000        2500.00|    3071.00000        3071.00|    3400.00000        3400.00 
  INTAKE, SW-511                          |                             |                             | 
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                                          |(   4  ) HO641               |(   5  ) TS020               |(   6  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2435-0600010             5.000  EACH |    1108.00000        5540.00|     411.00000        2055.00|     450.00000        2250.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0200 2435-0600020             1.000  EACH |    1965.00000        1965.00|    1054.00000        1054.00|     800.00000         800.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0210 2435-0700020             1.000  EACH |     750.00000         750.00|    1164.00000        1164.00|     300.00000         300.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0220 2502-6745952           124.000  LF   |      10.00000        1240.00|       6.90000         855.60|       3.00000         372.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0230 2502-8212206          2346.000  LF   |       9.50000       22287.00|      14.90000       34955.40|       9.50000       22287.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2503-0114212            38.000  LF   |      75.00000        2850.00|      43.70000        1660.60|      70.00000        2660.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0250 2503-0114215           677.000  LF   |      48.00000       32496.00|      46.70000       31615.90|      75.00000       50775.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0260 2503-0114218           225.000  LF   |      49.00000       11025.00|      54.15000       12183.75|      80.00000       18000.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0270 2503-0200036            42.000  LF   |      20.00000         840.00|      25.45000        1068.90|       5.00000         210.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0280 2504-0200406           182.000  LF   |      37.20000        6770.40|      48.15000        8763.30|      15.00000        2730.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0290 2504-0240036           164.000  LF   |       8.10000        1328.40|      34.30000        5625.20|      10.00000        1640.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0300 2504-0240145             1.000  EACH |     965.00000         965.00|     561.00000         561.00|     300.00000         300.00 

  SANITARY SEWER CLEANOUT                 |                             |                             | 
0310 2504-0240236           105.000  LF   |       8.50000         892.50|      18.85000        1979.25|      20.00000        2100.00 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 
0320 2510-6745850          2420.000  SY   |       6.00000       14520.00|       8.50000       20570.00|       8.00000       19360.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2510-6750600             6.000  EACH |     745.00000        4470.00|    1065.00000        6390.00|     200.00000        1200.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1187-771                   Primary County:  LINN 
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==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) TS020               |(   6  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-6745900           746.000  SY   |       7.00000        5222.00|       8.15000        6079.90|       7.00000        5222.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0350 2511-7526004          2280.000  SY   |      33.00000       75240.00|      43.45000       99066.00|      32.00000       72960.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 

0360 2511-7526005           230.000  SY   |      39.00000        8970.00|      39.55000        9096.50|      33.50000        7705.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0370 2511-7526006            32.000  SY   |      45.00000        1440.00|      63.35000        2027.20|      50.00000        1600.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2511-7528101            50.000  SF   |      35.00000        1750.00|      24.65000        1232.50|      32.00000        1600.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0390 2515-2475005          1190.000  SY   |      37.00000       44030.00|      45.45000       54085.50|      35.80000       42602.00 
  DRIVEWAY, P.C. CONCRETE, 5 IN.          |                             |                             | 
0400 2515-6745600          3759.000  SY   |       7.00000       26313.00|       8.75000       32891.25|       7.00000       26313.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0410 2519-1002048            88.000  LF   |      26.80000        2358.40|      21.80000        1918.40|      26.80000        2358.40 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0420 2519-3300700           145.000  LF   |       6.00000         870.00|      12.05000        1747.25|       6.00000         870.00 
  FENCE, TEMPORARY                        |                             |                             | 
0430 2519-4200120           584.000  LF   |       3.50000        2044.00|       5.75000        3358.00|       3.50000        2044.00 

  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0440 2524-9276010           186.500  LF   |       9.75000        1818.38|      11.20000        2088.80|      15.82000        2950.43 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0450 2524-9325001            50.000  SF   |      22.00000        1100.00|      23.00000        1150.00|      22.82000        1141.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0460 2525-0000100                    LUMP |  172746.50000      172746.50|  198658.00000      198658.00|  174049.00000      174049.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0470 2525-0000120                    LUMP |    3000.00000        3000.00|    3450.00000        3450.00|    4000.00000        4000.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0480 2526-8285000                    LUMP |   11000.00000       11000.00|   17911.00000       17911.00|    8000.00000        8000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0490 2527-9263109           127.920  STA  |      38.00000        4860.96|      43.70000        5590.10|      58.00000        7419.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0500 2527-9263137           470.000  EACH |      80.00000       37600.00|      92.00000       43240.00|      45.00000       21150.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0510 2527-9263180             6.000  STA  |      90.00000         540.00|     103.50000         621.00|      42.00000         252.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0520 2527-9270111            48.000  STA  |      35.00000        1680.00|      40.25000        1932.00|      68.00000        3264.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1187-771                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) TS020               |(   6  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2527-9270120             8.000  EACH |     105.00000         840.00|     120.75000         966.00|     150.00000        1200.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0540 2528-8445110                    LUMP |    5000.00000        5000.00|   10874.00000       10874.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0550 2533-4980005                    LUMP |  325000.00000      325000.00|  139083.00000      139083.00|  600000.00000      600000.00 
  MOBILIZATION                            |                             |                             | 
0560 2554-0112008            20.000  LF   |     265.00000        5300.00|      68.00000        1360.00|      75.00000        1500.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0570 2554-0112012          1005.000  LF   |      77.70000       78088.50|      73.25000       73616.25|      85.00000       85425.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0580 2554-0122008            25.000  LF   |     291.00000        7275.00|     200.40000        5010.00|     150.00000        3750.00 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 8 IN.                       |                             |                             | 
0590 2554-0122012            75.000  LF   |     222.00000       16650.00|     177.05000       13278.75|     180.00000       13500.00 
  WATER MAIN, TRENCHLESS, DUCTILE IRON    |                             |                             | 
  PIPE (DIP), 12 IN.                      |                             |                             | 
0600 2554-0203000          1985.000  LB   |      11.80000       23423.00|      17.40000       34539.00|       2.00000        3970.00 

  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0610 2554-0204000             1.000  EACH |    3205.00000        3205.00|    2462.00000        2462.00|    1300.00000        1300.00 
  WATER SERVICE STUB, 1.5 IN.             |                             |                             | 
0620 2554-0207008             2.000  EACH |     584.00000        1168.00|    2114.00000        4228.00|    1300.00000        2600.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0630 2554-0207012             6.000  EACH |     760.00000        4560.00|    2160.00000       12960.00|    1900.00000       11400.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0640 2554-0210201             4.000  EACH |    1370.00000        5480.00|    2062.00000        8248.00|    3800.00000       15200.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0650 2554-0211000             1.000  EACH |    1313.00000        1313.00|    1462.00000        1462.00|     600.00000         600.00 
  FLUSHING DEVICE (BLOWOFF), TEMPORARAY   |                             |                             | 
0660 2555-0000010                    LUMP |     437.00000         437.00|   12016.00000       12016.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0670 2599-9999005             1.000  EACH |    1425.00000        1425.00|    1703.00000        1703.00|    2000.00000        2000.00 

  ('EACH' ITEM) AIR RELEASE VALVE, 1 IN.  |                             |                             | 
0680 2599-9999005             8.000  EACH |     465.00000        3720.00|     535.00000        4280.00|     300.00000        2400.00 
  ('EACH' ITEM) PREFORMED THERMOPLASTIC   |                             |                             | 
  MARKING MATERIAL                        |                             |                             | 
0690 2599-9999005             1.000  EACH |     437.00000         437.00|    1506.00000        1506.00|     500.00000         500.00 
  ('EACH' ITEM) REMOVE FIRE HYDRANT       |                             |                             | 
0700 2599-9999005             5.000  EACH |    1000.00000        5000.00|     559.00000        2795.00|       7.00000          35.00 
  ('EACH' ITEM) SUBDRAIN CLEANOUTS        |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1187-771                   Primary County:  LINN 
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                                          |(   4  ) HO641               |(   5  ) TS020               |(   6  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2599-9999005             1.000  EACH |    8095.00000        8095.00|    1718.00000        1718.00|    1000.00000        1000.00 
  ('EACH' ITEM) TEMPORARY WATER SERVICE   |                             |                             | 
0720 2599-9999005            17.000  EACH |     448.00000        7616.00|     335.00000        5695.00|      75.00000        1275.00 
  ('EACH' ITEM) WATER VALVE  ADJUSTMENT   |                             |                             | 

0730 2599-9999009           186.000  LF   |      44.00000        8184.00|      34.20000        6361.20|      44.00000        8184.00 
  ('LINEAR FEET' ITEM) FENCE, CHAIN LINK  |                             |                             | 
  WITH SECURITY TOP,                      |                             |                             | 
0740 2599-9999009          1003.000  LF   |       7.70000        7723.10|      47.20000       47341.60|      10.00000       10030.00 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  EXISTING WATER MAIN                     |                             |                             | 
0750 2599-9999010                    LUMP |    3600.00000        3600.00|    4140.00000        4140.00|    4316.00000        4316.00 
  ('LUMP SUM' ITEM) INSTALL FIBER OPTIC   |                             |                             | 
  CABLE IN EXISTING                       |                             |                             | 
0760 2599-9999012           220.000  MGAL |      10.00000        2200.00|      40.25000        8855.00|      50.00000       11000.00 
  ('THOUSANDS OF GALLONS' ITEM) WATER IN  |                             |                             | 
  SEEDED AREAS                            |                             |                             | 
0770 2599-9999014           400.000  SF   |      10.50000        4200.00|      12.05000        4820.00|      32.00000       12800.00 
  ('SQUARE FEET' ITEM) PREFORMED          |                             |                             | 
  THERMOPLASTIC MARKING MATERIAL          |                             |                             | 

0780 2599-9999014            13.000  SF   |     100.00000        1300.00|      28.75000         373.75|     100.00000        1300.00 
  ('SQUARE FEET' ITEM) REBUILD MODULAR    |                             |                             | 
  BLOCK RETAINING WALL                    |                             |                             | 
0790 2599-9999014           280.000  SF   |     145.00000       40600.00|     345.00000       96600.00|     250.00000       70000.00 
  ('SQUARE FEET' ITEM) SOIL NAIL WALL     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0800 2601-2634100             1.300  ACRE |    1100.00000        1430.00|    1725.00000        2242.50|    1950.00000        2535.00 
  MULCHING                                |                             |                             | 
0810 2601-2636044             1.300  ACRE |    1400.00000        1820.00|    2875.00000        3737.50|    1350.00000        1755.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0820 2601-2639010           578.000  SQ   |      45.00000       26010.00|      46.00000       26588.00|      50.00000       28900.00 
  SODDING                                 |                             |                             | 
0830 2601-2643110           348.000  MGAL |      60.00000       20880.00|      60.00000       20880.00|      60.00000       20880.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0840 2602-0000020          2342.000  LF   |       1.00000        2342.00|       2.20000        5152.40|       1.50000        3513.00 
  SILT FENCE                              |                             |                             | 
0850 2602-0000071          2342.000  LF   |       0.10000         234.20|       0.45000        1053.90|       0.50000        1171.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101          2577.000  LF   |       0.50000        1288.50|       0.60000        1546.20|       0.10000         257.70 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  108                             Contract ID:  57-1187-771                   Primary County:  LINN 
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                                          |(   4  ) HO641               |(   5  ) TS020               |(   6  ) RI037 
                                          |HORSFIELD CONSTRUCTION, INC  |TSCHIGGFRIE EXCAV. CO.       |RICKLEFS EXCAVATING, LTD. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0870 2602-0000312           170.000  LF   |       2.80000         476.00|       2.60000         442.00|       3.50000         595.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0880 2602-0000350           170.000  LF   |       1.00000         170.00|       1.15000         195.50|       1.00000         170.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0890 2610-0000120            55.000  EACH |     400.00000       22000.00|     460.00000       25300.00|     450.00000       24750.00 
  TREES                                   |                             |                             | 
0891 2502-8221303            12.000  EACH |     200.00000        2400.00|     370.15000        4441.80|     150.00000        1800.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
     SECTION TOTALS                       |           $     1,937,405.69|           $     2,150,092.65|           $     2,417,559.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,937,405.69|           $     2,150,092.65|           $     2,417,559.89 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  63-5947-615                 Primary County:  MARION 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HAWKEYE PAVING CORP. 
Contract Period:  100 WORK DAYS      Approximate Start Date:  05/09/16 
 
 
        Project:  STP-U-5947(615)--70-63 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  MARION             Prj Awd Amt: $2,947,778.20 
          Route:  OSKALOOSA ST 
       Location:  IN THE CITY OF PELLA, ON OSKALOOSA ST, FROM 
                  PRAIRIE STREET T O SE 16TH ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HAWKEYE PAVING CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $  2,947,778.20     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $  3,086,502.70     104.70  % 
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==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) AB112               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          4338.000  CY   |      15.00000       65070.00|      15.00000       65070.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015          1400.000  CY   |      15.00000       21000.00|      15.00000       21000.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000          3368.000  CY   |      52.00000      175136.00|      35.00000      117880.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2123-7450000            80.000  STA  |     250.00000       20000.00|     250.00000       20000.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2214-5145150           200.000  SY   |      30.00000        6000.00|      30.00000        6000.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2301-1033080         18400.000  SY   |      57.00000     1048800.00|      65.00000     1196000.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |    3000.00000        3000.00|   15000.00000       15000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0080 2303-0142500           202.000  SY   |      35.00000        7070.00|      35.00000        7070.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0143504           202.000  SY   |      35.00000        7070.00|      35.00000        7070.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0100 2303-9093010            12.000  SY   |     150.00000        1800.00|     150.00000        1800.00| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0110 2315-8275025           150.000  TON  |      30.00000        4500.00|      35.00000        5250.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2401-6750001                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0130 2416-0100012             1.000  EACH |    2200.00000        2200.00|    2100.00000        2100.00| 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0140 2435-0130148             5.000  EACH |    9300.00000       46500.00|    8100.00000       40500.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0150 2435-0140148             2.000  EACH |    8800.00000       17600.00|    7600.00000       15200.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0160 2435-0250100             8.000  EACH |    4200.00000       33600.00|    3100.00000       24800.00| 
  INTAKE, SW-501                          |                             |                             | 
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     Bid Order:  109                             Contract ID:  63-5947-615                   Primary County:  MARION 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) AB112               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0250260             1.000  EACH |    6200.00000        6200.00|    5200.00000        5200.00| 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0180 2435-0250300             4.000  EACH |    7600.00000       30400.00|    5700.00000       22800.00| 
  INTAKE, SW-503                          |                             |                             | 

0190 2435-0250500             3.000  EACH |    7000.00000       21000.00|    5500.00000       16500.00| 
  INTAKE, SW-505                          |                             |                             | 
0200 2435-0250800             1.000  EACH |    8300.00000        8300.00|    6100.00000        6100.00| 
  INTAKE, SW-508                          |                             |                             | 
0210 2435-0251224            11.000  EACH |    2200.00000       24200.00|    2100.00000       23100.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0220 2435-0400000             2.000  EACH |    4000.00000        8000.00|    4000.00000        8000.00| 
  DROP CONNECTION, SW-307                 |                             |                             | 
0230 2435-0600010             1.000  EACH |     900.00000         900.00|     900.00000         900.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0240 2435-0600110             1.000  EACH |    1300.00000        1300.00|    1300.00000        1300.00| 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0250 2435-0600120             1.000  EACH |     900.00000         900.00|     900.00000         900.00| 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0260 2435-0700010             7.000  EACH |    2300.00000       16100.00|    2300.00000       16100.00| 

  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0270 2435-0700020             3.000  EACH |    2300.00000        6900.00|    2300.00000        6900.00| 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0280 2502-8212034          8665.000  LF   |       6.00000       51990.00|       6.50000       56322.50| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8221303            20.000  EACH |     200.00000        4000.00|     250.00000        5000.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0300 2503-0114212           133.000  LF   |      90.00000       11970.00|      90.00000       11970.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0310 2503-0114215          1160.000  LF   |      90.00000      104400.00|      90.00000      104400.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0320 2503-0114218            93.000  LF   |      95.00000        8835.00|      95.00000        8835.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0330 2503-0114221           357.000  LF   |     100.00000       35700.00|     100.00000       35700.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 21 IN.                     |                             |                             | 
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     Bid Order:  109                             Contract ID:  63-5947-615                   Primary County:  MARION 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) AB112               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0114230             8.000  LF   |     200.00000        1600.00|     200.00000        1600.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 

0350 2503-0200036           545.000  LF   |      10.00000        5450.00|      10.00000        5450.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0360 2504-0114008           700.000  LF   |      90.00000       63000.00|      90.00000       63000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0370 2504-0114010           520.000  LF   |     100.00000       52000.00|     100.00000       52000.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 10 IN.   |                             |                             | 
0380 2504-0200406           510.000  LF   |      80.00000       40800.00|      80.00000       40800.00| 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0390 2504-0240236           270.000  LF   |       8.00000        2160.00|       8.00000        2160.00| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 

0400 2510-6745850         18262.000  SY   |       9.00000      164358.00|      10.00000      182620.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2510-6750600            17.000  EACH |     600.00000       10200.00|     600.00000       10200.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0420 2511-6745900           241.000  SY   |       9.00000        2169.00|      10.00000        2410.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0430 2511-7526004           141.000  SY   |      59.00000        8319.00|     100.00000       14100.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0440 2511-7526006            91.000  SY   |      77.00000        7007.00|     100.00000        9100.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0450 2511-7528101           168.000  SF   |      39.00000        6552.00|      40.00000        6720.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0460 2515-2475006            61.000  SY   |      70.00000        4270.00|     125.00000        7625.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0470 2515-2475007          2139.000  SY   |      60.00000      128340.00|      65.00000      139035.00| 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0480 2515-6745600          1923.000  SY   |       9.00000       17307.00|      10.00000       19230.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0490 2518-6910000            15.000  EACH |     150.00000        2250.00|     150.00000        2250.00| 
  SAFETY CLOSURE                          |                             |                             | 
0500 2525-0000200             6.000  EACH |    1000.00000        6000.00|    1500.00000        9000.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
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     Bid Order:  109                             Contract ID:  63-5947-615                   Primary County:  MARION 
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==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) AB112               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2527-9263109           100.690  STA  |      80.00000        8055.20|      80.00000        8055.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0520 2527-9263137            24.000  EACH |     120.00000        2880.00|     115.00000        2760.00| 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0530 2528-8445110                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2533-4980005                    LUMP |  230000.00000      230000.00|  250000.00000      250000.00| 
  MOBILIZATION                            |                             |                             | 
0550 2552-0000300                    LUMP |    6000.00000        6000.00|    6000.00000        6000.00| 
  TRENCH COMPACTION TESTING               |                             |                             | 
0560 2554-0114004            20.000  LF   |      60.00000        1200.00|      60.00000        1200.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0570 2554-0114006            20.000  LF   |      60.00000        1200.00|      60.00000        1200.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0580 2554-0114008          3285.000  LF   |      62.00000      203670.00|      62.00000      203670.00| 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0590 2554-0203000          2750.000  LB   |       7.00000       19250.00|       7.00000       19250.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0600 2554-0204110             7.000  EACH |    2800.00000       19600.00|    2800.00000       19600.00| 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0610 2554-0204115             2.000  EACH |    3100.00000        6200.00|    3100.00000        6200.00| 
  WATER SERVICE STUB, COPPER, 1-1/2 IN.   |                             |                             | 
0620 2554-0204120             2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00| 
  WATER SERVICE STUB, COPPER, 2 IN.       |                             |                             | 
0630 2554-0207008            16.000  EACH |    1800.00000       28800.00|    1800.00000       28800.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0640 2554-0208008             1.000  EACH |    8500.00000        8500.00|    8500.00000        8500.00| 
  TAPPING VALVE ASSEMBLY, 8 IN.           |                             |                             | 

0650 2554-0210201             7.000  EACH |    5500.00000       38500.00|    5500.00000       38500.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0660 2554-0212020             1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  VALVE BOX EXTENSION                     |                             |                             | 
0670 2599-9999005             2.000  EACH |     800.00000        1600.00|     800.00000        1600.00| 
  ('EACH' ITEM) Abandonment of Existing   |                             |                             | 
  Manhole                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  6 

 
     Bid Order:  109                             Contract ID:  63-5947-615                   Primary County:  MARION 
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==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) AB112               |(      ) 
                                          |HAWKEYE PAVING CORP.         |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2599-9999005             6.000  EACH |    1200.00000        7200.00|    1200.00000        7200.00| 
  ('EACH' ITEM) Removal of Existing Fire  |                             |                             | 
  Hydrant                                 |                             |                             | 
0690 2601-2634100             1.800  ACRE |    1500.00000        2700.00|    1500.00000        2700.00| 

  MULCHING                                |                             |                             | 
0700 2601-2636044             1.800  ACRE |    3500.00000        6300.00|    3000.00000        5400.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0710 2602-0000309           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0720 2602-0000350           200.000  LF   |       3.00000         600.00|       2.50000         500.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     2,947,778.20|           $     3,086,502.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,947,778.20|           $     3,086,502.70|           $ 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  82-0587-636                 Primary County:  SCOTT 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   LANGMAN CONSTRUCTION,INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  STP-U-0587(636)--70-82 
      Work Type:  PCC PAVEMENT WIDENING 
         County:  SCOTT              Prj Awd Amt: $5,394,434.01 
          Route:  FOREST GROVE DR 
       Location:  IN THE CITY OF BETTENDORF, ON FOREST GROVE 
                  DR, FROM ~650 FT  E OF EAGLE RIDGE ROAD TO 
                  ~400 FT E OF INTERNATIONAL DRIVE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      LANGMAN CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LA180          LANGMAN CONSTRUCTION,INC.                                                  $  5,394,434.01     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  5,600,060.25     103.81  % 
   3   VA020          VALLEY CONSTRUCTION CO.                                                    $  5,656,034.45     104.84  % 
   4   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  6,265,000.00     116.13  % 
   5   MI643          MILLER TRUCKING & EXCAVATING                                               $  6,467,796.60     119.89  % 
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     Bid Order:  110                             Contract ID:  82-0587-636                   Primary County:  SCOTT 
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==================================================================================================================================== 
                                          |(   1  ) LA180               |(   2  ) MC061               |(   3  ) VA020 
                                          |LANGMAN CONSTRUCTION,INC.    |MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          2142.800  UNIT |      20.00000       42856.00|      40.00000       85712.00|      20.00000       42856.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071          5750.000  CY   |      30.00000      172500.00|      35.00000      201250.00|       6.00000       34500.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         33441.000  CY   |      10.50000      351130.50|       0.25000        8360.25|       8.75000      292608.75 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         91945.000  CY   |       2.20000      202279.00|       5.25000      482711.25|       4.00000      367780.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080          5750.000  CY   |       2.20000       12650.00|      11.00000       63250.00|       8.00000       46000.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2105-8425015          8000.000  CY   |       5.00000       40000.00|      15.00000      120000.00|       8.00000       64000.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2111-8174100          9856.000  SY   |       6.00000       59136.00|       7.00000       68992.00|       8.25000       81312.00 
  GRANULAR SUBBASE                        |                             |                             | 
0080 2113-0001100         40188.000  SY   |       0.70000       28131.60|       1.25000       50235.00|       0.90000       36169.20 

  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0090 2115-0100000          6698.200  CY   |      30.00000      200946.00|      44.00000      294720.80|      49.00000      328211.80 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010           241.900  TON  |      40.00000        9676.00|      39.00000        9434.10|      30.00000        7257.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450020           114.200  STA  |     310.00000       35402.00|     400.00000       45680.00|     318.00000       36315.60 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2213-6745500             1.900  STA  |    1000.00000        1900.00|     500.00000         950.00|     500.00000         950.00 
  REMOVAL OF CURB                         |                             |                             | 
0130 2213-7100400             7.000  EACH |     100.00000         700.00|     140.00000         980.00|     125.00000         875.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0140 2301-1032070          1628.900  SY   |      51.00000       83073.90|      57.00000       92847.30|      45.50000       74114.95 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0150 2301-1032100         33821.500  SY   |      42.00000     1420503.00|      45.00000     1521967.50|      48.35000     1635269.53 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0160 2301-6911722                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    2750.00000        2750.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-0587-636                   Primary County:  SCOTT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LA180               |(   2  ) MC061               |(   3  ) VA020 
                                          |LANGMAN CONSTRUCTION,INC.    |MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0013500           668.900  TON  |     129.00000       86288.10|      80.00000       53512.00|      96.00000       64214.40 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 

0180 2315-8275025          3391.000  TON  |      20.00000       67820.00|      20.00000       67820.00|      30.00000      101730.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2401-6745650                    LUMP |    2500.00000        2500.00|    7500.00000        7500.00|   11750.00000       11750.00 
  REMOVAL OF EXISTING STRUCTURES RCB      |                             |                             | 
  Culvert 6'x6'                           |                             |                             | 
0200 2402-2720000           790.000  CY   |      16.00000       12640.00|      17.00000       13430.00|      18.00000       14220.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0210 2403-0100020           179.800  CY   |     632.00000      113633.60|     900.00000      161820.00|     800.00000      143840.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0220 2404-7775000         24534.000  LB   |       1.25000       30667.50|       1.25000       30667.50|       1.45000       35574.30 
  REINFORCING STEEL                       |                             |                             | 
0230 2416-0100024             1.000  EACH |    1500.00000        1500.00|    1800.00000        1800.00|    1750.00000        1750.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0240 2416-0100036             2.000  EACH |    2500.00000        5000.00|    2700.00000        5400.00|    2700.00000        5400.00 

  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0250 2416-0100042             2.000  EACH |    3000.00000        6000.00|    3100.00000        6200.00|    3000.00000        6000.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0260 2417-1060018            23.000  LF   |      60.00000        1380.00|      45.00000        1035.00|      86.00000        1978.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0270 2417-5895018             2.000  EACH |     500.00000        1000.00|     650.00000        1300.00|     700.00000        1400.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0280 2430-0000100          1001.000  SF   |      33.35000       33383.35|      50.00000       50050.00|      35.50000       35535.50 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0290 2431-0000100           355.000  SF   |      21.74000        7717.70|      57.00000       20235.00|      22.00000        7810.00 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0300 2435-0130160             2.000  EACH |    7500.00000       15000.00|    9700.00000       19400.00|   10800.00000       21600.00 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 

0310 2435-0140148             4.000  EACH |    3000.00000       12000.00|    3150.00000       12600.00|    3100.00000       12400.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0320 2435-0140160             2.000  EACH |    5000.00000       10000.00|    5200.00000       10400.00|    5500.00000       11000.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0330 2435-0140196             1.000  EACH |    9000.00000        9000.00|    9500.00000        9500.00|    9000.00000        9000.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0340 2435-0250100             1.000  EACH |    4650.00000        4650.00|    3300.00000        3300.00|    2800.00000        2800.00 
  INTAKE, SW-501                          |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2435-0250700            32.000  EACH |    5000.00000      160000.00|    4000.00000      128000.00|    3400.00000      108800.00 
  INTAKE, SW-507                          |                             |                             | 
0360 2435-0250800             6.000  EACH |    6300.00000       37800.00|    9800.00000       58800.00|    5100.00000       30600.00 
  INTAKE, SW-508                          |                             |                             | 

0370 2435-0251000            14.000  EACH |    6800.00000       95200.00|    6500.00000       91000.00|    5200.00000       72800.00 
  INTAKE, SW-510                          |                             |                             | 
0380 2435-0251224             1.000  EACH |    1500.00000        1500.00|    1800.00000        1800.00|    1300.00000        1300.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0390 2435-0251230             1.000  EACH |    2000.00000        2000.00|    2600.00000        2600.00|    2100.00000        2100.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0400 2502-8212104         20983.000  LF   |       9.50000      199338.50|       7.00000      146881.00|      11.00000      230813.00 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0410 2502-8221303           164.000  EACH |      50.00000        8200.00|     200.00000       32800.00|     180.00000       29520.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0420 2503-0112015           212.000  LF   |      95.00000       20140.00|      66.00000       13992.00|      78.00000       16536.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 15 IN.   |                             |                             | 
0430 2503-0112024            50.000  LF   |     130.00000        6500.00|     112.00000        5600.00|     150.00000        7500.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 24 IN.   |                             |                             | 
0440 2503-0114215          4761.000  LF   |      84.00000      399924.00|      61.00000      290421.00|      68.00000      323748.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0450 2503-0114218           561.000  LF   |      86.00000       48246.00|      80.00000       44880.00|      97.00000       54417.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0460 2503-0114224           268.000  LF   |      99.00000       26532.00|      84.00000       22512.00|      97.00000       25996.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0470 2503-0114230            41.000  LF   |     114.00000        4674.00|      90.00000        3690.00|     137.00000        5617.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0480 2503-0114236           246.000  LF   |     132.00000       32472.00|     125.00000       30750.00|     120.00000       29520.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
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                                          |(   1  ) LA180               |(   2  ) MC061               |(   3  ) VA020 
                                          |LANGMAN CONSTRUCTION,INC.    |MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0114242           181.000  LF   |     157.00000       28417.00|     130.00000       23530.00|     160.00000       28960.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 

0500 2503-0200036           547.000  LF   |      10.00000        5470.00|      17.00000        9299.00|      17.50000        9572.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2504-0116012           173.000  LF   |     150.00000       25950.00|     305.00000       52765.00|     279.00000       48267.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 12 IN.         |                             |                             | 
0520 2507-3250005           234.000  SY   |       0.84000         196.56|       2.00000         468.00|       1.80000         421.20 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061            61.000  TON  |      50.00000        3050.00|      48.00000        2928.00|      50.00000        3050.00 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850         18431.900  SY   |       2.00000       36863.80|       3.00000       55295.70|       3.60000       66354.84 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2511-0302500          6704.800  SY   |      30.00000      201144.00|      37.00000      248077.60|      34.25000      229639.40 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 

0560 2511-6745900           205.400  SY   |      10.00000        2054.00|       9.00000        1848.60|       8.50000        1745.90 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0570 2511-7526004            55.200  SY   |      63.00000        3477.60|      59.00000        3256.80|      58.00000        3201.60 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0580 2511-7528101            80.000  SF   |      35.00000        2800.00|      60.00000        4800.00|      22.00000        1760.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0590 2515-2475006          1069.700  SY   |      56.00000       59903.20|      61.00000       65251.70|      64.00000       68460.80 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0600 2515-6745600           366.100  SY   |      15.00000        5491.50|      10.00000        3661.00|       8.95000        3276.60 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0610 2518-6910000             5.000  EACH |     170.09000         850.45|     165.00000         825.00|     160.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0620 2519-2000010            50.000  LF   |      12.00000         600.00|      26.00000        1300.00|      15.00000         750.00 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 

0630 2519-3280000          3324.600  LF   |       4.50000       14960.70|      14.00000       46544.40|       4.90000       16290.54 
  FENCE, FIELD                            |                             |                             | 
0640 2519-3300600          1635.000  LF   |       1.50000        2452.50|       3.23000        5281.05|       7.00000       11445.00 
  FENCE, SAFETY                           |                             |                             | 
0650 2519-3300700          2857.000  LF   |       2.50000        7142.50|      17.00000       48569.00|       2.60000        7428.20 
  FENCE, TEMPORARY                        |                             |                             | 
0660 2519-3750020             6.000  EACH |     800.00000        4800.00|     850.00000        5100.00|     850.00000        5100.00 
  GATE, FIELD FENCE, 20 FT.               |                             |                             | 
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0670 2519-4200140          7663.000  LF   |       0.50000        3831.50|       2.50000       19157.50|       1.10000        8429.30 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0680 2519-4200190           596.000  LF   |       1.00000         596.00|       4.00000        2384.00|       1.60000         953.60 
  REMOVAL OF FENCE, remove wood fence as  |                             |                             | 

  shown on plans                          |                             |                             | 
0690 2520-3350015             1.000  EACH |   15000.00000       15000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  FIELD OFFICE                            |                             |                             | 
0700 2524-6765110            21.000  EACH |      75.00000        1575.00|      80.00000        1680.00|      82.00000        1722.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0720 2524-9276010           356.000  LF   |       3.10000        1103.60|       3.25000        1157.00|       3.50000        1246.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0730 2524-9325001           118.000  SF   |       9.55000        1126.90|      10.00000        1180.00|      10.25000        1209.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0740 2527-9263117           262.400  STA  |      66.00000       17318.40|      70.00000       18368.00|      70.00000       18368.00 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0750 2527-9263143            97.000  EACH |      55.00000        5335.00|      60.00000        5820.00|      60.00000        5820.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0760 2528-8445110                    LUMP |    7087.05000        7087.05|    8000.00000        8000.00|   17250.00000       17250.00 
  TRAFFIC CONTROL                         |                             |                             | 

0770 2533-4980005                    LUMP |  540000.00000      540000.00|  259000.00000      259000.00|  337469.64000      337469.64 
  MOBILIZATION                            |                             |                             | 
0780 2601-2634100            13.200  ACRE |     600.00000        7920.00|     660.00000        8712.00|     650.00000        8580.00 
  MULCHING                                |                             |                             | 
0790 2601-2636018             0.100  ACRE |    4300.00000         430.00|    4700.00000         470.00|    4500.00000         450.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0800 2601-2636043             0.300  ACRE |    2000.00000         600.00|    2200.00000         660.00|    2200.00000         660.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0810 2601-2636044             6.400  ACRE |    1100.00000        7040.00|    1150.00000        7360.00|    1200.00000        7680.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0820 2601-2638352           720.000  SQ   |      12.00000        8640.00|      12.50000        9000.00|      12.50000        9000.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0830 2601-2639010          2510.000  SQ   |      33.50000       84085.00|      35.00000       87850.00|      34.00000       85340.00 
  SODDING                                 |                             |                             | 

0840 2601-2642120             6.800  ACRE |     400.00000        2720.00|     440.00000        2992.00|     425.00000        2890.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0850 2601-2643110          1506.000  MGAL |      60.00000       90360.00|      60.00000       90360.00|      60.00000       90360.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0860 2601-2643300             1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
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0870 2602-0000020           982.000  LF   |       1.65000        1620.30|       2.00000        1964.00|       2.00000        1964.00 
  SILT FENCE                              |                             |                             | 
0880 2602-0000071           982.000  LF   |       0.10000          98.20|       0.10000          98.20|       0.15000         147.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0890 2602-0000101          3928.000  LF   |       0.25000         982.00|       1.00000        3928.00|       0.25000         982.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0900 2602-0000309         12850.000  LF   |       1.90000       24415.00|       2.50000       32125.00|       1.90000       24415.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0910 2602-0000312         15830.000  LF   |       2.25000       35617.50|       3.00000       47490.00|       2.25000       35617.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0920 2602-0000350         28680.000  LF   |       0.10000        2868.00|       0.10000        2868.00|       0.10000        2868.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0930 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0940 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     5,394,434.01|           $     5,600,060.25|           $     5,656,034.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,394,434.01|           $     5,600,060.25|           $     5,656,034.45 
==================================================================================================================================== 
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                                          |(   4  ) BR101               |(   5  ) MI643               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          2142.800  UNIT |      28.00000       59998.40|      20.00000       42856.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071          5750.000  CY   |      41.50000      238625.00|      30.00000      172500.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001         33441.000  CY   |      16.50000      551776.50|      13.00000      434733.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         91945.000  CY   |       4.15000      381571.75|       7.00000      643615.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2710080          5750.000  CY   |      16.00000       92000.00|      13.00000       74750.00| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0060 2105-8425015          8000.000  CY   |       9.50000       76000.00|       8.00000       64000.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2111-8174100          9856.000  SY   |       9.65000       95110.40|       9.00000       88704.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0080 2113-0001100         40188.000  SY   |       3.25000      130611.00|       1.50000       60282.00| 

  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0090 2115-0100000          6698.200  CY   |      44.00000      294720.80|      38.00000      254531.60| 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010           241.900  TON  |      34.00000        8224.60|      40.00000        9676.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450020           114.200  STA  |     875.00000       99925.00|     515.00000       58813.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2213-6745500             1.900  STA  |    2200.00000        4180.00|     900.00000        1710.00| 
  REMOVAL OF CURB                         |                             |                             | 
0130 2213-7100400             7.000  EACH |     140.00000         980.00|     100.00000         700.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0140 2301-1032070          1628.900  SY   |      55.00000       89589.50|      47.00000       76558.30| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0150 2301-1032100         33821.500  SY   |      47.00000     1589610.50|      54.00000     1826361.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0160 2301-6911722                    LUMP |    6500.00000        6500.00|    5250.00000        5250.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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                                          |(   4  ) BR101               |(   5  ) MI643               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0013500           668.900  TON  |      90.00000       60201.00|     137.00000       91639.30| 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 

0180 2315-8275025          3391.000  TON  |      33.00000      111903.00|      20.00000       67820.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2401-6745650                    LUMP |    6950.00000        6950.00|   23000.00000       23000.00| 
  REMOVAL OF EXISTING STRUCTURES RCB      |                             |                             | 
  Culvert 6'x6'                           |                             |                             | 
0200 2402-2720000           790.000  CY   |      15.00000       11850.00|      30.00000       23700.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0210 2403-0100020           179.800  CY   |     650.00000      116870.00|     732.00000      131613.60| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0220 2404-7775000         24534.000  LB   |       1.40000       34347.60|       1.35000       33120.90| 
  REINFORCING STEEL                       |                             |                             | 
0230 2416-0100024             1.000  EACH |    2500.00000        2500.00|    2600.00000        2600.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0240 2416-0100036             2.000  EACH |    3350.00000        6700.00|    3450.00000        6900.00| 

  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0250 2416-0100042             2.000  EACH |    3850.00000        7700.00|    4250.00000        8500.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0260 2417-1060018            23.000  LF   |      45.00000        1035.00|      55.00000        1265.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0270 2417-5895018             2.000  EACH |    1800.00000        3600.00|     175.00000         350.00| 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0280 2430-0000100          1001.000  SF   |      42.00000       42042.00|      43.00000       43043.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0290 2431-0000100           355.000  SF   |      31.00000       11005.00|      45.00000       15975.00| 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0300 2435-0130160             2.000  EACH |   12000.00000       24000.00|   10500.00000       21000.00| 
  MANHOLE, SANITARY SEWER, SW-301, 60 IN. |                             |                             | 

0310 2435-0140148             4.000  EACH |    3800.00000       15200.00|    4500.00000       18000.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0320 2435-0140160             2.000  EACH |    6900.00000       13800.00|    6000.00000       12000.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0330 2435-0140196             1.000  EACH |   12500.00000       12500.00|    9200.00000        9200.00| 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0340 2435-0250100             1.000  EACH |    3000.00000        3000.00|    2850.00000        2850.00| 
  INTAKE, SW-501                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  110                             Contract ID:  82-0587-636                   Primary County:  SCOTT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) MI643               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2435-0250700            32.000  EACH |    3500.00000      112000.00|    3250.00000      104000.00| 
  INTAKE, SW-507                          |                             |                             | 
0360 2435-0250800             6.000  EACH |    4800.00000       28800.00|    4500.00000       27000.00| 
  INTAKE, SW-508                          |                             |                             | 

0370 2435-0251000            14.000  EACH |    5050.00000       70700.00|    4750.00000       66500.00| 
  INTAKE, SW-510                          |                             |                             | 
0380 2435-0251224             1.000  EACH |    1600.00000        1600.00|    1550.00000        1550.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0390 2435-0251230             1.000  EACH |    1700.00000        1700.00|    1800.00000        1800.00| 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0400 2502-8212104         20983.000  LF   |       7.00000      146881.00|       8.00000      167864.00| 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0410 2502-8221303           164.000  EACH |     220.00000       36080.00|     225.00000       36900.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0420 2503-0112015           212.000  LF   |      68.50000       14522.00|      67.00000       14204.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 15 IN.   |                             |                             | 
0430 2503-0112024            50.000  LF   |     140.00000        7000.00|     130.00000        6500.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  POLYVINYL CHLORIDE PIPE (PVC), 24 IN.   |                             |                             | 
0440 2503-0114215          4761.000  LF   |      68.00000      323748.00|      57.00000      271377.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0450 2503-0114218           561.000  LF   |      75.00000       42075.00|      72.00000       40392.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0460 2503-0114224           268.000  LF   |      91.00000       24388.00|      97.00000       25996.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0470 2503-0114230            41.000  LF   |     140.00000        5740.00|     138.00000        5658.00| 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0480 2503-0114236           246.000  LF   |     140.00000       34440.00|     144.00000       35424.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-0587-636                   Primary County:  SCOTT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) MI643               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2503-0114242           181.000  LF   |     185.00000       33485.00|     197.00000       35657.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 

0500 2503-0200036           547.000  LF   |      16.00000        8752.00|      12.00000        6564.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0510 2504-0116012           173.000  LF   |     178.00000       30794.00|     209.00000       36157.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 12 IN.         |                             |                             | 
0520 2507-3250005           234.000  SY   |       3.75000         877.50|       1.00000         234.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0530 2507-6800061            61.000  TON  |      51.50000        3141.50|      75.00000        4575.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0540 2510-6745850         18431.900  SY   |       3.00000       55295.70|       7.00000      129023.30| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2511-0302500          6704.800  SY   |      35.50000      238020.40|      44.00000      295011.20| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 

0560 2511-6745900           205.400  SY   |      13.50000        2772.90|      10.00000        2054.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0570 2511-7526004            55.200  SY   |      84.00000        4636.80|      57.00000        3146.40| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0580 2511-7528101            80.000  SF   |      24.00000        1920.00|      38.00000        3040.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0590 2515-2475006          1069.700  SY   |      57.00000       60972.90|      54.00000       57763.80| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0600 2515-6745600           366.100  SY   |      12.00000        4393.20|      10.00000        3661.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0610 2518-6910000             5.000  EACH |     200.00000        1000.00|     170.00000         850.00| 
  SAFETY CLOSURE                          |                             |                             | 
0620 2519-2000010            50.000  LF   |      13.50000         675.00|      13.00000         650.00| 
  FENCE, CHANNEL CROSSING, TYPE A         |                             |                             | 

0630 2519-3280000          3324.600  LF   |       5.00000       16623.00|       5.00000       16623.00| 
  FENCE, FIELD                            |                             |                             | 
0640 2519-3300600          1635.000  LF   |       7.00000       11445.00|       7.00000       11445.00| 
  FENCE, SAFETY                           |                             |                             | 
0650 2519-3300700          2857.000  LF   |       3.00000        8571.00|       3.00000        8571.00| 
  FENCE, TEMPORARY                        |                             |                             | 
0660 2519-3750020             6.000  EACH |     900.00000        5400.00|     925.00000        5550.00| 
  GATE, FIELD FENCE, 20 FT.               |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-0587-636                   Primary County:  SCOTT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) MI643               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2519-4200140          7663.000  LF   |       1.15000        8812.45|       1.00000        7663.00| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0680 2519-4200190           596.000  LF   |       2.00000        1192.00|       1.50000         894.00| 
  REMOVAL OF FENCE, remove wood fence as  |                             |                             | 

  shown on plans                          |                             |                             | 
0690 2520-3350015             1.000  EACH |    5000.00000        5000.00|   10000.00000       10000.00| 
  FIELD OFFICE                            |                             |                             | 
0700 2524-6765110            21.000  EACH |      55.00000        1155.00|      75.00000        1575.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0720 2524-9276010           356.000  LF   |      15.50000        5518.00|       3.25000        1157.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0730 2524-9325001           118.000  SF   |      28.00000        3304.00|      10.00000        1180.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0740 2527-9263117           262.400  STA  |     105.00000       27552.00|      69.00000       18105.60| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0750 2527-9263143            97.000  EACH |     165.00000       16005.00|      58.00000        5626.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0760 2528-8445110                    LUMP |   12100.00000       12100.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0770 2533-4980005                    LUMP |  350052.80000      350052.80|  325000.00000      325000.00| 
  MOBILIZATION                            |                             |                             | 
0780 2601-2634100            13.200  ACRE |     665.00000        8778.00|     750.00000        9900.00| 
  MULCHING                                |                             |                             | 
0790 2601-2636018             0.100  ACRE |    4800.00000         480.00|    4800.00000         480.00| 
  WETLAND GRASS SEEDING                   |                             |                             | 
0800 2601-2636043             0.300  ACRE |    2225.00000         667.50|    1100.00000         330.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0810 2601-2636044             6.400  ACRE |    1225.00000        7840.00|    1000.00000        6400.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0820 2601-2638352           720.000  SQ   |      13.50000        9720.00|      11.00000        7920.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0830 2601-2639010          2510.000  SQ   |      37.25000       93497.50|      33.00000       82830.00| 
  SODDING                                 |                             |                             | 

0840 2601-2642120             6.800  ACRE |     445.00000        3026.00|     725.00000        4930.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0850 2601-2643110          1506.000  MGAL |      60.00000       90360.00|      60.00000       90360.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0860 2601-2643300             1.000  EACH |     350.00000         350.00|     350.00000         350.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
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     Bid Order:  110                             Contract ID:  82-0587-636                   Primary County:  SCOTT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) MI643               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |MILLER TRUCKING & EXCAVATING | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0870 2602-0000020           982.000  LF   |       1.85000        1816.70|       1.65000        1620.30| 
  SILT FENCE                              |                             |                             | 
0880 2602-0000071           982.000  LF   |       0.50000         491.00|       0.40000         392.80| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0890 2602-0000101          3928.000  LF   |       0.30000        1178.40|       0.50000        1964.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0900 2602-0000309         12850.000  LF   |       2.10000       26985.00|       2.75000       35337.50| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0910 2602-0000312         15830.000  LF   |       2.47000       39100.10|       4.00000       63320.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0920 2602-0000350         28680.000  LF   |       0.12000        3441.60|       0.30000        8604.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0930 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0940 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,265,000.00|           $     6,467,796.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,265,000.00|           $     6,467,796.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  08-C008-036                 Primary County:  BOONE 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   FORT DODGE ASPHALT CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  STP-S-C008(36)--5E-08 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BOONE              Prj Awd Amt: $849,239.65 
          Route:  E-18 
       Location:  E-18: FROM GREENE COUNTY TO HWY 169 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      FORT DODGE ASPHALT COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    849,239.65     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $    904,040.73     106.45  % 
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     Bid Order:  151                             Contract ID:  08-C008-036                   Primary County:  BOONE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MA225               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2409.000  TON  |      23.73000       57165.57|      24.50000       59020.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             3.000  MILE |     325.00000         975.00|     500.00000        1500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           733.000  SY   |      12.45000        9125.85|      13.00000        9529.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500         10000.000  TON  |      29.23000      292300.00|      33.00000      330000.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828           600.000  TON  |     379.50000      227700.00|     405.00000      243000.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2303-9091010             2.000  EACH |     475.00000         950.00|     475.00000         950.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2318-1001100         38116.000  SY   |       1.63000       62129.08|       1.63000       62129.08| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001220           168.000  TON  |     418.00000       70224.00|     418.00000       70224.00| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0120 2505-4008120           300.000  LF   |      10.00000        3000.00|      10.00000        3000.00| 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0130 2505-4008300           100.000  LF   |      27.00000        2700.00|      27.00000        2700.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4021700             4.000  EACH |    2600.00000       10400.00|    2600.00000       10400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2505-4502100             4.000  EACH |     750.00000        3000.00|     750.00000        3000.00| 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
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     Bid Order:  151                             Contract ID:  08-C008-036                   Primary County:  BOONE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MA225               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9263109           561.910  STA  |       9.50000        5338.15|       9.50000        5338.15| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|    9000.00000        9000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00| 
  FLAGGERS                                |                             |                             | 
0190 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00| 
  PILOT CARS                              |                             |                             | 
0200 2533-4980005                    LUMP |   29482.00000       29482.00|   22500.00000       22500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       849,239.65|           $       904,040.73|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       849,239.65|           $       904,040.73|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  154  1 
 

     Bid  Order:  154                         Contract ID:  25-C025-102                 Primary County:  DALLAS 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  STP-S-C025(102)--5E-25 
      Work Type:  HMA PAVEMENT - FULL DEPTH RECLAMATION 
         County:  DALLAS             Prj Awd Amt: $4,111,989.24 
          Route:  F-31 
       Location:  ON F-31, FROM MINBURN TO R-22 & INTERSECTION 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  4,111,989.24     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  4,340,293.25     105.55  % 
   3   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  4,692,196.86     114.11  % 
   4   WE540          WESTERN ENGINEERING CO., INC.                                              $  4,827,363.27     117.39  % 
   5   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,955,036.23     120.50  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  154                             Contract ID:  25-C025-102                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-3240000           950.660  MGAL |       8.50000        8080.61|      10.00000        9506.60|      10.00000        9506.60 
  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 

0020 2116-0000100         99878.200  SY   |       2.91000      290645.56|       2.34000      233714.99|       2.41000      240706.46 
  FULL DEPTH RECLAMATION                  |                             |                             | 
0030 2116-0000300          7922.100  TON  |      68.00000      538702.80|      69.50000      550585.95|      71.75000      568410.68 
  MINERAL STABILIZING AGENT               |                             |                             | 
0040 2121-7425022         11836.000  TON  |       7.80000       92320.80|       7.00000       82852.00|       6.95000       82260.20 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 
0050 2123-7450020           655.380  STA  |      95.00000       62261.10|     100.00000       65538.00|     103.00000       67504.14 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0690220           186.700  SY   |     130.50000       24364.35|     255.73000       47744.79|     113.00000       21097.10 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0070 2303-0031750         15790.100  TON  |      34.50000      544758.45|      42.01000      663342.10|      45.00000      710554.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0080 2303-0032750         13845.900  TON  |      35.50000      491529.45|      43.51000      602435.11|      48.60000      672910.74 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0090 2303-0033500          7879.900  TON  |      36.50000      287616.35|      43.42000      342145.26|      54.00000      425514.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828          1778.200  TON  |     370.00000      657934.00|     382.50000      680161.50|     399.00000      709501.80 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-0246422           472.900  TON  |     370.00000      174973.00|     382.50000      180884.25|     399.00000      188687.10 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    6500.00000        6500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-7000610         37515.900  EACH |       1.00000       37515.90|       1.00000       37515.90|       1.00000       37515.90 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0140 2303-7000620         37515.900  EACH |       1.00000       37515.90|       1.00000       37515.90|       1.00000       37515.90 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0150 2303-9091010             4.000  EACH |     500.00000        2000.00|     400.00000        1600.00|     515.00000        2060.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 154  3 

 
     Bid Order:  154                             Contract ID:  25-C025-102                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2316-0000120         15202.000  EACH |       1.00000       15202.00|       1.00000       15202.00|       1.00000       15202.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0170 2401-6745650                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    2060.00000        2060.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2402-0425031            23.100  TON  |      40.00000         924.00|      30.00000         693.00|      30.90000         713.79 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-0425040           410.000  CY   |      38.60000       15826.00|      40.00000       16400.00|      41.20000       16892.00 
  FLOODED BACKFILL                        |                             |                             | 
0200 2402-2720100           866.000  CY   |      11.95000       10348.70|      10.00000        8660.00|      10.30000        8919.80 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0210 2416-0100018             2.000  EACH |    1735.00000        3470.00|     850.00000        1700.00|     875.50000        1751.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0220 2416-0100024             2.000  EACH |    2150.00000        4300.00|    1050.00000        2100.00|    1081.50000        2163.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0230 2416-1180018            94.000  LF   |      85.00000        7990.00|      60.00000        5640.00|      61.80000        5809.20 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0240 2416-1180024            74.000  LF   |     115.00000        8510.00|      75.00000        5550.00|      77.25000        5716.50 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8212034         67866.000  LF   |       5.00000      339330.00|       4.25000      288430.50|       4.40000      298610.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8221304           127.000  EACH |     175.00000       22225.00|     175.00000       22225.00|     180.25000       22891.75 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0270 2505-4008120            90.000  LF   |       8.00000         720.00|      10.00000         900.00|      10.30000         927.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300            50.000  LF   |      22.00000        1100.00|      19.00000         950.00|      19.60000         980.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             4.000  EACH |    1775.00000        7100.00|    1925.00000        7700.00|    1982.75000        7931.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             4.000  EACH |     350.00000        1400.00|     400.00000        1600.00|     412.00000        1648.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021701             4.000  EACH |    1950.00000        7800.00|    1925.00000        7700.00|    1982.75000        7931.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0320 2510-6750501         68033.500  SY   |       4.00000      272134.00|       4.75000      323159.13|       5.50000      374184.25 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 154  4 

 
     Bid Order:  154                             Contract ID:  25-C025-102                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) NO081               |(   3  ) O.050 
                                          |MANATT'S, INC.               |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2518-6910000            12.000  EACH |     100.00000        1200.00|     125.00000        1500.00|     103.00000        1236.00 
  SAFETY CLOSURE                          |                             |                             | 
0340 2527-9263109           953.250  STA  |       6.39000        6091.27|       6.39000        6091.27|       6.60000        6291.45 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0350 2528-8445110                    LUMP |   10100.00000       10100.00|    4800.00000        4800.00|    8343.00000        8343.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00|     435.00000       21750.00 
  FLAGGERS                                |                             |                             | 
0370 2533-4980005                    LUMP |   98750.00000       98750.00|   55000.00000       55000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     4,111,989.24|           $     4,340,293.25|           $     4,692,196.86 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,111,989.24|           $     4,340,293.25|           $     4,692,196.86 
==================================================================================================================================== 
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     Bid Order:  154                             Contract ID:  25-C025-102                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE540               |(   5  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-3240000           950.660  MGAL |       9.00000        8555.94|      30.00000       28519.80| 
  WATER FOR EMBANKMENT CONSTRUCTION       |                             |                             | 

0020 2116-0000100         99878.200  SY   |       4.50000      449451.90|       3.10000      309622.42| 
  FULL DEPTH RECLAMATION                  |                             |                             | 
0030 2116-0000300          7922.100  TON  |      70.00000      554547.00|      60.70000      480871.47| 
  MINERAL STABILIZING AGENT               |                             |                             | 
0040 2121-7425022         11836.000  TON  |       7.00000       82852.00|      10.20000      120727.20| 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 
0050 2123-7450020           655.380  STA  |     100.00000       65538.00|     130.00000       85199.40| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0690220           186.700  SY   |     265.00000       49475.50|     109.00000       20350.30| 
  BRIDGE APPROACH, SECONDARY ROADS        |                             |                             | 
0070 2303-0031750         15790.100  TON  |      42.50000      671079.25|      42.41000      669658.14| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0080 2303-0032750         13845.900  TON  |      43.50000      602296.65|      43.78000      606173.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0090 2303-0033500          7879.900  TON  |      49.50000      390055.05|      43.22000      340569.28| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0245828          1778.200  TON  |     388.00000      689941.60|     383.00000      681050.60| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-0246422           472.900  TON  |     388.00000      183485.20|     383.00000      181120.70| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |    7500.00000        7500.00|    3000.00000        3000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-7000610         37515.900  EACH |       1.00000       37515.90|       1.00000       37515.90| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0140 2303-7000620         37515.900  EACH |       1.00000       37515.90|       1.00000       37515.90| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0150 2303-9091010             4.000  EACH |     500.00000        2000.00|    1000.00000        4000.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  154                             Contract ID:  25-C025-102                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE540               |(   5  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2316-0000120         15202.000  EACH |       1.00000       15202.00|       1.00000       15202.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0170 2401-6745650                    LUMP |    2100.00000        2100.00|    3500.00000        3500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2402-0425031            23.100  TON  |      31.00000         716.10|      28.90000         667.59| 
  GRANULAR BACKFILL                       |                             |                             | 
0190 2402-0425040           410.000  CY   |      41.00000       16810.00|      34.30000       14063.00| 
  FLOODED BACKFILL                        |                             |                             | 
0200 2402-2720100           866.000  CY   |      11.00000        9526.00|      12.00000       10392.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0210 2416-0100018             2.000  EACH |     870.00000        1740.00|    1100.00000        2200.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0220 2416-0100024             2.000  EACH |    1100.00000        2200.00|    1350.00000        2700.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0230 2416-1180018            94.000  LF   |      62.00000        5828.00|      70.00000        6580.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0240 2416-1180024            74.000  LF   |      77.00000        5698.00|      82.00000        6068.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2502-8212034         67866.000  LF   |       5.50000      373263.00|       4.25000      288430.50| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8221304           127.000  EACH |     180.00000       22860.00|     175.00000       22225.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0270 2505-4008120            90.000  LF   |       9.00000         810.00|      10.00000         900.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300            50.000  LF   |      23.00000        1150.00|      25.00000        1250.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             4.000  EACH |    1800.00000        7200.00|    2300.00000        9200.00| 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             4.000  EACH |     360.00000        1440.00|     500.00000        2000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0310 2505-4021701             4.000  EACH |    2000.00000        8000.00|    2400.00000        9600.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0320 2510-6750501         68033.500  SY   |       4.90000      333364.15|       6.40000      435414.40| 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
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     Bid Order:  154                             Contract ID:  25-C025-102                   Primary County:  DALLAS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE540               |(   5  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2518-6910000            12.000  EACH |     100.00000        1200.00|     200.00000        2400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0340 2527-9263109           953.250  STA  |       6.50000        6196.13|      10.50000       10009.13| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0350 2528-8445110                    LUMP |    8500.00000        8500.00|   20300.00000       20300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2528-8445113            50.000  EACH |     435.00000       21750.00|     435.00000       21750.00| 
  FLAGGERS                                |                             |                             | 
0370 2533-4980005                    LUMP |  150000.00000      150000.00|  464290.00000      464290.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     4,827,363.27|           $     4,955,036.23|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,827,363.27|           $     4,955,036.23|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  155  1 
 

     Bid  Order:  155                         Contract ID:  29-C029-077                 Primary County:  DES MOINES 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   50 WORK DAYS      Late Start Date:  06/20/16 
 
 
        Project:  STP-S-C029(77)--5E-29 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  DES MOINES         Prj Awd Amt: $4,456,473.97 
          Route:  VARIOUS LOCATIONS 
       Location:  COUNTY ROAD H38: ECL MEDIAPOLIS TO DMC HWY 
                  99DMC HWY 99:  LO UISA COUNTY LINE TO 
                  MEEKERS LANDING ROAD 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      NORRIS ASPHALT PAVING CO., LC 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  4,456,473.97     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  2 

 
     Bid Order:  155                             Contract ID:  29-C029-077                   Primary County:  DES MOINES 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          6328.000  CY   |       8.55000       54104.40|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015          3076.000  CY   |       6.60000       20301.60|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000           372.000  CY   |      43.25000       16089.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          8682.000  TON  |      21.50000      186663.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000           282.440  STA  |     240.00000       67785.60|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2212-0475095             9.600  MILE |     500.00000        4800.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2213-7100400            51.000  EACH |     100.00000        5100.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2214-5145150         51206.000  SY   |       2.41000      123406.46|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2301-1033080          2255.400  SY   |      55.00000      124047.00|                             | 

  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    4000.00000        4000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2301-9091000             2.000  EACH |     350.00000         700.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0120 2303-0032750         11510.500  TON  |      40.46000      465714.83|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0130 2303-0033500         11552.100  TON  |      40.46000      467397.97|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0140 2303-0246422          1383.700  TON  |     374.45000      518126.47|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0150 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2310-5151040          8358.000  CY   |      99.00000      827442.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  3 

 
     Bid Order:  155                             Contract ID:  29-C029-077                   Primary County:  DES MOINES 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2310-5151551         40938.500  SY   |       7.25000      296804.13|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0180 2312-8260051           262.000  TON  |      23.80000        6235.60|                             | 

  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0190 2315-8275025          3885.000  TON  |      23.80000       92463.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0200 2318-1001100        117877.300  SY   |       1.56000      183888.59|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0210 2318-1001220           518.600  TON  |     404.00000      209514.40|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0220 2510-6745850          1015.000  SY   |       7.15000        7257.25|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000            13.000  EACH |     150.00000        1950.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109          1828.660  STA  |       7.54000       13788.10|                             | 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |   15575.00000       15575.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            90.000  EACH |     435.00000       39150.00|                             | 
  FLAGGERS                                |                             |                             | 
0270 2528-8445115            24.000  EACH |     650.00000       15600.00|                             | 
  PILOT CARS                              |                             |                             | 
0280 2533-4980005                    LUMP |  170438.87000      170438.87|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             5.800  ACRE |     700.00000        4060.00|                             | 
  MULCHING                                |                             |                             | 
0300 2601-2636043             5.100  ACRE |    1200.00000        6120.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0310 2601-2636044             0.800  ACRE |    2000.00000        1600.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0320 2602-0000020          3659.000  LF   |       2.10000        7683.90|                             | 
  SILT FENCE                              |                             |                             | 
0330 2602-0000101           500.000  LF   |       2.00000        1000.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  4 

 
     Bid Order:  155                             Contract ID:  29-C029-077                   Primary County:  DES MOINES 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0000309          1700.000  LF   |       2.30000        3910.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0350 2602-0000350           500.000  LF   |       2.00000        1000.00|                             | 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0360 2602-0010010             4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     3,967,717.17|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 51'-3 X 24'-0 STEEL I-BEAM BRIDGE 
                                          |                             |                             | 
0370 2102-2625000           300.000  CY   |      12.25000        3675.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0380 2301-0685550             8.000  SY   |     850.00000        6800.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0390 2301-0690210           422.200  SY   |     175.00000       73885.00|                             | 
  BRIDGE APPROACH, TWO LANE               |                             |                             | 
0400 2401-6750001                    LUMP |   35000.00000       35000.00|                             | 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0410 2402-2720000            70.000  CY   |      25.00000        1750.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0420 2403-0100000             0.700  CY   |    4500.00000        3150.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0430 2403-0100010            73.400  CY   |     925.00000       67895.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0440 2404-7775005         22207.000  LB   |       1.15000       25538.05|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0450 2408-7800000          5071.000  LB   |       4.75000       24087.25|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0460 2413-0698074             1.000  SY   |    1000.00000        1000.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0470 2414-6424124           130.500  LF   |      75.00000        9787.50|                             | 

  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0480 2426-6772016            20.000  SF   |     310.00000        6200.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0490 2505-4008120           276.000  LF   |       7.00000        1932.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0500 2505-4008400             4.000  EACH |    1925.00000        7700.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  155                             Contract ID:  29-C029-077                   Primary County:  DES MOINES 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0520 2505-4021700             4.000  EACH |    1875.00000        7500.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0530 2508-0804000                    LUMP |    2000.00000        2000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0540 2508-0805000                    LUMP |   12000.00000       12000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0550 2508-0970000                    LUMP |   14000.00000       14000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0560 2508-0990000                    LUMP |    1500.00000        1500.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0570 2508-0991000                    LUMP |    9460.00000        9460.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0580 2510-6745850           382.000  SY   |       9.50000        3629.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0590 2533-4980005                    LUMP |  158000.00000      158000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0600 2599-9999009           100.000  LF   |      80.00000        8000.00|                             | 

  ('LINEAR FEET' ITEM) EPOXY CRACK        |                             |                             | 
  INJECTION                               |                             |                             | 
0610 2602-0000020           480.000  LF   |       2.10000        1008.00|                             | 
  SILT FENCE                              |                             |                             | 
0620 2602-0000101           480.000  LF   |       2.00000         960.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0630 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0640 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       488,756.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,456,473.97|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  156  1 
 

     Bid  Order:  156                         Contract ID:  32-C032-048                 Primary County:  EMMET 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  STP-S-C032(48)--5E-32                                  Project:  FM-C032(50)--55-32 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  EMMET              Prj Awd Amt: $573,489.98             County:  EMMET              Prj Awd Amt: $1,801,483.50 
          Route:  N-52                                                     Route:  N-52 
       Location:  N52: FROM A34 (245TH ST) TO 270TH ST (PALO            Location:  ON N52, FROM HWY 9 SOUTH 7.5 MILES TO A34 
                  ALTO CO. LINE) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,374,973.48     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,461,139.51     103.62  % 
   3   DU122          DUININCK, INC.                                                             $  2,989,218.43     125.86  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  2 

 
     Bid Order:  156                             Contract ID:  32-C032-048                   Primary County:  EMMET 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) O.053               |(   3  ) DU122 
                                          |HEARTLAND ASPHALT, INC.      |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-S-C032(48)--5E-32 
                                          |                             |                             | 
0010 2123-7450000           263.060  STA  |     185.00000       48666.10|     188.70000       49639.42|     185.00000       48666.10 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2212-0475095             2.500  MILE |     200.00000         500.00|     395.09000         987.73|    2828.72000        7071.80 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           100.600  SY   |      51.22000        5152.73|     209.10000       21035.46|     195.00000       19617.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             2.000  EACH |     100.00000         200.00|     255.00000         510.00|     200.00000         400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          1040.100  SY   |       4.90000        5096.49|       2.46000        2558.65|       4.57000        4753.26 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0001000            34.000  TON  |      60.00000        2040.00|      69.94000        2377.96|     374.77000       12742.18 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0070 2303-0032500          4250.000  TON  |      29.97000      127372.50|      39.60000      168300.00|      43.28000      183940.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0033500          3000.000  TON  |      30.31000       90930.00|      40.21000      120630.00|      43.03000      129090.00 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828           471.000  TON  |     377.00000      177567.00|     369.84000      174194.64|     415.06000      195493.26 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |     400.00000         400.00|    3514.06000        3514.06|    8000.00000        8000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2303-7000610          8333.000  EACH |       1.00000        8333.00|       1.00000        8333.00|       1.00000        8333.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0120 2303-7000620         10833.000  EACH |       1.00000       10833.00|       1.00000       10833.00|       1.00000       10833.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0130 2316-0000120          5416.000  EACH |       1.00000        5416.00|       1.00000        5416.00|       1.00000        5416.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0140 2505-4008120           546.000  LF   |       4.00000        2184.00|       4.08000        2227.68|      10.00000        5460.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  156                             Contract ID:  32-C032-048                   Primary County:  EMMET 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) O.053               |(   3  ) DU122 
                                          |HEARTLAND ASPHALT, INC.      |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2505-4008300            75.000  LF   |      16.50000        1237.50|      16.83000        1262.25|      25.00000        1875.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             4.000  EACH |    1350.00000        5400.00|    1377.00000        5508.00|    2300.00000        9200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     196.00000         784.00|     199.92000         799.68|     450.00000        1800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             8.000  EACH |    1775.00000       14200.00|    1810.50000       14484.00|    2600.00000       20800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2527-9263109           334.490  STA  |       9.50000        3177.66|       9.69000        3241.21|       9.50000        3177.66 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2528-8445110                    LUMP |    4100.00000        4100.00|    6306.11000        6306.11|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00|     435.00000       34800.00 
  FLAGGERS                                |                             |                             | 
0220 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00|     650.00000       13000.00 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |   12100.00000       12100.00|   13964.27000       13964.27|  105941.91000      105941.91 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       573,489.98|           $       663,923.12|           $       833,410.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                      FM-C032(50)--55-32 
                                          |                             |                             | 
0240 2123-7450000           791.120  STA  |     176.00000      139237.12|     179.52000      142021.86|     176.00000      139237.12 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0250 2212-0475095             7.500  MILE |     200.00000        1500.00|     216.86000        1626.45|    2828.72000       21215.40 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0260 2214-5145150          2173.600  SY   |       5.00000       10868.00|       2.24000        4868.86|       3.17000        6890.31 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0270 2303-0032500         12001.000  TON  |      31.39000      376711.39|      31.32000      375871.32|      43.00000      516043.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0280 2303-0033500          8689.000  TON  |      31.99000      277961.11|      31.47000      273442.83|      42.08000      365633.12 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0290 2303-0245828          1328.600  TON  |     377.00000      500882.20|     373.50000      496232.10|     415.06000      551448.72 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0300 2303-6911000                    LUMP |    1100.00000        1100.00|    9387.57000        9387.57|    8000.00000        8000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  156                             Contract ID:  32-C032-048                   Primary County:  EMMET 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) O.053               |(   3  ) DU122 
                                          |HEARTLAND ASPHALT, INC.      |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2303-7000610         25000.000  EACH |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0320 2303-7000620         32500.000  EACH |       1.00000       32500.00|       1.00000       32500.00|       1.00000       32500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0330 2303-9091010             2.000  EACH |     750.00000        1500.00|     765.00000        1530.00|     750.00000        1500.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0340 2316-0000120         16250.000  EACH |       1.00000       16250.00|       1.00000       16250.00|       1.00000       16250.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0350 2318-1001100         94419.100  SY   |       1.54000      145405.41|       1.69000      159568.28|       1.54000      145405.41 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0360 2318-1001220           311.500  TON  |     426.00000      132699.00|     423.30000      131857.95|     426.00000      132699.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 

  ASPHALT)                                |                             |                             | 
0370 2527-9263109           404.660  STA  |       9.50000        3844.27|       9.69000        3921.16|       9.50000        3844.27 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |    7925.00000        7925.00|    8480.54000        8480.54|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0400 2528-8445115            40.000  EACH |     650.00000       26000.00|     650.00000       26000.00|     650.00000       26000.00 
  PILOT CARS                              |                             |                             | 
0410 2533-4980005                    LUMP |   49900.00000       49900.00|   36457.47000       36457.47|  105941.91000      105941.91 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,801,483.50|           $     1,797,216.39|           $     2,155,808.26 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,374,973.48|           $     2,461,139.51|           $     2,989,218.43 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  157  1 
 

     Bid  Order:  157                         Contract ID:  43-0301-153                 Primary County:  HARRISON 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  05/09/16 
 
 
        Project:  NHSX-030-1(153)--3H-43                                 Project:  NHSN-030-1(158)--2R-43 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA PAVED SHOULDER - NEW 
         County:  HARRISON           Prj Awd Amt: $3,486,849.18           County:  HARRISON           Prj Awd Amt: $248,307.22 
          Route:  U.S. 30                                                  Route:  U.S. 30 
       Location:  MUD CREEK TO DUNLAP                                   Location:  CO RD L34 TO 250TH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  3,735,156.40     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,838,739.24     102.77  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  3,864,372.75     103.45  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,912,737.78     104.75  % 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) O.055 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-030-1(153)--3H-43 
                                          |                             |                             | 
0010 2102-0425070           380.000  TON  |      28.00000       10640.00|      30.00000       11400.00|      48.20000       18316.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625001           165.000  CY   |      37.00000        6105.00|      38.00000        6270.00|      40.00000        6600.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2121-7425020         31257.500  TON  |      25.00000      781437.50|      23.75000      742365.63|      26.75000      836138.13 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          1206.000  SY   |      38.50000       46431.00|      26.50000       31959.00|      32.00000       38592.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095             6.000  MILE |     300.00000        1800.00|     800.00000        4800.00|     500.00000        3000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           842.700  SY   |     150.00000      126405.00|     170.00000      143259.00|     165.00000      139045.50 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            44.000  EACH |      79.00000        3476.00|     125.00000        5500.00|      86.90000        3823.60 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            20.000  TON  |     175.00000        3500.00|     400.00000        8000.00|     150.00000        3000.00 

  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2213-2713300          1789.400  CY   |      25.10000       44913.94|      23.50000       42050.90|      20.90000       37398.46 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          2971.200  TON  |      32.00000       95078.40|      41.50000      123304.80|      31.70000       94187.04 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150         84248.000  SY   |       1.05000       88460.40|       1.32000      111207.36|       1.05000       88460.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050           612.250  STA  |      10.50000        6428.63|      25.00000       15306.25|      35.00000       21428.75 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0052500         10834.200  TON  |      34.00000      368362.80|      38.65000      418741.83|      30.00000      325026.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0053504         14223.600  TON  |      34.50000      490714.20|      38.80000      551875.68|      31.25000      444487.50 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0150 2303-0246422          1765.800  TON  |     330.00000      582714.00|     300.00000      529740.00|     326.00000      575650.80 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0160 2303-6911000                    LUMP |    7200.00000        7200.00|    5000.00000        5000.00|    4000.00000        4000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2318-1001100         84248.000  SY   |       1.85000      155858.80|       1.88000      158386.24|       1.85000      155858.80 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) O.055 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2318-1001220           370.700  TON  |     412.37000      152865.56|     420.00000      155694.00|     413.00000      153099.10 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0190 2414-7200010             2.000  EACH |    2400.00000        4800.00|    2450.00000        4900.00|    3300.00000        6600.00 

  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0200 2416-0100042             1.000  EACH |    4000.00000        4000.00|    4500.00000        4500.00|    4700.00000        4700.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0210 2416-0100048             1.000  EACH |    4400.00000        4400.00|    5600.00000        5600.00|    5000.00000        5000.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180042             6.000  LF   |     275.00000        1650.00|     250.00000        1500.00|     375.00000        2250.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180048             6.000  LF   |     290.00000        1740.00|     350.00000        2100.00|     400.00000        2400.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2417-0330054             2.000  EACH |    8000.00000       16000.00|    7500.00000       15000.00|    9500.00000       19000.00 
  APRONS, SAFETY SLOPE, 54 IN. DIA.       |                             |                             | 
0250 2499-6000100            50.000  LF   |      95.00000        4750.00|     100.00000        5000.00|     100.00000        5000.00 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 

0260 2505-4008120           430.000  LF   |       5.00000        2150.00|       5.00000        2150.00|       5.00000        2150.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           312.500  LF   |      15.00000        4687.50|      15.50000        4843.75|      16.50000        5156.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400             8.000  EACH |    1750.00000       14000.00|    1800.00000       14400.00|    1350.00000       10800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             8.000  EACH |     150.00000        1200.00|     155.00000        1240.00|     190.00000        1520.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             5.000  EACH |    1975.00000        9875.00|    2000.00000       10000.00|    1775.00000        8875.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2505-4021701             3.000  EACH |    1800.00000        5400.00|    1850.00000        5550.00|    1800.00000        5400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0320 2510-6745850           634.600  SY   |      13.00000        8249.80|      12.50000        7932.50|      15.00000        9519.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2520-3350010             1.000  EACH |    5000.00000        5000.00|    4000.00000        4000.00|    3500.00000        3500.00 
  FIELD LABORATORY                        |                             |                             | 
0340 2527-9263109          4065.400  STA  |       6.75000       27441.45|       7.00000       28457.80|       6.75000       27441.45 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 157  4 

 
     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) O.055 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445110                    LUMP |   15000.00000       15000.00|    7500.00000        7500.00|   21000.00000       21000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113           245.000  EACH |     435.00000      106575.00|     435.00000      106575.00|     435.00000      106575.00 
  FLAGGERS                                |                             |                             | 

0380 2528-8445115            85.000  EACH |     650.00000       55250.00|     650.00000       55250.00|     650.00000       55250.00 
  PILOT CARS                              |                             |                             | 
0390 2529-2242304             9.000  EACH |     125.00000        1125.00|     120.00000        1080.00|     125.00000        1125.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2533-4980005                    LUMP |   90000.00000       90000.00|  120000.00000      120000.00|  240000.00000      240000.00 
  MOBILIZATION                            |                             |                             | 
0410 2548-0000100           627.100  STA  |       8.00000        5016.80|       8.20000        5142.22|       8.00000        5016.80 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0420 2548-0000110           608.700  GAL  |       6.00000        3652.20|       7.00000        4260.90|       6.75000        4108.73 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0430 2548-0000200             2.700  STA  |     200.00000         540.00|     210.00000         567.00|     200.00000         540.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 

0440 2548-0000310           314.900  STA  |       8.00000        2519.20|       8.20000        2582.18|       8.00000        2519.20 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2599-9999005            18.000  EACH |    2800.00000       50400.00|    3950.00000       71100.00|    2750.00000       49500.00 
  ('EACH' ITEM) APRON GUARD, DR-213       |                             |                             | 
0460 2601-2638352            12.000  SQ   |      40.00000         480.00|      52.00000         624.00|      44.00000         528.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0470 2602-0000020           531.200  LF   |       5.00000        2656.00|       6.50000        3452.80|       2.85000        1513.92 
  SILT FENCE                              |                             |                             | 
0480 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0490 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,422,849.18|           $     3,562,068.84|           $     3,557,000.43 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-030-1(153)--3H-43 
                                          |                             |                             | 
0500 2303-7000610         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) WE540               |(   3  ) O.055 
                                          |MANATT'S, INC.               |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2303-7000620         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0520 2317-7000120         39000.000  EACH |       1.00000       39000.00|       1.00000       39000.00|       1.00000       39000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        64,000.00|           $        64,000.00|           $        64,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  NHSN-030-1(158)--2R-43 
                                          |                             |                             | 
0530 2102-2713090           773.700  CY   |      25.08000       19404.40|      18.50000       14313.45|      20.15000       15590.06 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0540 2121-7425020          2603.200  TON  |      24.00000       62476.80|      25.50000       66381.60|      29.30000       76273.76 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0550 2122-5500060          4642.200  SY   |      24.00000      111412.80|      20.50000       95165.10|      23.50000      109091.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0560 2303-6911000                    LUMP |    1800.00000        1800.00|     500.00000         500.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0570 2510-6745850           302.000  SY   |      15.31000        4623.62|       9.50000        2869.00|      23.60000        7127.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0580 2527-9263109           103.300  STA  |      12.00000        1239.60|      12.50000        1291.25|      12.00000        1239.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |    3300.00000        3300.00|    2600.00000        2600.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2528-8445113            30.000  EACH |     435.00000       13050.00|     435.00000       13050.00|     435.00000       13050.00 
  FLAGGERS                                |                             |                             | 
0610 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0620 2533-4980005                    LUMP |   24500.00000       24500.00|   10000.00000       10000.00|    7000.00000        7000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       248,307.22|           $       212,670.40|           $       243,372.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,735,156.40|           $     3,838,739.24|           $     3,864,372.75 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-030-1(153)--3H-43 
                                          |                             |                             | 
0010 2102-0425070           380.000  TON  |      35.00000       13300.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625001           165.000  CY   |      36.00000        5940.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2121-7425020         31257.500  TON  |      26.38000      824572.85|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          1206.000  SY   |      41.80000       50410.80|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095             6.000  MILE |     500.00000        3000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           842.700  SY   |     144.59000      121845.99|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            44.000  EACH |     250.00000       11000.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            20.000  TON  |     200.00000        4000.00|                             | 

  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2213-2713300          1789.400  CY   |      13.96000       24980.02|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          2971.200  TON  |      36.13000      107349.46|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150         84248.000  SY   |       0.86000       72453.28|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050           612.250  STA  |      10.01000        6128.62|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0052500         10834.200  TON  |      35.80000      387864.36|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0053504         14223.600  TON  |      35.80000      509204.88|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0150 2303-0246422          1765.800  TON  |     326.00000      575650.80|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0160 2303-6911000                    LUMP |    2500.00000        2500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2318-1001100         84248.000  SY   |       1.85000      155858.80|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2318-1001220           370.700  TON  |     412.37000      152865.56|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0190 2414-7200010             2.000  EACH |    3900.00000        7800.00|                             | 

  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0200 2416-0100042             1.000  EACH |    4400.00000        4400.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0210 2416-0100048             1.000  EACH |    5500.00000        5500.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0220 2416-1180042             6.000  LF   |     235.00000        1410.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2416-1180048             6.000  LF   |     300.00000        1800.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2417-0330054             2.000  EACH |    7300.00000       14600.00|                             | 
  APRONS, SAFETY SLOPE, 54 IN. DIA.       |                             |                             | 
0250 2499-6000100            50.000  LF   |      95.00000        4750.00|                             | 
  CLEAN OUT PIPE CULVERT                  |                             |                             | 

0260 2505-4008120           430.000  LF   |       9.00000        3870.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           312.500  LF   |      27.00000        8437.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400             8.000  EACH |    2300.00000       18400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             8.000  EACH |     475.00000        3800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             5.000  EACH |    2650.00000       13250.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2505-4021701             3.000  EACH |    2400.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0320 2510-6745850           634.600  SY   |      10.00000        6346.00|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2520-3350010             1.000  EACH |    5000.00000        5000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0340 2527-9263109          4065.400  STA  |       9.25000       37604.95|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137             4.000  EACH |     100.00000         400.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2528-8445110                    LUMP |   10732.50000       10732.50|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113           245.000  EACH |     435.00000      106575.00|                             | 
  FLAGGERS                                |                             |                             | 

0380 2528-8445115            85.000  EACH |     650.00000       55250.00|                             | 
  PILOT CARS                              |                             |                             | 
0390 2529-2242304             9.000  EACH |     140.00000        1260.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2533-4980005                    LUMP |   42440.63000       42440.63|                             | 
  MOBILIZATION                            |                             |                             | 
0410 2548-0000100           627.100  STA  |      11.00000        6898.10|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0420 2548-0000110           608.700  GAL  |       5.00000        3043.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0430 2548-0000200             2.700  STA  |     200.00000         540.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 

0440 2548-0000310           314.900  STA  |      12.00000        3778.80|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0450 2599-9999005            18.000  EACH |    3900.00000       70200.00|                             | 
  ('EACH' ITEM) APRON GUARD, DR-213       |                             |                             | 
0460 2601-2638352            12.000  SQ   |      50.00000         600.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0470 2602-0000020           531.200  LF   |       6.00000        3187.20|                             | 
  SILT FENCE                              |                             |                             | 
0480 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0490 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,479,499.60|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-030-1(153)--3H-43 
                                          |                             |                             | 
0500 2303-7000610         12500.000  EACH |       1.00000       12500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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     Bid Order:  157                             Contract ID:  43-0301-153                   Primary County:  HARRISON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2303-7000620         12500.000  EACH |       1.00000       12500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0520 2317-7000120         39000.000  EACH |       1.00000       39000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        64,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                  NHSN-030-1(158)--2R-43 
                                          |                             |                             | 
0530 2102-2713090           773.700  CY   |      13.96000       10800.85|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0540 2121-7425020          2603.200  TON  |      26.38000       68672.42|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0550 2122-5500060          4642.200  SY   |      27.18000      126175.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0560 2303-6911000                    LUMP |     500.00000         500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0570 2510-6745850           302.000  SY   |      15.00000        4530.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0580 2527-9263109           103.300  STA  |       9.25000         955.53|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |   10732.50000       10732.50|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 
0610 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0620 2533-4980005                    LUMP |  127321.88000      127321.88|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       369,238.18|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,912,737.78|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  57-0131-052                 Primary County:  LINN 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:  105 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  STPN-013-1(52)--2J-57 
      Work Type:  HMA RESURFACING 
         County:  LINN               Prj Awd Amt: $3,530,964.02 
          Route:  IOWA 13 
       Location:  FROM US 151 IN MARION N. TO 1 MILE N. OF. 
                  COUNTY HOME ROAD 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  3,530,964.02     100.00  % 
   2   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  3,542,367.60     100.32  % 
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     Bid Order:  158                             Contract ID:  57-0131-052                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA812               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MATHY CONST. D/B/A RIVER CIT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1345.000  CY   |      13.85000       18628.25|      14.80000       19906.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005           405.000  CY   |      24.85000       10064.25|      19.50000        7897.50| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000           200.000  CY   |      35.00000        7000.00|      25.55000        5110.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          7618.000  TON  |      15.80000      120364.40|      10.55000       80369.90| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020            10.000  STA  |     310.00000        3100.00|     300.00000        3000.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2128-0000200          2500.000  TON  |       2.00000        5000.00|       9.75000       24375.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0070 2212-0475095             9.500  MILE |     448.00000        4256.00|     300.00000        2850.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          4597.600  SY   |      56.20000      258385.12|      56.20000      258385.12| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           406.000  EACH |      76.00000       30856.00|      72.00000       29232.00| 

  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            20.000  TON  |     206.00000        4120.00|     400.00000        8000.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2213-2713300          5522.000  CY   |      12.70000       70129.40|      13.48000       74436.56| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2213-8200000         11301.000  TON  |      23.05000      260488.05|      24.68000      278908.68| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145160          2538.000  TON  |      22.15000       56216.70|      18.57000       47130.66| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2214-7450050           501.000  STA  |       6.20000        3106.20|      82.00000       41082.00| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0150 2303-0001000          1020.000  TON  |      28.50000       29070.00|      24.52000       25010.40| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 

0160 2303-0031500           226.000  TON  |      40.50000        9153.00|      29.95000        6768.70| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0170 2303-0052500         15664.000  TON  |      24.10000      377502.40|      20.54000      321738.56| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0053502         20386.000  TON  |      27.55000      561634.30|      24.77000      504961.22| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
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     Bid Order:  158                             Contract ID:  57-0131-052                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA812               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MATHY CONST. D/B/A RIVER CIT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0245828           692.000  TON  |     357.00000      247044.00|     383.00000      265036.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-0247028          2224.000  TON  |     457.00000     1016368.00|     498.00000     1107552.00| 
  ASPHALT BINDER, PG 70-28                |                             |                             | 

0210 2303-6911000                    LUMP |     500.00000         500.00|    5200.00000        5200.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2303-7000510         20386.000  TON  |       2.00000       40772.00|       2.00000       40772.00| 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0230 2303-7000610         24300.000  EACH |       1.00000       24300.00|       1.00000       24300.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0240 2303-7000620         24300.000  EACH |       1.00000       24300.00|       1.00000       24300.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2317-7000120         56000.000  EACH |       1.00000       56000.00|       1.00000       56000.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0260 2401-6750001                    LUMP |    3250.00000        3250.00|    4700.00000        4700.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0270 2416-0100024            11.000  EACH |    1950.00000       21450.00|     977.00000       10747.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0280 2416-0100030             6.000  EACH |    2250.00000       13500.00|    1327.00000        7962.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0290 2416-0100036             2.000  EACH |    2700.00000        5400.00|    1377.00000        2754.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0300 2416-0101036             2.000  EACH |    1200.00000        2400.00|     477.00000         954.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 

0310 2416-0101136             3.000  EACH |    1000.00000        3000.00|     477.00000        1431.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0320 2416-1180030            10.000  LF   |     102.00000        1020.00|     115.00000        1150.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2416-1541036            12.000  LF   |      60.00000         720.00|      60.00000         720.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
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     Bid Order:  158                             Contract ID:  57-0131-052                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA812               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MATHY CONST. D/B/A RIVER CIT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2416-1541136            12.000  LF   |      80.00000         960.00|      60.00000         720.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0350 2422-0360024             2.000  EACH |     250.00000         500.00|     385.00000         770.00| 

  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0360 2422-1722024            52.000  LF   |      40.00000        2080.00|      52.00000        2704.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2435-0251218             1.000  EACH |    1000.00000        1000.00|     435.00000         435.00| 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0380 2435-0600010             1.000  EACH |    1693.00000        1693.00|    2500.00000        2500.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0390 2502-8221304            49.000  EACH |     250.00000       12250.00|     140.00000        6860.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0400 2507-3250005           144.000  SY   |       3.00000         432.00|       3.50000         504.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-8029000           125.000  TON  |      16.85000        2106.25|      20.50000        2562.50| 
  EROSION STONE                           |                             |                             | 
0420 2524-6765010            20.000  EACH |     200.00000        4000.00|     200.00000        4000.00| 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0430 2524-9089110           176.000  EACH |      55.00000        9680.00|      55.00000        9680.00| 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0440 2527-9263109          2771.000  STA  |      10.30000       28541.30|       9.40000       26047.40| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0450 2527-9263137             6.000  EACH |      75.00000         450.00|     110.00000         660.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0460 2528-8445110                    LUMP |   48600.00000       48600.00|   42000.00000       42000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113           210.000  EACH |     435.00000       91350.00|     435.00000       91350.00| 
  FLAGGERS                                |                             |                             | 
0480 2529-2242304            32.000  EACH |      76.00000        2432.00|      76.00000        2432.00| 

  CD JOINT ASSEMBLY                       |                             |                             | 
0490 2529-2242320             6.000  EACH |     110.00000         660.00|     110.00000         660.00| 
  CT JOINT                                |                             |                             | 
0500 2529-8174010           214.600  SY   |       9.00000        1931.40|       9.00000        1931.40| 
  SUBBASE (PATCHES)                       |                             |                             | 
0510 2533-4980005                    LUMP |   26800.00000       26800.00|   47411.00000       47411.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  158                             Contract ID:  57-0131-052                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA812               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MATHY CONST. D/B/A RIVER CIT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00| 
  MULCHING                                |                             |                             | 
0530 2601-2636044             0.800  ACRE |    2500.00000        2000.00|    2500.00000        2000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0540 2602-0000020          1080.000  LF   |       1.90000        2052.00|       1.90000        2052.00| 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030           130.000  LF   |       1.90000         247.00|       1.90000         247.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000071          1210.000  LF   |       0.50000         605.00|       0.50000         605.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0570 2602-0000312           120.000  LF   |       5.80000         696.00|       5.80000         696.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0580 2602-0000350           120.000  LF   |       2.00000         240.00|       2.00000         240.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     3,530,964.02|           $     3,542,367.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,530,964.02|           $     3,542,367.60|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  159  1 
 

     Bid  Order:  159                         Contract ID:  57-1001-051                 Primary County:  LINN 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:  180 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  NHSX-100-1(51)--3H-57                                  Project:  NHSX-100-1(69)--3H-57 
      Work Type:  HMA PAVEMENT - NEW                                   Work Type:  TRAFFIC SIGNS 
         County:  LINN               Prj Awd Amt: $14,883,472.88          County:  LINN               Prj Awd Amt: $155,804.85 
          Route:  IOWA 100                                                 Route:  IOWA 100 
       Location:  IN THE CITY OF CEDAR RAPIDS FROM COVINGTON            Location:  IA. 100 IN CEDAR RAPIDS FROM COVINGTON RD. 
                  RD.               (CO. RD. W-36) TO E. OF                        (CO. RD. W-36) TO  EDGEWOOD RD.(PHASE 1). 
                  EDGEWOOD RD. 
        Project:  NHSX-100-1(70)--3H-57 
      Work Type:  LIGHTING 

         County:  LINN               Prj Awd Amt: $77,100.00 
          Route:  IOWA 100 
       Location:  IA. 100 IN CEDAR RAPIDS FROM COVINGTON RD. 
                  (CO. RD. W-36) TO  EDGEWOOD RD.(PHASE 1). 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      PELLING, L.L. CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   PE140          PELLING, L.L. CO., INC.                                                    $ 15,116,377.73     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $ 15,604,174.35     103.22  % 
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     Bid Order:  159                             Contract ID:  57-1001-051                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-100-1(51)--3H-57 
                                          |                             |                             | 
0010 2102-2710070          5359.000  CY   |      32.00000      171488.00|      32.00000      171488.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425011          2400.000  CY   |       9.50000       22800.00|       9.50000       22800.00| 
  TOPSOIL, SPREAD                         |                             |                             | 
0030 2115-0100000         95471.000  CY   |      30.75000     2935733.25|      30.75000     2935733.25| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2122-5190010         23117.000  SY   |      40.00000      924680.00|      40.00000      924680.00| 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0050 2122-5190501           112.000  SY   |      95.00000       10640.00|      95.00000       10640.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0060 2122-5191005          8354.000  SY   |      94.25000      787364.50|      84.75000      708001.50| 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0070 2123-7450000           385.000  STA  |     400.00000      154000.00|     400.00000      154000.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0080 2123-7450020           164.000  STA  |     158.00000       25912.00|     158.00000       25912.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2301-0690203          2074.000  SY   |     156.00000      323544.00|     187.00000      387838.00| 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0100 2301-0690204           834.000  SY   |     170.00000      141780.00|     170.00000      141780.00| 
  BRIDGE APPROACH, BR-204                 |                             |                             | 
0110 2301-6911722                    LUMP |    7000.00000        7000.00|    3000.00000        3000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2303-0041500          4288.200  TON  |      31.20000      133791.84|      31.16000      133620.31| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0130 2303-0042500          1281.100  TON  |      33.00000       42276.30|      33.02000       42301.92| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0043503          1305.100  TON  |      37.45000       48876.00|      37.42000       48836.84| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0150 2303-0051500         59974.900  TON  |      27.45000     1646311.01|      27.42000     1644511.76| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
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     Bid Order:  159                             Contract ID:  57-1001-051                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-0052500         13717.500  TON  |      28.75000      394378.13|      28.73000      394103.78| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0053502         14019.600  TON  |      32.25000      452132.10|      32.23000      451851.71| 

  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0180 2303-0131500         25609.800  SY   |      34.25000      877135.65|      34.23000      876623.45| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0190 2303-0246428          5675.200  TON  |     435.00000     2468712.00|     437.83000     2484772.82| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0200 2303-6911000                    LUMP |    5000.00000        5000.00|    4909.48000        4909.48| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2412-0000100         19906.000  SY   |       1.80000       35830.80|       1.80000       35830.80| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0220 2435-0250804            52.000  EACH |    2300.00000      119600.00|    2300.00000      119600.00| 
  INTAKE, SW-508, TOP ONLY                |                             |                             | 
0230 2435-0251004            12.000  EACH |    2750.00000       33000.00|    2750.00000       33000.00| 

  INTAKE, SW-510, TOP ONLY                |                             |                             | 
0240 2435-0254604            13.000  EACH |    2700.00000       35100.00|    2700.00000       35100.00| 
  INTAKE, SW-546, TOP ONLY                |                             |                             | 
0250 2435-0254704             1.000  EACH |    6500.00000        6500.00|    6500.00000        6500.00| 
  BARRIER INTAKE, SW-547, TOP ONLY        |                             |                             | 
0260 2435-0254714            43.000  EACH |    7400.00000      318200.00|    7400.00000      318200.00| 
  BARRIER INTAKE, SW-547 MODIFIED, TOP    |                             |                             | 
  ONLY                                    |                             |                             | 
0270 2435-0254904            14.000  EACH |    4600.00000       64400.00|    4600.00000       64400.00| 
  BARRIER INTAKE, SW-549, TOP ONLY        |                             |                             | 
0280 2435-0254914             2.000  EACH |    4900.00000        9800.00|    4900.00000        9800.00| 
  BARRIER INTAKE, SW-549 MODIFIED, TOP    |                             |                             | 
  ONLY                                    |                             |                             | 
0290 2502-8212034         48369.000  LF   |       5.40000      261192.60|       6.06000      293116.14| 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8221303           164.000  EACH |     175.00000       28700.00|     300.00000       49200.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0310 2502-8221304           110.000  EACH |     175.00000       19250.00|     175.00000       19250.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2503-0500401             5.000  EACH |    3500.00000       17500.00|    3500.00000       17500.00| 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
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     Bid Order:  159                             Contract ID:  57-1001-051                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2505-4008300           263.000  LF   |      16.00000        4208.00|      18.00000        4734.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0340 2505-4008400             3.000  EACH |    1775.00000        5325.00|    1950.00000        5850.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0350 2505-4021010             3.000  EACH |     150.00000         450.00|     200.00000         600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0360 2505-4021700             3.000  EACH |    1950.00000        5850.00|    2000.00000        6000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0370 2505-6000111           399.000  LF   |      11.00000        4389.00|      12.00000        4788.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0380 2505-6000121             4.000  EACH |    1800.00000        7200.00|    2800.00000       11200.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0390 2512-1725256         13770.000  LF   |      15.75000      216877.50|      18.00000      247860.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0400 2513-0001000         11596.000  LF   |      48.50000      562406.00|      70.40000      816358.40| 
  CONCRETE BARRIER, BA-100                |                             |                             | 
0410 2513-0001011             4.000  EACH |    7500.00000       30000.00|    5010.00000       20040.00| 
  CONCRETE BARRIER, BA-101                |                             |                             | 

0420 2513-0001040          8510.000  LF   |      49.50000      421245.00|      55.98000      476389.80| 
  CONCRETE BARRIER, BA-104                |                             |                             | 
0430 2518-6910000            11.000  EACH |     100.00000        1100.00|     200.00000        2200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0440 2520-3350010             1.000  EACH |    9200.00000        9200.00|    7500.00000        7500.00| 
  FIELD LABORATORY                        |                             |                             | 
0450 2520-3350015             1.000  EACH |    9600.00000        9600.00|    7500.00000        7500.00| 
  FIELD OFFICE                            |                             |                             | 
0460 2526-8285000                    LUMP |   43775.00000       43775.00|   38000.00000       38000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0470 2527-9263109          1277.000  STA  |      12.30000       15707.10|      12.12000       15477.24| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0480 2527-9263137            10.000  EACH |      66.60000         666.00|      65.67000         656.70| 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0490 2527-9263180           112.000  STA  |      24.60000        2755.20|      24.25000        2716.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0500 2528-8445110                    LUMP |    4000.00000        4000.00|   14500.00000       14500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2533-4980005                    LUMP |  505400.00000      505400.00|  505000.00000      505000.00| 
  MOBILIZATION                            |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2548-0000100           245.000  STA  |      21.40000        5243.00|      20.00000        4900.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0530 2548-0000110           265.000  GAL  |       4.50000        1192.50|       4.24000        1123.60| 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0540 2548-0000200            51.000  STA  |      44.50000        2269.50|      20.00000        1020.00| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0550 2551-0000230             9.000  EACH |   22000.00000      198000.00|   19400.00000      174600.00| 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0560 2551-0000300             9.000  EACH |     150.00000        1350.00|     200.00000        1800.00| 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0570 2590-0000020                    LUMP |   60800.00000       60800.00|  192000.00000      192000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
0580 2599-9999005             3.000  EACH |    2800.00000        8400.00|    2700.00000        8100.00| 
  ('EACH' ITEM) Rock Flume for Crash      |                             |                             | 
  Cushion                                 |                             |                             | 
0590 2599-9999005             3.000  EACH |    1500.00000        4500.00|     600.00000        1800.00| 

  ('EACH' ITEM) Sod Flume for Crash       |                             |                             | 
  Cushion                                 |                             |                             | 
0600 2599-9999018           711.000  SY   |      77.75000       55280.25|      55.00000       39105.00| 
  ('SQUARE YARDS' ITEM) Cast-In-Place     |                             |                             | 
  Concrete                                |                             |                             | 
0610 2601-2634100            26.000  ACRE |     700.00000       18200.00|     700.00000       18200.00| 
  MULCHING                                |                             |                             | 
0620 2601-2642100            26.000  ACRE |     195.00000        5070.00|     195.00000        5070.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0630 2602-0000020          2723.000  LF   |       1.65000        4492.95|       1.65000        4492.95| 
  SILT FENCE                              |                             |                             | 
0640 2602-0000030           372.000  LF   |       1.65000         613.80|       1.65000         613.80| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0650 2602-0000071          4643.000  LF   |       0.30000        1392.90|       0.30000        1392.90| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0660 2602-0000101         11560.000  LF   |       0.10000        1156.00|       0.10000        1156.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0670 2602-0000312           200.000  LF   |       2.65000         530.00|       2.65000         530.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  159                             Contract ID:  57-1001-051                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2602-0000320           200.000  LF   |       4.00000         800.00|       4.00000         800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0690 2602-0000350           400.000  LF   |       1.00000         400.00|       1.00000         400.00| 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0700 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0710 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $    14,743,972.88|           $    15,214,876.15|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       NHSX-100-1(51)--3H-57 
                                          |                             |                             | 
0720 2303-7000610         47000.000  EACH |       1.00000       47000.00|       1.00000       47000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0730 2303-7000620         47000.000  EACH |       1.00000       47000.00|       1.00000       47000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0740 2317-7000120         42000.000  EACH |       1.00000       42000.00|       1.00000       42000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       136,000.00|           $       136,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NON-PARTICIPATING ITEM                   NHSX-100-1(51)--3H-57 
                                          |                             |                             | 
0750 2595-0005140                    LUMP |    3500.00000        3500.00|    2500.00000        2500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR IOWA NORTHERN RAILWAY CO.           |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         2,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   TRAFFIC SIGN ITEMS                       NHSX-100-1(69)--3H-57 
                                          |                             |                             | 
0760 2524-9081275            24.000  EACH |     900.00000       21600.00|     900.00000       21600.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
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     Bid Order:  159                             Contract ID:  57-1001-051                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 2524-9081290            12.000  EACH |     950.00000       11400.00|    1050.00000       12600.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0780 2524-9089100            90.000  EACH |      50.00000        4500.00|      70.00000        6300.00| 

  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0790 2524-9089110           111.000  EACH |      60.00000        6660.00|      70.00000        7770.00| 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
0800 2524-9089200            45.000  EACH |      52.00000        2340.00|      71.00000        3195.00| 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
0810 2524-9210000            10.000  EACH |     150.00000        1500.00|     135.00000        1350.00| 
  MILEPOST MARKERS                        |                             |                             | 
0820 2524-9275222           864.000  LF   |       8.00000        6912.00|       9.50000        8208.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0830 2524-9278046            42.500  LF   |      50.00000        2125.00|      40.00000        1700.00| 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
0840 2524-9281210           329.300  LF   |      48.00000       15806.40|      50.00000       16465.00| 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 

  OR B SIGNS, W 8 X 21                    |                             |                             | 
0850 2524-9281426           223.200  LF   |      51.00000       11383.20|      56.00000       12499.20| 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0860 2524-9290009            22.000  EACH |      80.00000        1760.00|     125.00000        2750.00| 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0870 2524-9325001           500.000  SF   |      17.50000        8750.00|      15.00000        7500.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0880 2524-9380001          1641.000  SF   |      18.25000       29948.25|      21.00000       34461.00| 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0890 2528-8445110                    LUMP |    4000.00000        4000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0900 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 

  FLAGGERS                                |                             |                             | 
0910 2528-9290050            60.000  CDAY |      72.00000        4320.00|      50.00000        3000.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0920 2533-4980005                    LUMP |    1000.00000        1000.00|    1750.00000        1750.00| 
  MOBILIZATION                            |                             |                             | 
0930 2599-9999005             2.000  EACH |    2200.00000        4400.00|    2150.00000        4300.00| 
  ('EACH' ITEM) CONCRETE BARRIER-MOUNTED  |                             |                             | 
  SIGN SUPPORT,                           |                             |                             | 
     SECTION TOTALS                       |           $       155,804.85|           $       166,348.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   LIGHTING ITEMS                           NHSX-100-1(69)--3H-57 
                                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  57-1001-051                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(      ) 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 2523-0000100             9.000  EACH |    3000.00000       27000.00|    3500.00000       31500.00| 
  LIGHTING POLES                          |                             |                             | 
0950 2523-0000200          2600.000  LF   |      11.00000       28600.00|      11.50000       29900.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0960 2523-0000310            18.000  EACH |     500.00000        9000.00|     675.00000       12150.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0970 2523-0000400             2.000  EACH |    5000.00000       10000.00|    4250.00000        8500.00| 
  CONTROL CABINET                         |                             |                             | 
0980 2528-8445110                    LUMP |    1500.00000        1500.00|    1900.00000        1900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0990 2533-4980005                    LUMP |    1000.00000        1000.00|     500.00000         500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        77,100.00|           $        84,450.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    15,116,377.73|           $    15,604,174.35|           $ 
==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  63-C063-120                 Primary County:  MARION 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   25 WORK DAYS      Late Start Date:  09/05/16 
 
 
        Project:  FM-TSF-C063(120)--5B-63 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  MARION             Prj Awd Amt: $1,150,380.59 
          Route:  G28 
       Location:  ON G28, FROM IA 14 TO T15, S4 T76 R19 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,150,380.59     100.00  % 
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     Bid Order:  160                             Contract ID:  63-C063-120                   Primary County:  MARION 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090          4722.700  CY   |       9.80000       46282.46|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020          3795.400  TON  |      22.50000       85396.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060         27890.000  SY   |      29.93000      834747.70|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2123-7450020           826.700  STA  |     125.00000      103337.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2527-9263109           873.500  STA  |       8.20000        7162.70|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            70.000  EACH |     435.00000       30450.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            20.000  EACH |     650.00000       13000.00|                             | 

  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2548-0000100           821.100  STA  |      11.75000        9647.93|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0110 2548-0000110           355.800  GAL  |       1.00000         355.80|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,150,380.59|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,150,380.59|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  63-C063-121                 Primary County:  MARION 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORRIS ASPHALT PAVING CO., LC 
Contract Period:   35 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  FM-C063(121)--55-63 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  MARION             Prj Awd Amt: $687,433.61 
          Route:  G62 
       Location:  HWY G62 FROM HWY 5 TO A AVENUE IN PERSHING 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO081          NORRIS ASPHALT PAVING CO., LC                                              $    687,433.61     100.00  % 
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     Bid Order:  161                             Contract ID:  63-C063-121                   Primary County:  MARION 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          9463.000  CY   |      11.50000      108824.50|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070           460.000  CY   |       5.15000        2369.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020          2885.000  TON  |      21.50000       62027.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020           132.000  STA  |     200.00000       26400.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2212-0475095             2.100  MILE |    1000.00000        2100.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2213-7100400             4.000  EACH |     250.00000        1000.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2214-5145150         27650.000  SY   |       1.65000       45622.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0033500          4090.000  TON  |      59.30000      242537.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0246422           245.400  TON  |     411.00000      100859.40|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0100 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2303-9091010             2.000  EACH |     485.00000         970.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0120 2312-8260051           166.000  TON  |      21.50000        3569.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2402-2720100           180.000  CY   |      10.00000        1800.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2416-1180024            88.000  LF   |     135.00000       11880.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2417-1060036            22.000  LF   |     110.00000        2420.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0160 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  161                             Contract ID:  63-C063-121                   Primary County:  MARION 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO081               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO., L |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2527-9263109           321.810  STA  |       8.79000        2828.71|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            50.000  EACH |     435.00000       21750.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            18.000  EACH |     650.00000       11700.00|                             | 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             6.000  ACRE |     700.00000        4200.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043             6.000  ACRE |     750.00000        4500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2602-0000030           360.000  LF   |       1.50000         540.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000101           360.000  LF   |       0.10000          36.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       687,433.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       687,433.61|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  162                         Contract ID:  64-4797-617                 Primary County:  MARSHALL 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  STP-U-4797(617)--70-64 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  MARSHALL           Prj Awd Amt: $512,125.85 
          Route:  EAST MAIN STREET 
       Location:  IN THE CITY OF MARSHALLTOWN, E. MAIN STREET 
                  ROAD: FROM 18TH  AVE TO 1.5 MI EAST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    512,125.85     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    517,153.40     100.98  % 
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     Bid Order:  162                             Contract ID:  64-4797-617                   Primary County:  MARSHALL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.051               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A CESSFORD CONSTRUCT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            71.000  TON  |      49.65000        3525.15|      89.00000        6319.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.400  MILE |    1100.00000        1540.00|    2000.00000        2800.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150         23525.000  SY   |       1.87000       43991.75|       1.65000       38816.25| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500          4215.000  TON  |      54.98000      231740.70|      55.50000      233932.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0246422           253.000  TON  |     442.00000      111826.00|     429.00000      108537.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |    2310.00000        2310.00|    2500.00000        2500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           280.500  STA  |      16.50000        4628.25|      25.30000        7096.65| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2528-8445110                    LUMP |    6050.00000        6050.00|   11500.00000       11500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |   37810.00000       37810.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2599-9999020           487.000  TON  |      92.00000       44804.00|      96.00000       46752.00| 
  ('TONS' ITEM) PAVED SHOULDER, HOT MIX   |                             |                             | 
  ASPHALT MIXTURE,                        |                             |                             | 
     SECTION TOTALS                       |           $       512,125.85|           $       517,153.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       512,125.85|           $       517,153.40|           $ 

==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  64-4797-618                 Primary County:  MARSHALL 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  STP-U-4797(618)--70-64 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  MARSHALL           Prj Awd Amt: $421,764.05 
          Route:  IOWA  AVENUE EAST 
       Location:  IN THE CITY OF MARSHALLTOWN, IOWA AVE EAST: 
                  FROM S. CENTER S T. TO 18TH AVENUE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $    421,764.05     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $    451,740.57     107.10  % 
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     Bid Order:  163                             Contract ID:  64-4797-618                   Primary County:  MARSHALL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(   2  ) MA225               |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            71.000  TON  |      58.10000        4125.10|      48.72000        3459.12| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.400  MILE |    1600.00000        2240.00|    1100.00000        1540.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150         23525.000  SY   |       2.10000       49402.50|       1.79000       42109.75| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500          4215.000  TON  |      48.50000      204427.50|      52.93000      223099.95| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0246422           253.000  TON  |     399.00000      100947.00|     442.00000      111826.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2303-6911000                    LUMP |    3000.00000        3000.00|    2310.00000        2310.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           280.500  STA  |      12.90000        3618.45|      16.50000        4628.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0080 2527-9263137            11.000  EACH |     118.50000        1303.50|     192.50000        2117.50| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0090 2528-8445110                    LUMP |    4800.00000        4800.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00| 
  PILOT CARS                              |                             |                             | 
0120 2533-4980005                    LUMP |   24000.00000       24000.00|   31250.00000       31250.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       421,764.05|           $       451,740.57|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       421,764.05|           $       451,740.57|           $ 

==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  66-C066-063                 Primary County:  MITCHELL 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ULLAND BROTHERS, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  FM-C066(063)--55-66 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  MITCHELL           Prj Awd Amt: $437,331.20 
          Route:  HICKORY AVE 
       Location:  ON A43, FROM T26 EAST 2.25 MILES TO HICKORY 
                  AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UL020          ULLAND BROTHERS, INC.                                                      $    437,331.20     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $    437,881.58     100.12  % 
   3   MA810          MATHY CONSTRUCTION COMPANY                                                 $    487,776.82     111.53  % 
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     Bid Order:  164                             Contract ID:  66-C066-063                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UL020               |(   2  ) HE020               |(   3  ) MA810 
                                          |ULLAND BROTHERS, INC.        |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            32.400  CY   |      23.00000         745.20|      19.30000         625.32|       8.13000         263.41 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020           750.000  TON  |      21.00000       15750.00|      18.35000       13762.50|      22.80000       17100.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-5070310          1947.300  SY   |      22.00000       42840.60|      19.31000       37602.36|      26.62000       51837.13 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            26.000  EACH |      50.00000        1300.00|      50.00000        1300.00|     168.49000        4380.74 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150         28729.100  SY   |       1.25000       35911.38|       1.06000       30452.85|       1.29000       37060.54 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0031750            50.000  TON  |      55.00000        2750.00|      60.00000        3000.00|      73.92000        3696.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0070 2303-0042500          2428.300  TON  |      27.00000       65564.10|      31.30000       76005.79|      36.44000       88487.25 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0043500          2428.300  TON  |      27.00000       65564.10|      31.39000       76224.34|      36.44000       88487.25 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828           294.400  TON  |     368.00000      108339.20|     372.00000      109516.80|     382.66000      112655.10 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |    2500.00000        2500.00|     300.00000         300.00|     340.00000         340.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2303-9091010             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     400.00000        1600.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0120 2527-9263109           539.850  STA  |       9.20000        4966.62|       9.20000        4966.62|      10.65000        5749.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    1000.00000        1000.00|    1825.00000        1825.00|    1350.00000        1350.00 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            30.000  EACH |     650.00000       19500.00|     650.00000       19500.00|     650.00000       19500.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   17000.00000       17000.00|    9200.00000        9200.00|    3070.00000        3070.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       437,331.20|           $       437,881.58|           $       487,776.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       437,331.20|           $       437,881.58|           $       487,776.82 
==================================================================================================================================== 
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     Bid  Order:  165                         Contract ID:  66-2189-118                 Primary County:  MITCHELL 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  MB-218-2(500)69--77-66                                 Project:  STPN-218-9(118)--2J-66 
      Work Type:  REVETMENT                                            Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  MITCHELL           Prj Awd Amt: $74,525.00              County:  MITCHELL           Prj Awd Amt: $2,798,274.06 
          Route:  U.S. 218                                                 Route:  U.S. 218 
       Location:  0.6 MI N OF CO RD A23 AND 2.5  MI N OF                Location:  INDUSTRIAL DR IN ST ANSGAR TO MINNESOTA 
                  CO RD A19                                                        STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,872,799.06     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $  2,883,212.16     100.36  % 
   3   UL020          ULLAND BROTHERS, INC.                                                      $  2,931,244.25     102.03  % 
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     Bid Order:  165                             Contract ID:  66-2189-118                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  STPN-218-9(118)--2J-66 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   15000.00000        3000.00|    6000.00000        1200.00|   16500.00000        3300.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           417.000  CY   |      32.90000       13719.30|      25.00000       10425.00|      32.20000       13427.40 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625000          5035.300  CY   |       7.00000       35247.10|      10.95000       55136.54|       5.50000       27694.15 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2105-8425005          1304.000  CY   |      17.00000       22168.00|      19.95000       26014.80|      19.50000       25428.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2115-0100000           342.600  CY   |      34.00000       11648.40|      25.50000        8736.30|      43.00000       14731.80 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020          4700.300  TON  |      15.20000       71444.56|      13.95000       65569.19|      17.00000       79905.10 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5500060          9390.100  SY   |      17.63000      165547.46|      18.80000      176533.88|      17.00000      159631.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0080 2125-2225050            17.000  STA  |     300.00000        5100.00|     150.00000        2550.00|     545.00000        9265.00 
  RESHAPING DITCHES                       |                             |                             | 

0090 2212-0475095             7.200  MILE |     350.00000        2520.00|     100.00000         720.00|     250.00000        1800.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0100 2212-5070310           338.700  SY   |      99.00000       33531.30|      99.00000       33531.30|      99.00000       33531.30 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2212-5070330            17.000  EACH |      37.00000         629.00|      37.00000         629.00|      37.00000         629.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2212-5075001             7.000  TON  |     350.00000        2450.00|     150.00000        1050.00|     175.00000        1225.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0130 2213-2713300          4982.200  CY   |       9.65000       48078.23|      14.19000       70697.42|      12.50000       62277.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2214-5145150          1734.500  SY   |       7.38000       12800.61|       6.02000       10441.69|       7.25000       12575.13 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2303-0041500          6093.700  TON  |      27.88000      169892.36|      31.20000      190123.44|      32.00000      194998.40 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0160 2303-0042500         10356.700  TON  |      26.43000      273727.58|      22.86000      236754.16|      24.00000      248560.80 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0170 2303-0043504         10891.400  TON  |      26.31000      286552.73|      24.12000      262700.57|      24.50000      266839.30 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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     Bid Order:  165                             Contract ID:  66-2189-118                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0245828          1640.500  TON  |     372.00000      610266.00|     382.66000      627753.73|     368.00000      603704.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0190 2303-6911000                    LUMP |    1800.00000        1800.00|    3230.00000        3230.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0200 2303-7000610         13801.000  EACH |       1.00000       13801.00|       1.00000       13801.00|       1.00000       13801.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0210 2303-7000620         13801.000  EACH |       1.00000       13801.00|       1.00000       13801.00|       1.00000       13801.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0220 2315-8275025           190.000  TON  |      15.20000        2888.00|      13.95000        2650.50|      30.00000        5700.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2317-7000120          2367.000  EACH |       1.00000        2367.00|       1.00000        2367.00|       1.00000        2367.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0240 2318-1001100        115659.300  SY   |       1.56000      180428.51|       1.62000      187368.07|       1.56000      180428.51 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0250 2318-1001220           381.700  TON  |     409.00000      156115.30|     382.66000      146061.32|     409.00000      156115.30 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0260 2401-6745650                    LUMP |   16000.00000       16000.00|   10160.00000       10160.00|    3530.00000        3530.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0270 2402-2720100           518.400  CY   |      10.00000        5184.00|      10.50000        5443.20|       5.85000        3032.64 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2416-0100024             2.000  EACH |     850.00000        1700.00|     800.00000        1600.00|    1196.00000        2392.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0100036             2.000  EACH |    1800.00000        3600.00|    1500.00000        3000.00|    1733.00000        3466.00 

  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0300 2416-0100054             2.000  EACH |    4800.00000        9600.00|    3500.00000        7000.00|    2785.00000        5570.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0310 2416-0100066             2.000  EACH |    5500.00000       11000.00|    4500.00000        9000.00|    3715.00000        7430.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0320 2416-1180036             4.000  LF   |     200.00000         800.00|     105.00000         420.00|     162.50000         650.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  165                             Contract ID:  66-2189-118                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2416-1180066            14.000  LF   |     450.00000        6300.00|     400.00000        5600.00|     392.00000        5488.00 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2416-1541036            12.000  LF   |      80.00000         960.00|      60.00000         720.00|      79.00000         948.00 

  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0350 2417-0225018            31.000  EACH |     170.00000        5270.00|     190.00000        5890.00|     500.00000       15500.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0360 2417-0225021             6.000  EACH |     200.00000        1200.00|     210.00000        1260.00|     515.00000        3090.00 
  APRONS, METAL, 21 IN. DIA.              |                             |                             | 
0370 2417-0225024            20.000  EACH |     260.00000        5200.00|     300.00000        6000.00|     550.00000       11000.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0380 2417-0225036             4.000  EACH |     550.00000        2200.00|     650.00000        2600.00|     805.00000        3220.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0390 2417-1040018           194.000  LF   |      25.00000        4850.00|      23.50000        4559.00|      51.00000        9894.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0400 2417-1040024           240.000  LF   |      35.00000        8400.00|      29.50000        7080.00|      55.00000       13200.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  24 IN. DIA.                             |                             |                             | 
0410 2417-1040036            50.000  LF   |      65.00000        3250.00|      65.00000        3250.00|      68.00000        3400.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0420 2502-8212034          8982.000  LF   |       5.96000       53532.72|       6.50000       58383.00|       5.96000       53532.72 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8221304            50.000  EACH |     175.00000        8750.00|     185.00000        9250.00|     175.00000        8750.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0440 2505-4008120          1312.500  LF   |       5.00000        6562.50|       5.00000        6562.50|       4.00000        5250.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0450 2505-4008300           587.500  LF   |      18.00000       10575.00|      18.00000       10575.00|      18.00000       10575.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0460 2505-4008400            12.000  EACH |    1750.00000       21000.00|    1750.00000       21000.00|    1925.00000       23100.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0470 2505-4021010            12.000  EACH |     300.00000        3600.00|     300.00000        3600.00|     350.00000        4200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0480 2505-4021030             2.000  EACH |    1400.00000        2800.00|    1400.00000        2800.00|    1350.00000        2700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
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     Bid Order:  165                             Contract ID:  66-2189-118                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2505-4021700            16.000  EACH |    1900.00000       30400.00|    1900.00000       30400.00|    1925.00000       30800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0500 2505-4502100            12.000  EACH |     500.00000        6000.00|     500.00000        6000.00|     400.00000        4800.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 

  BA-210                                  |                             |                             | 
0510 2507-3250005           126.100  SY   |       5.00000         630.50|       1.50000         189.15|       2.00000         252.20 
  ENGINEERING FABRIC                      |                             |                             | 
0520 2507-6800061            25.000  TON  |      60.00000        1500.00|      50.00000        1250.00|      53.85000        1346.25 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2507-8029000            79.000  TON  |      55.00000        4345.00|      40.00000        3160.00|      48.85000        3859.15 
  EROSION STONE                           |                             |                             | 
0540 2520-3350015             1.000  EACH |    3800.00000        3800.00|    5460.00000        5460.00|    7500.00000        7500.00 
  FIELD OFFICE                            |                             |                             | 
0550 2524-6765010             7.000  EACH |     100.00000         700.00|     100.00000         700.00|     100.00000         700.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0560 2527-9263109          4687.300  STA  |       8.52000       39935.80|       8.52000       39935.80|       8.52000       39935.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0570 2527-9263137            28.000  EACH |      75.00000        2100.00|      75.00000        2100.00|      75.00000        2100.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0580 2527-9270111          1233.900  STA  |      18.00000       22210.20|      18.00000       22210.20|      18.00000       22210.20 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0590 2527-9270120             8.000  EACH |     100.00000         800.00|     100.00000         800.00|     100.00000         800.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0600 2528-8445110                    LUMP |    9200.00000        9200.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0610 2528-8445113           340.000  EACH |     435.00000      147900.00|     435.00000      147900.00|     435.00000      147900.00 
  FLAGGERS                                |                             |                             | 
0620 2528-8445115            85.000  EACH |     650.00000       55250.00|     650.00000       55250.00|     650.00000       55250.00 
  PILOT CARS                              |                             |                             | 
0630 2529-2242304             6.000  EACH |      90.00000         540.00|      90.00000         540.00|      90.00000         540.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0640 2529-5070110           133.000  SY   |     118.00000       15694.00|     118.00000       15694.00|     118.00000       15694.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0650 2529-5070120            10.000  EACH |      37.00000         370.00|      37.00000         370.00|      37.00000         370.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0660 2529-8174010           486.600  SY   |       9.00000        4379.40|       9.00000        4379.40|       9.00000        4379.40 
  SUBBASE (PATCHES)                       |                             |                             | 
0670 2529-8174050             8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|     200.00000        1600.00 
  PATCH SUBDRAIN                          |                             |                             | 
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     Bid Order:  165                             Contract ID:  66-2189-118                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2529-8201000            10.000  EACH |     600.00000        6000.00|     600.00000        6000.00|     600.00000        6000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0690 2533-4980005                    LUMP |   61800.00000       61800.00|   43010.00000       43010.00|  118000.00000      118000.00 
  MOBILIZATION                            |                             |                             | 

0700 2555-0000010                    LUMP |     750.00000         750.00|     750.00000         750.00|    3000.00000        3000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0710 2595-0005120                    LUMP |   12864.00000       12864.00|    4605.00000        4605.00|    2500.00000        2500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
0720 2601-2634100             2.000  ACRE |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  MULCHING                                |                             |                             | 
0730 2601-2636015             1.000  ACRE |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0740 2601-2636043             1.000  ACRE |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0750 2601-2642100             2.000  ACRE |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0760 2602-0000020          5065.500  LF   |       1.50000        7598.25|       1.50000        7598.25|       1.50000        7598.25 
  SILT FENCE                              |                             |                             | 
0770 2602-0000030           506.000  LF   |       1.65000         834.90|       1.65000         834.90|       1.65000         834.90 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0780 2602-0000071          5571.500  LF   |       0.10000         557.15|       0.10000         557.15|       0.10000         557.15 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0790 2602-0000101           557.200  LF   |       1.00000         557.20|       1.00000         557.20|       1.00000         557.20 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0800 2602-0000212           450.000  LF   |      28.00000       12600.00|      28.00000       12600.00|      28.00000       12600.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0810 2602-0000240           225.000  LF   |      10.00000        2250.00|      10.00000        2250.00|      10.00000        2250.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0820 2602-0000312          1000.000  LF   |       2.75000        2750.00|       2.75000        2750.00|       2.75000        2750.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0830 2602-0000350          1000.000  LF   |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0840 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  165                             Contract ID:  66-2189-118                   Primary County:  MITCHELL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,798,274.06|           $     2,770,549.66|           $     2,846,339.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   DESIGN NO. 0116; REPAIRS TO A 70'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE                  MB-218-2(500)69--77-66 
                                          |                             |                             | 
0860 2104-2713020           170.000  CY   |      10.00000        1700.00|      38.00000        6460.00|      11.00000        1870.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0870 2402-0425031           190.000  TON  |      20.00000        3800.00|      20.00000        3800.00|      19.00000        3610.00 
  GRANULAR BACKFILL                       |                             |                             | 
0880 2507-3250005           425.000  SY   |       5.00000        2125.00|       1.50000         637.50|       3.00000        1275.00 
  ENGINEERING FABRIC                      |                             |                             | 
0890 2507-6800061           380.000  TON  |      45.00000       17100.00|      67.00000       25460.00|      55.00000       20900.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        24,725.00|           $        36,357.50|           $        27,655.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0216; REPAIRS TO A 125'-0 X 44' CONTINUIOUS CONCRETE SLAB BRIDGE                  MB-218-2(500)69--77-66 
                                          |                             |                             | 
0900 2104-2713020           250.000  CY   |      10.00000        2500.00|      20.00000        5000.00|      11.00000        2750.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0910 2402-0425031           360.000  TON  |      20.00000        7200.00|      20.00000        7200.00|      19.00000        6840.00 
  GRANULAR BACKFILL                       |                             |                             | 
0920 2506-4984000             3.000  CY   |     250.00000         750.00|     500.00000        1500.00|     550.00000        1650.00 
  FLOWABLE MORTAR                         |                             |                             | 
0930 2507-3250005           670.000  SY   |       5.00000        3350.00|       1.50000        1005.00|       3.00000        2010.00 
  ENGINEERING FABRIC                      |                             |                             | 
0940 2507-6800061           800.000  TON  |      45.00000       36000.00|      77.00000       61600.00|      55.00000       44000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        49,800.00|           $        76,305.00|           $        57,250.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,872,799.06|           $     2,883,212.16|           $     2,931,244.25 
==================================================================================================================================== 
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     Bid  Order:  166                         Contract ID:  71-C071-073                 Primary County:  OBRIEN 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   1.00 % 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   50 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  STP-S-C071(73)--5E-71                                  Project:  STP-S-C071(74)--5E-71 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  OBRIEN             Prj Awd Amt: $847,992.50             County:  OBRIEN             Prj Awd Amt: $1,173,636.67 
          Route:  B-40                                                     Route:  L-48 
       Location:  B40: FROM ORIOLE AVE. TO PRIMGHAR                     Location:  L48: FROM PAULLINA (IA HWY 10) TO B-40 
                                                                                   (390TH STREET) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      OMG MIDWEST, INC., D/B/A TRI-STATE PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,021,629.17     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,085,525.61     103.16  % 
   3   MA225          MANATT'S, INC.                                                             $  2,145,026.89     106.10  % 
   4   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,274,469.90     112.50  % 
   5   DU122          DUININCK, INC.                                                             $  2,925,515.17     144.71  % 
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     Bid Order:  166                             Contract ID:  71-C071-073                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) MA225 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-S-C071(73)--5E-71 
                                          |                             |                             | 
0010 2123-7450000           563.820  STA  |     148.92000       83964.07|     146.00000       82317.72|     146.00000       82317.72 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2212-0475095             5.400  MILE |     182.91000         987.71|     450.00000        2430.00|     300.00000        1620.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          1464.200  SY   |       2.88000        4216.90|       3.46000        5066.13|       4.45000        6515.69 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000            58.000  TON  |      60.63000        3516.54|      68.11000        3950.38|     135.00000        7830.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0031500          6492.000  TON  |      27.00000      175284.00|      32.41000      210405.72|      36.50000      236958.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0060 2303-0033500          6186.000  TON  |      35.00000      216510.00|      35.25000      218056.50|      37.50000      231975.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828           796.000  TON  |     359.21000      285931.16|     350.00000      278600.00|     365.00000      290540.00 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    5973.91000        5973.91|    1500.00000        1500.00|    2100.00000        2100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          6339.000  EACH |       1.00000        6339.00|       1.00000        6339.00|       1.00000        6339.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          6339.000  EACH |       1.00000        6339.00|       1.00000        6339.00|       1.00000        6339.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2528-8445110                    LUMP |    8430.21000        8430.21|   14175.00000       14175.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0120 2533-4980005                    LUMP |   50500.00000       50500.00|   68040.00000       68040.00|   50400.00000       50400.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       847,992.50|           $       897,219.45|           $       929,434.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STP-S-C071(74)--5E-71 
                                          |                             |                             | 
0130 2123-7450000           724.890  STA  |     172.38000      124956.54|     169.00000      122506.41|     169.00000      122506.41 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  166                             Contract ID:  71-C071-073                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) HE400               |(   3  ) MA225 
                                          |OMG MIDWEST D/B/A TRI-STATE  |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2212-0475095             6.900  MILE |     224.53000        1549.26|     450.00000        3105.00|     300.00000        2070.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0150 2214-5145150           970.400  SY   |       3.03000        2940.31|       3.46000        3357.58|       6.67000        6472.57 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0160 2303-0001000            44.000  TON  |      69.57000        3061.08|      68.11000        2996.84|     170.00000        7480.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0170 2303-0031500          8338.000  TON  |      33.30000      277655.40|      32.41000      270234.58|      35.50000      295999.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0180 2303-0033500          7887.000  TON  |      35.00000      276045.00|      35.25000      278016.75|      36.50000      287875.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0190 2303-0245828          1017.000  TON  |     359.21000      365316.57|     350.00000      355950.00|     365.00000      371205.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |    7680.74000        7680.74|    1500.00000        1500.00|    2300.00000        2300.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2303-7000610          8112.000  EACH |       1.00000        8112.00|       1.00000        8112.00|       1.00000        8112.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0220 2303-7000620          8112.000  EACH |       1.00000        8112.00|       1.00000        8112.00|       1.00000        8112.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0230 2528-8445110                    LUMP |    9007.77000        9007.77|   14175.00000       14175.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00|     435.00000       52200.00 
  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   37000.00000       37000.00|   68040.00000       68040.00|   44760.00000       44760.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,173,636.67|           $     1,188,306.16|           $     1,215,592.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,021,629.17|           $     2,085,525.61|           $     2,145,026.89 
==================================================================================================================================== 
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     Bid Order:  166                             Contract ID:  71-C071-073                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE540               |(   5  ) DU122               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |DUININCK, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STP-S-C071(73)--5E-71 
                                          |                             |                             | 
0010 2123-7450000           563.820  STA  |     150.00000       84573.00|     146.00000       82317.72| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0020 2212-0475095             5.400  MILE |     500.00000        2700.00|    3182.31000       17184.47| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          1464.200  SY   |       8.50000       12445.70|       4.26000        6237.49| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000            58.000  TON  |      68.50000        3973.00|     393.88000       22845.04| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0031500          6492.000  TON  |      42.50000      275910.00|      54.00000      350568.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0060 2303-0033500          6186.000  TON  |      42.50000      262905.00|      52.25000      323218.50| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828           796.000  TON  |     360.00000      286560.00|     435.06000      346307.76| 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          6339.000  EACH |       1.00000        6339.00|       1.00000        6339.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          6339.000  EACH |       1.00000        6339.00|       1.00000        6339.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2528-8445110                    LUMP |    6200.00000        6200.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0120 2533-4980005                    LUMP |   30000.00000       30000.00|  101681.34000      101681.34| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       979,944.70|           $     1,274,038.32|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STP-S-C071(74)--5E-71 
                                          |                             |                             | 
0130 2123-7450000           724.890  STA  |     170.00000      123231.30|     169.00000      122506.41| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  166                             Contract ID:  71-C071-073                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WE540               |(   5  ) DU122               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |DUININCK, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2212-0475095             6.900  MILE |     500.00000        3450.00|    3182.31000       21957.94| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0150 2214-5145150           970.400  SY   |       8.50000        8248.40|       5.36000        5201.34| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0160 2303-0001000            44.000  TON  |      68.50000        3014.00|     394.48000       17357.12| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0170 2303-0031500          8338.000  TON  |      41.50000      346027.00|      54.00000      450252.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0180 2303-0033500          7887.000  TON  |      41.50000      327310.50|      52.25000      412095.75| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0190 2303-0245828          1017.000  TON  |     360.00000      366120.00|     435.06000      442456.02| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2303-7000610          8112.000  EACH |       1.00000        8112.00|       1.00000        8112.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0220 2303-7000620          8112.000  EACH |       1.00000        8112.00|       1.00000        8112.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0230 2528-8445110                    LUMP |    6200.00000        6200.00|    6000.00000        6000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           120.000  EACH |     435.00000       52200.00|     435.00000       52200.00| 
  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   40000.00000       40000.00|  101226.27000      101226.27| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,294,525.20|           $     1,651,476.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,274,469.90|           $     2,925,515.17|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  167  1 
 

     Bid  Order:  167                         Contract ID:  71-0102-029                 Primary County:  OBRIEN 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  04/25/16 
 
 
        Project:  STPN-010-2(29)--2J-71                                  Project:  STPN-059-8(25)--2J-71 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  OBRIEN             Prj Awd Amt: $1,877,175.47           County:  OBRIEN             Prj Awd Amt: $1,851,866.86 
          Route:  IOWA 10                                                  Route:  U.S. 59 
       Location:  FROM WCL OF PAULLINA E. TO W. JCT. US 59 AND          Location:  E JCT IA 10 TO 0.2 MI N OF W JCT IA 10 
                  FROM E. JCT.    US 59 E. TO APPROX. 0.2 MILE 
                  S. OF SCL OF SUTHERLAND 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,729,042.33     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,992,370.49     107.06  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  4,017,498.17     107.73  % 
   4   MA225          MANATT'S, INC.                                                             $  4,128,977.15     110.72  % 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STPN-010-2(29)--2J-71 
                                          |                             |                             | 
0010 2102-0425070           223.200  TON  |      45.00000       10044.00|      61.00000       13615.20|      90.26000       20146.03 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000            80.000  CY   |      65.00000        5200.00|      48.50000        3880.00|      50.00000        4000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020           734.300  TON  |      35.18000       25832.67|      35.50000       26067.65|      31.82000       23365.43 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          1108.200  SY   |      38.11000       42233.50|      28.50000       31583.70|      37.71000       41790.22 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000            14.200  STA  |     500.00000        7100.00|     250.00000        3550.00|     350.00000        4970.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2212-0475095             6.000  MILE |     450.00000        2700.00|     800.00000        4800.00|     426.51000        2559.06 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310           805.900  SY   |     100.20000       80751.18|     105.00000       84619.50|     102.71000       82773.99 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330            86.000  EACH |      80.00000        6880.00|      85.00000        7310.00|      82.00000        7052.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2212-5075001            46.000  TON  |     200.00000        9200.00|     325.00000       14950.00|      64.35000        2960.10 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300           387.800  CY   |      40.02000       15519.76|      36.00000       13960.80|      23.52000        9121.06 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-8200000          1353.400  TON  |      29.67000       40155.38|      37.50000       50752.50|      36.11000       48871.27 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0120 2214-5145160         10887.200  TON  |       8.29000       90254.89|      11.30000      123025.36|      10.71000      116601.91 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2303-0031500          3595.000  TON  |      27.67000       99473.65|      32.50000      116837.50|      32.24000      115902.80 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0140 2303-0032500         10492.900  TON  |      28.15000      295375.14|      32.50000      341019.25|      32.01000      335877.73 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0150 2303-0033383         10048.600  TON  |      30.35000      304975.01|      38.35000      385363.81|      32.39000      325474.15 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 3/8 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0245828           296.600  TON  |     350.00000      103810.00|     320.00000       94912.00|     353.00000      104699.80 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-0246422          1232.500  TON  |     340.00000      419050.00|     320.00000      394400.00|     353.00000      435072.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00|   18549.63000       18549.63 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2315-8275055            45.000  TON  |      45.00000        2025.00|      55.00000        2475.00|      55.65000        2504.25 
  SURFACING, DRIVEWAY                     |                             |                             | 

0200 2435-0600010             1.000  EACH |    1200.00000        1200.00|    1000.00000        1000.00|     871.25000         871.25 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0210 2505-4008120           600.000  LF   |       8.00000        4800.00|       5.50000        3300.00|      16.91000       10146.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008300            75.000  LF   |      25.00000        1875.00|      23.00000        1725.00|      18.96000        1422.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0230 2505-4008400             4.000  EACH |    1850.00000        7400.00|    2300.00000        9200.00|    1691.25000        6765.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0240 2505-4021010             4.000  EACH |     300.00000        1200.00|     255.00000        1020.00|     194.75000         779.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0250 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2300.00000        9200.00|    1845.00000        7380.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0260 2510-6745850           679.400  SY   |      10.00000        6794.00|      12.00000        8152.80|      23.82000       16183.31 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0270 2527-9263109          2370.440  STA  |       8.15000       19319.09|       8.25000       19556.13|       8.35000       19793.17 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |    6750.00000        6750.00|   13000.00000       13000.00|   27059.82000       27059.82 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113           150.000  EACH |     435.00000       65250.00|     435.00000       65250.00|     435.00000       65250.00 
  FLAGGERS                                |                             |                             | 
0300 2528-8445115            50.000  EACH |     650.00000       32500.00|     650.00000       32500.00|     650.00000       32500.00 
  PILOT CARS                              |                             |                             | 
0310 2529-2242304            11.000  EACH |      80.00000         880.00|      85.00000         935.00|      82.00000         902.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0320 2529-2242320             3.000  EACH |     120.00000         360.00|     125.00000         375.00|     123.00000         369.00 
  CT JOINT                                |                             |                             | 
0330 2529-5070110           268.000  SY   |      96.60000       25888.80|      99.00000       26532.00|      99.01000       26534.68 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0340 2529-5070111            80.000  SY   |      98.80000        7904.00|     105.00000        8400.00|     101.27000        8101.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0350 2529-5070120            16.000  EACH |      90.00000        1440.00|      92.00000        1472.00|      92.25000        1476.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8202000             2.000  EACH |     300.00000         600.00|     310.00000         620.00|     307.50000         615.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2533-4980005                    LUMP |   58825.00000       58825.00|   40000.00000       40000.00|   72500.00000       72500.00 
  MOBILIZATION                            |                             |                             | 
0380 2548-0000100           487.900  STA  |      11.00000        5366.90|      11.20000        5464.48|       5.64000        2751.76 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0390 2548-0000110           528.500  GAL  |       5.00000        2642.50|       6.00000        3171.00|       3.74000        1976.59 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0400 2602-0000309           400.000  LF   |       4.00000        1600.00|       4.20000        1680.00|       4.10000        1640.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,825,175.47|           $     1,971,675.68|           $     2,008,808.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-010-2(29)--2J-71 
                                          |                             |                             | 

0430 2303-7000610         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0440 2303-7000620         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0450 2317-7000120         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        52,000.00|           $        52,000.00|           $        52,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                   STPN-059-8(25)--2J-71 
                                          |                             |                             | 
0460 2121-7425020          1242.600  TON  |      35.18000       43714.67|      34.50000       42869.70|      33.10000       41130.06 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0470 2212-0475095             5.000  MILE |     450.00000        2250.00|     800.00000        4000.00|     255.90000        1279.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2212-5070310          1726.800  SY   |      86.40000      149195.52|      89.00000      153685.20|      88.56000      152925.41 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0490 2212-5070330           126.000  EACH |      80.00000       10080.00|      85.00000       10710.00|      82.00000       10332.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0500 2212-5075001            50.500  TON  |     200.00000       10100.00|     325.00000       16412.50|      64.75000        3269.88 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0510 2214-5145160          9024.300  TON  |       8.29000       74811.45|      11.50000      103779.45|      10.71000       96650.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0520 2303-0001000           240.700  TON  |      27.67000        6660.17|      52.50000       12636.75|      43.17000       10391.02 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0530 2303-0031500          7771.600  TON  |      29.67000      230583.37|      32.50000      252577.00|      31.93000      248147.19 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0540 2303-0032500          8808.100  TON  |      28.15000      247948.02|      32.50000      286263.25|      32.16000      283268.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0550 2303-0033503          8154.800  TON  |      31.69000      258425.61|      38.35000      312736.58|      32.43000      264460.16 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0560 2303-0245828           480.700  TON  |     350.00000      168245.00|     320.00000      153824.00|     353.00000      169687.10 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0570 2303-0246422          1017.800  TON  |     340.00000      346052.00|     320.00000      325696.00|     353.00000      359283.40 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0580 2303-6911000                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00|   13912.22000       13912.22 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0590 2315-8275055            54.000  TON  |      45.00000        2430.00|      55.00000        2970.00|      55.65000        3005.10 
  SURFACING, DRIVEWAY                     |                             |                             | 
0600 2527-9263109          2258.620  STA  |       8.15000       18407.75|       8.25000       18633.62|       8.35000       18859.48 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0610 2527-9263137             6.000  EACH |     100.00000         600.00|     105.00000         630.00|     102.50000         615.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0620 2528-8445110                    LUMP |    6750.00000        6750.00|   11000.00000       11000.00|   13488.93000       13488.93 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-8445113           220.000  EACH |     435.00000       95700.00|     435.00000       95700.00|     435.00000       95700.00 
  FLAGGERS                                |                             |                             | 
0640 2528-8445115            55.000  EACH |     650.00000       35750.00|     650.00000       35750.00|     650.00000       35750.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.053 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2529-2242304            29.000  EACH |      95.00000        2755.00|     100.00000        2900.00|      97.37000        2823.73 
  CD JOINT ASSEMBLY                       |                             |                             | 
0660 2529-5070110           106.600  SY   |     180.00000       19188.00|     185.00000       19721.00|     184.50000       19667.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0670 2529-5070120             8.000  EACH |      80.00000         640.00|      85.00000         680.00|      82.00000         656.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0680 2529-8201000             8.000  EACH |     500.00000        4000.00|     510.00000        4080.00|     512.50000        4100.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0690 2533-4980005                    LUMP |   58825.00000       58825.00|   40000.00000       40000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0700 2548-0000100           533.300  STA  |      11.00000        5866.30|      11.20000        5972.96|       5.64000        3007.81 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0710 2548-0000110           577.800  GAL  |       5.00000        2889.00|       6.00000        3466.80|       3.08000        1779.62 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,804,366.86|           $     1,921,194.81|           $     1,909,190.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-059-8(25)--2J-71 

                                          |                             |                             | 
0720 2303-7000610         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0730 2303-7000620         12500.000  EACH |       1.00000       12500.00|       1.00000       12500.00|       1.00000       12500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0740 2317-7000120         22500.000  EACH |       1.00000       22500.00|       1.00000       22500.00|       1.00000       22500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $        47,500.00|           $        47,500.00|           $        47,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,729,042.33|           $     3,992,370.49|           $     4,017,498.17 
==================================================================================================================================== 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   STPN-010-2(29)--2J-71 
                                          |                             |                             | 
0010 2102-0425070           223.200  TON  |      48.35000       10791.72|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000            80.000  CY   |      45.00000        3600.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425020           734.300  TON  |      35.00000       25700.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          1108.200  SY   |      45.00000       49869.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000            14.200  STA  |     120.00000        1704.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2212-0475095             6.000  MILE |     300.00000        1800.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310           805.900  SY   |     100.20000       80751.18|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330            86.000  EACH |      80.00000        6880.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2212-5075001            46.000  TON  |     175.00000        8050.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300           387.800  CY   |      26.00000       10082.80|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-8200000          1353.400  TON  |      30.00000       40602.00|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0120 2214-5145160         10887.200  TON  |      11.00000      119759.20|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2303-0031500          3595.000  TON  |      30.00000      107850.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0140 2303-0032500         10492.900  TON  |      32.83000      344481.91|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0150 2303-0033383         10048.600  TON  |      39.09000      392799.77|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 3/8 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0160 2303-0245828           296.600  TON  |     365.00000      108259.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-0246422          1232.500  TON  |     355.00000      437537.50|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |    5400.00000        5400.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2315-8275055            45.000  TON  |      35.00000        1575.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 

0200 2435-0600010             1.000  EACH |    2000.00000        2000.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0210 2505-4008120           600.000  LF   |       8.00000        4800.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008300            75.000  LF   |      25.00000        1875.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0230 2505-4008400             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0240 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0250 2505-4021700             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0260 2510-6745850           679.400  SY   |      15.40000       10462.76|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0270 2527-9263109          2370.440  STA  |       8.15000       19319.09|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0280 2528-8445110                    LUMP |   18250.00000       18250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113           150.000  EACH |     435.00000       65250.00|                             | 
  FLAGGERS                                |                             |                             | 
0300 2528-8445115            50.000  EACH |     650.00000       32500.00|                             | 
  PILOT CARS                              |                             |                             | 
0310 2529-2242304            11.000  EACH |      80.00000         880.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0320 2529-2242320             3.000  EACH |     120.00000         360.00|                             | 
  CT JOINT                                |                             |                             | 
0330 2529-5070110           268.000  SY   |      96.60000       25888.80|                             | 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0340 2529-5070111            80.000  SY   |      98.80000        7904.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0350 2529-5070120            16.000  EACH |      90.00000        1440.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0360 2529-8202000             2.000  EACH |     300.00000         600.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2533-4980005                    LUMP |   60450.00000       60450.00|                             | 
  MOBILIZATION                            |                             |                             | 
0380 2548-0000100           487.900  STA  |      11.00000        5366.90|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0390 2548-0000110           528.500  GAL  |       6.00000        3171.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0400 2602-0000309           400.000  LF   |       4.00000        1600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0410 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0420 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,037,711.13|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-010-2(29)--2J-71 
                                          |                             |                             | 

0430 2303-7000610         12000.000  EACH |       1.00000       12000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0440 2303-7000620         12000.000  EACH |       1.00000       12000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0450 2317-7000120         28000.000  EACH |       1.00000       28000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        52,000.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                   STPN-059-8(25)--2J-71 
                                          |                             |                             | 
0460 2121-7425020          1242.600  TON  |      35.00000       43491.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0470 2212-0475095             5.000  MILE |     300.00000        1500.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0480 2212-5070310          1726.800  SY   |      86.40000      149195.52|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0490 2212-5070330           126.000  EACH |      80.00000       10080.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0500 2212-5075001            50.500  TON  |     175.00000        8837.50|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0510 2214-5145160          9024.300  TON  |      11.00000       99267.30|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0520 2303-0001000           240.700  TON  |      70.00000       16849.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0530 2303-0031500          7771.600  TON  |      36.45000      283274.82|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0540 2303-0032500          8808.100  TON  |      33.25000      292869.33|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0550 2303-0033503          8154.800  TON  |      34.00000      277263.20|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0560 2303-0245828           480.700  TON  |     365.00000      175455.50|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0570 2303-0246422          1017.800  TON  |     355.00000      361319.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0580 2303-6911000                    LUMP |    5400.00000        5400.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0590 2315-8275055            54.000  TON  |      35.00000        1890.00|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0600 2527-9263109          2258.620  STA  |       8.15000       18407.75|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0610 2527-9263137             6.000  EACH |     100.00000         600.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0620 2528-8445110                    LUMP |   15500.00000       15500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-8445113           220.000  EACH |     435.00000       95700.00|                             | 
  FLAGGERS                                |                             |                             | 
0640 2528-8445115            55.000  EACH |     650.00000       35750.00|                             | 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  167                             Contract ID:  71-0102-029                   Primary County:  OBRIEN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2529-2242304            29.000  EACH |      95.00000        2755.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0660 2529-5070110           106.600  SY   |     180.00000       19188.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0670 2529-5070120             8.000  EACH |      80.00000         640.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0680 2529-8201000             8.000  EACH |     500.00000        4000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0690 2533-4980005                    LUMP |   63200.00000       63200.00|                             | 
  MOBILIZATION                            |                             |                             | 
0700 2548-0000100           533.300  STA  |      11.00000        5866.30|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0710 2548-0000110           577.800  GAL  |       6.00000        3466.80|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,991,766.02|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                              STPN-059-8(25)--2J-71 

                                          |                             |                             | 
0720 2303-7000610         12500.000  EACH |       1.00000       12500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0730 2303-7000620         12500.000  EACH |       1.00000       12500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0740 2317-7000120         22500.000  EACH |       1.00000       22500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $        47,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,128,977.15|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  168                         Contract ID:  74-C074-101                 Primary County:  PALO ALTO 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/29/16 
 
 
        Project:  FM-C074(101)--55-74 
      Work Type:  HMA RESURFACING 
         County:  PALO ALTO          Prj Awd Amt: $929,649.38 
          Route:  280TH ST 
       Location:  ON B14, FROM 1 MILE WEST OF GRAETTINGER 
                  WEST 4 MILES TO INT ERSECTION WITH N26 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    929,649.38     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    998,434.48     107.39  % 
   3   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $  1,054,690.45     113.45  % 
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     Bid Order:  168                             Contract ID:  74-C074-101                   Primary County:  PALO ALTO 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) O.053               |(   3  ) BL041 
                                          |HEARTLAND ASPHALT, INC.      |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2123-7450020           208.790  STA  |     352.00000       73494.08|     362.56000       75698.90|     375.00000       78296.25 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0020 2212-0475095             3.900  MILE |     215.00000         838.50|     263.75000        1028.63|     500.00000        1950.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001           495.200  TON  |     230.00000      113896.00|     250.00000      123800.00|     240.00000      118848.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150           333.300  SY   |       6.41000        2136.45|       8.00000        2666.40|      18.00000        5999.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0001000           150.100  TON  |      51.00000        7655.10|      51.32000        7703.13|      60.00000        9006.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0060 2303-0002380          2692.870  TON  |      41.22000      111000.10|      42.17000      113558.33|      46.64000      125595.46 
  HOT MIX ASPHALT MIXTURE INTERLAYER BASE |                             |                             | 
  COURSE, 3/8 IN. MIX                     |                             |                             | 
0070 2303-0032500          4070.000  TON  |      34.22000      139275.40|      40.00000      162800.00|      45.75000      186202.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0080 2303-0033500          4113.700  TON  |      34.36000      141346.73|      40.00000      164548.00|      45.75000      188201.78 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828           520.800  TON  |     377.00000      196341.60|     370.00000      192696.00|     375.00000      195300.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-0246434           161.500  TON  |     484.00000       78166.00|     494.90000       79926.35|     485.00000       78327.50 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
0110 2303-6911000                    LUMP |    1600.00000        1600.00|    5483.45000        5483.45|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2303-7000610          4091.000  EACH |       1.00000        4091.00|       1.00000        4091.00|       1.00000        4091.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0130 2303-7000620          4091.000  EACH |       1.00000        4091.00|       1.00000        4091.00|       1.00000        4091.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0140 2303-9091010             2.000  EACH |    1000.00000        2000.00|     606.00000        1212.00|     625.00000        1250.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
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     Bid Order:  168                             Contract ID:  74-C074-101                   Primary County:  PALO ALTO 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) O.053               |(   3  ) BL041 
                                          |HEARTLAND ASPHALT, INC.      |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2316-0000120         11135.000  EACH |       1.00000       11135.00|       1.00000       11135.00|       1.00000       11135.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0160 2518-6910000             7.000  EACH |     100.00000         700.00|      50.50000         353.50|      52.00000         364.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2527-9263109           555.450  STA  |       8.70000        4832.42|       7.07000        3927.03|       7.35000        4082.56 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    9550.00000        9550.00|   13715.76000       13715.76|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   27500.00000       27500.00|   30000.00000       30000.00|   24450.00000       24450.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       929,649.38|           $       998,434.48|           $     1,054,690.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       929,649.38|           $       998,434.48|           $     1,054,690.45 
==================================================================================================================================== 
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     Bid  Order:  169                         Contract ID:  77-0064-161                 Primary County:  POLK 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:  100 WORK DAYS      Late Start Date:  05/23/16 
 
 
        Project:  NHSX-006-4(161)--3H-77                                 Project:  NHSN-069-4(103)--2R-77 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $2,044,028.75           County:  POLK               Prj Awd Amt: $546,110.16 
          Route:  U.S. 6                                                   Route:  U.S. 69 
       Location:  IN THE CITY OF DES MOINE FROM JUST E. OF US           Location:  IN THE CITY OF DES MOINES AT THE US 6 
                  69 E. 0.8 MILES  AND FROM JUST E. OF I-235 E.                    INTERSECTION 
                  1.2 MILES 
        Project:  IMN-080-4(66)121--0E-77 
      Work Type:  HMA RESURFACING 

         County:  POLK               Prj Awd Amt: $3,688,444.62 
          Route:  I-80 
       Location:  W I-35/235 INTERCHANGE AND UNIVERSITY AVE 
                  INTERCHANGE IN     WEST DES MOINES (VARIOUS 
                  RAMPS) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING   $  6,278,583.53    $  6,978,583.53    100.00  % 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1               NHSX-6-4(161)--3H-77 
                                          |                             |                             | 
0010 2102-2713070            11.000  CY   |     121.00000        1331.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2212-0475095             1.800  MILE |    4000.00000        7200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           318.000  SY   |     203.50000       64713.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            30.000  EACH |     544.50000       16335.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-6745500             0.500  STA  |    1980.00000         990.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0060 2214-5145150         51077.000  SY   |       6.50000      332000.50|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2301-4874106           624.400  SY   |     115.50000       72118.20|                             | 
  MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH  |                             |                             | 
0080 2303-0042500          4813.600  TON  |      89.00000      428410.40|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0090 2303-0043500          4939.000  TON  |      72.00000      355608.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0246428           585.000  TON  |     399.00000      233415.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0110 2303-6911000                    LUMP |    7500.00000        7500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2401-7207010           624.400  SY   |      13.20000        8242.08|                             | 
  REMOVAL OF CONCRETE                     |                             |                             | 
0130 2435-0500000            12.000  EACH |     350.00000        4200.00|                             | 
  CASTING EXTENSION RINGS                 |                             |                             | 
0140 2512-1725156            50.000  LF   |     115.50000        5775.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 

0150 2525-0000200            41.000  EACH |    1045.00000       42845.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0160 2527-9263109           549.520  STA  |      28.60000       15716.27|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2527-9263137             8.000  EACH |      88.00000         704.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |   29700.00000       29700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            80.000  EACH |     435.00000       34800.00|                             | 
  FLAGGERS                                |                             |                             | 

0200 2529-2242304             4.000  EACH |     132.00000         528.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0210 2529-5070110           369.000  SY   |     187.00000       69003.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0220 2529-5070120            26.000  EACH |     632.50000       16445.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0230 2530-0400061            25.000  TON  |     418.00000       10450.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0240 2530-5070221           116.000  SY   |     165.00000       19140.00|                             | 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0250 2533-4980005                    LUMP |   51500.00000       51500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,828,669.45|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIDEWALK  ITEMS - DIVISION 3             NHSX-6-4(161)--3H-77 
                                          |                             |                             | 
0260 2102-2710070             2.100  CY   |     275.00000         577.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0270 2105-8425005             2.000  CY   |     275.00000         550.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0280 2510-6745850            64.000  SY   |      27.50000        1760.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2511-6745900           247.300  SY   |      11.00000        2720.30|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0300 2511-7526004           178.000  SY   |      88.00000       15664.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0310 2511-7526006            67.300  SY   |     110.00000        7403.00|                             | 

  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0320 2511-7528101           162.000  SF   |      33.00000        5346.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0330 2512-1725256           241.000  LF   |      88.00000       21208.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0340 2526-8285000                    LUMP |    5500.00000        5500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2529-5070110            11.200  SY   |     302.50000        3388.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0360 2529-5070120             1.000  EACH |    1980.00000        1980.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0370 2601-2634105             0.100  ACRE |   11000.00000        1100.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0380 2601-2636044             0.100  ACRE |   11000.00000        1100.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0390 2602-0000309           250.000  LF   |       2.75000         687.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0400 2602-0000350           250.000  LF   |       1.10000         275.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        69,259.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS       NHSX-6-4(161)--3H-77 
                                          |                             |                             | 
0410 2303-7000610          5000.000  EACH |       1.00000        5000.00|                             | 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0420 2303-7000620          5000.000  EACH |       1.00000        5000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0430 2317-7000120        135000.000  EACH |       1.00000      135000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       145,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   NON-PARTICIPATING ITEMS                  NHSX-6-4(161)--3H-77 
                                          |                             |                             | 
0440 2595-0005150                    LUMP |    1100.00000        1100.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $         1,100.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            NHSN-69-4(103)--2R-77 
                                          |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0450 2212-0475095             0.500  MILE |    6000.00000        3000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0460 2212-5070310           423.000  SY   |     181.50000       76774.50|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0470 2212-5070330            46.000  EACH |     357.50000       16445.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0480 2214-5145150           625.000  SY   |      37.00000       23125.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0490 2301-4874106            34.100  SY   |     143.00000        4876.30|                             | 
  MEDIAN, DOWELLED P.C. CONCRETE, 6 INCH  |                             |                             | 
0500 2303-0042500          1370.000  TON  |      71.00000       97270.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0510 2303-0043500          1604.000  TON  |      72.00000      115488.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0520 2303-0246428           178.000  TON  |     399.00000       71022.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 

0530 2303-6911000                    LUMP |    3150.00000        3150.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0540 2435-0500000            25.000  EACH |     285.00000        7125.00|                             | 
  CASTING EXTENSION RINGS                 |                             |                             | 
0550 2527-9263109           182.670  STA  |      28.60000        5224.36|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2527-9263137             2.000  EACH |      88.00000         176.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0570 2528-8445110                    LUMP |   15730.00000       15730.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0580 2528-8445113            30.000  EACH |     435.00000       13050.00|                             | 
  FLAGGERS                                |                             |                             | 

0590 2529-2242304             6.000  EACH |     132.00000         792.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0600 2529-5070110            26.700  SY   |     253.00000        6755.10|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0610 2529-5070120             1.000  EACH |     242.00000         242.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0620 2533-4980005                    LUMP |   26600.00000       26600.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       486,845.26|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   SIDEWALK ITEMS                           NHSN-69-4(103)--2R-77 
                                          |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2510-6745850            55.200  SY   |      22.00000        1214.40|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2511-6745900           147.800  SY   |      11.00000        1625.80|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0650 2511-7526004           123.400  SY   |      88.00000       10859.20|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0660 2511-7526006            34.500  SY   |     110.00000        3795.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0670 2511-7528101           120.000  SF   |      33.00000        3960.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0680 2512-1725256           210.000  LF   |      88.00000       18480.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0690 2526-8285000                    LUMP |    4840.00000        4840.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0700 2599-9999009            47.000  LF   |      88.00000        4136.00|                             | 
  ('LINEAR FEET' ITEM) Beam Curb, PCC, 6  |                             |                             | 
  inch                                    |                             |                             | 
0710 2601-2634105             0.100  ACRE |   11000.00000        1100.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

0720 2601-2636044             0.100  ACRE |   11000.00000        1100.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0730 2602-0000309           170.000  LF   |       2.75000         467.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0740 2602-0000350           170.000  LF   |       1.10000         187.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        51,764.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS       NHSN-69-4(103)--2R-77 
                                          |                             |                             | 
0750 2303-7000610          1500.000  EACH |       1.00000        1500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0760 2303-7000620          1500.000  EACH |       1.00000        1500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 2317-7000120          4500.000  EACH |       1.00000        4500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $         7,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            IMN-080-4(66)121--0E-77 
                                          |                             |                             | 
0780 2102-2625000            55.000  CY   |     190.00000       10450.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0790 2105-8425005           639.600  CY   |      77.00000       49249.20|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0800 2212-0475095             1.000  MILE |    3000.00000        3000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0810 2212-5070310           644.400  SY   |     214.50000      138223.80|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0820 2212-5070322           121.000  SY   |     330.00000       39930.00|                             | 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 

0830 2212-5070330            72.000  EACH |     506.00000       36432.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0840 2214-5145150         24964.400  SY   |      10.40000      259629.76|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0850 2303-0031500          2020.500  TON  |      88.00000      177804.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0860 2303-0062500          3098.500  TON  |      85.50000      264921.75|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0870 2303-0063502          3196.500  TON  |      92.00000      294078.00|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 

0880 2303-0072500          4000.500  TON  |      90.00000      360045.00|                             | 
  HOT MIX ASPHALT MIXTURE (100,000,000    |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0890 2303-0073502          3990.900  TON  |      94.00000      375144.60|                             | 
  HOT MIX ASPHALT MIXTURE (100,000,000    |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0900 2303-0245828           115.500  TON  |     399.00000       46084.50|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0910 2303-0247022           479.500  TON  |     482.00000      231119.00|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 

0920 2308-1000000           141.100  GAL  |      14.00000        1975.40|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0930 2505-4008120          2373.500  LF   |       5.50000       13054.25|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0940 2505-4008300           675.000  LF   |      25.30000       17077.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0950 2505-4008400            12.000  EACH |    2200.00000       26400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0960 2505-4020580             2.000  EACH |    3850.00000        7700.00|                             | 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0970 2505-4021010            12.000  EACH |     550.00000        6600.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0980 2505-4021020             7.000  EACH |    1870.00000       13090.00|                             | 

  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0990 2505-4021700            16.000  EACH |    2640.00000       42240.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1000 2505-4021701             2.000  EACH |    2200.00000        4400.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
1010 2505-6000111          1480.000  LF   |      27.50000       40700.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
1020 2505-6000131             1.000  EACH |    2750.00000        2750.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
1030 2525-0000200            14.000  EACH |    1980.00000       27720.00|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
1040 2526-8285000                    LUMP |    3725.00000        3725.00|                             | 

  CONSTRUCTION SURVEY                     |                             |                             | 
1050 2527-9263109           738.610  STA  |      28.60000       21124.25|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1060 2527-9263137            21.000  EACH |      88.00000        1848.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1070 2527-9263180             4.230  STA  |     385.00000        1628.55|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1080 2528-8445110                    LUMP |   61600.00000       61600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

1090 2528-9290050            50.000  CDAY |      55.00000        2750.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
1100 2529-5070110           162.700  SY   |     220.00000       35794.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
1110 2529-5070120            13.000  EACH |     858.00000       11154.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
1120 2530-5070210           782.000  SF   |      38.50000       30107.00|                             | 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
1130 2532-5200001         26100.400  SY   |       4.75000      123976.90|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
1140 2533-4980005                    LUMP |  215000.00000      215000.00|                             | 
  MOBILIZATION                            |                             |                             | 
1150 2541-1004011             0.500  MILE |   42000.00000       21000.00|                             | 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 

  (HMA SURFACES)                          |                             |                             | 
1160 2541-1005001          2575.000  LB   |       1.00000        2575.00|                             | 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
1170 2548-0000100           130.300  STA  |      46.75000        6091.53|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     3,028,192.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   SIGNING ITEMS                            IMN-080-4(66)121--0E-77 
                                          |                             |                             | 
1180 2122-5191005            50.800  SY   |     198.00000       10058.40|                             | 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
1190 2401-6745830           130.000  LF   |     110.15000       14319.50|                             | 

  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
1200 2401-6745916             5.000  EACH |    3850.00000       19250.00|                             | 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOUNDATION                              |                             |                             | 
1210 2402-0425031            39.000  TON  |      92.29000        3599.31|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
1220 2402-2720000           319.000  CY   |      83.00000       26477.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1230 2403-0100000            69.600  CY   |     495.00000       34452.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1240 2404-7775005          9159.000  LB   |       2.50000       22897.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

1250 2423-1050330             1.000  EACH |   43725.00000       43725.00|                             | 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 33 FT. ARM                |                             |                             | 
1260 2423-1060080             1.000  EACH |   79772.00000       79772.00|                             | 
  STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN  |                             |                             | 
1270 2423-9070013             2.000  EACH |   17600.00000       35200.00|                             | 
  BRIDGE-MOUNTED SIGN SUPPORT, 3 BRACKET, |                             |                             | 
  STEEL                                   |                             |                             | 
1280 2499-0926010             3.600  TON  |     258.00000         928.80|                             | 
  CRUSHED BRICK                           |                             |                             | 
1290 2510-6745850            55.100  SY   |      43.20000        2380.32|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1300 2513-0001011             1.000  EACH |    2442.00000        2442.00|                             | 
  CONCRETE BARRIER, BA-101                |                             |                             | 
1310 2513-0001020           152.000  LF   |     130.60000       19851.20|                             | 

  CONCRETE BARRIER, BA-102                |                             |                             | 
1320 2524-6765220            14.000  EACH |    1375.00000       19250.00|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1330 2524-9290006             6.000  EACH |    1705.00000       10230.00|                             | 
  MODIFICATION OF EXISTING SIGNS          |                             |                             | 
1340 2524-9380001          2890.000  SF   |      28.60000       82654.00|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1350 2528-8400048          1195.000  LF   |      30.80000       36806.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1360 2528-8445113            90.000  EACH |     435.00000       39150.00|                             | 
  FLAGGERS                                |                             |                             | 
1370 2528-9290050            90.000  CDAY |      71.50000        6435.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 

1380 2551-0000130             4.000  EACH |    8910.00000       35640.00|                             | 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
1390 2555-0000010                    LUMP |    4400.00000        4400.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       549,918.03|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   DESIGN NO. 0816; 230'-0 X 39'-0 CONTINUOUS WELDED GIRDER BRIDGE - RETROFIT IMN-080-4(66)121--0E-77 
                                          |                             |                             | 
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     Bid Order:  169                             Contract ID:  77-0064-161                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1400 2401-6745636                    LUMP |   11264.00000       11264.00|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
1410 2414-6431100           477.800  LF   |     132.00000       63069.60|                             | 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        74,333.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMN-080-4(66)121--0E-77 
                                          |                             |                             | 
1420 2303-7000610          8000.000  EACH |       1.00000        8000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1430 2303-7000620          8000.000  EACH |       1.00000        8000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1440 2317-7000120         20000.000  EACH |       1.00000       20000.00|                             | 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        36,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,278,583.53|           $                 |           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     6,978,583.53|           $             0.00 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  170                         Contract ID:  77-1945-822                 Primary County:  POLK 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:   25 WORK DAYS      Late Start Date:  08/01/16 
 
 
        Project:  FLAP-1945(822)--7L-77 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  POLK               Prj Awd Amt: $463,347.57 
          Route:  NEAL SMITH TRAIL 
       Location:  IN THE CITY OF DES MOINES FROM BIRDLAND 
                  LEVEE TO EUCLID AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    463,347.57     100.00  % 
   2   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    498,207.50     107.52  % 
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     Bid Order:  170                             Contract ID:  77-1945-822                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           261.000  UNIT |     133.35000       34804.35|     107.00000       27927.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070            42.000  TON  |      47.25000        1984.50|     181.00000        7602.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2713090           520.000  CY   |      42.00000       21840.00|      80.00000       41600.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425020            90.000  CY   |     241.50000       21735.00|      50.00000        4500.00| 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0050 2115-0100000           267.000  CY   |      42.00000       11214.00|     141.00000       37647.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020           113.300  STA  |     262.50000       29741.25|      70.00000        7931.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2212-0475095             1.100  MILE |    2400.00000        2640.00|    1800.00000        1980.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2214-5145150          5000.000  SY   |       7.35000       36750.00|       9.00000       45000.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0021500           312.000  TON  |     150.00000       46800.00|     145.00000       45240.00| 

  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0100 2303-0245828            20.000  TON  |     409.00000        8180.00|     500.00000       10000.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-3250000           640.000  SY   |      11.00000        7040.00|      12.00000        7680.00| 
  FABRIC REINFORCEMENT WITH ADHESIVE      |                             |                             | 
0120 2417-0341036             2.000  EACH |     514.50000        1029.00|    1400.00000        2800.00| 
  REMOVE AND REINSTALL METAL APRONS LESS  |                             |                             | 
  THAN OR EQUAL TO 36 IN.                 |                             |                             | 
0130 2417-1040024             5.000  LF   |     189.00000         945.00|     153.00000         765.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0140 2507-3250005           939.000  SY   |       3.50000        3286.50|       5.00000        4695.00| 
  ENGINEERING FABRIC                      |                             |                             | 

0150 2507-6800061           130.000  TON  |     152.25000       19792.50|     138.00000       17940.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2511-0300000           588.000  SY   |       9.45000        5556.60|      30.00000       17640.00| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0170 2511-0301200          6393.000  SY   |      20.00000      127860.00|      19.00000      121467.00| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 2  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  170                             Contract ID:  77-1945-822                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(   2  ) GR219               |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             7.000  EACH |     157.50000        1102.50|     120.00000         840.00| 
  SAFETY CLOSURE                          |                             |                             | 
0190 2524-6765010             5.000  EACH |     105.00000         525.00|     420.00000        2100.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0200 2528-8445110                    LUMP |    1890.00000        1890.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   55000.00000       55000.00|   55000.00000       55000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005             3.000  EACH |    1333.33000        3999.99|    1200.00000        3600.00| 
  ('EACH' ITEM) REMOVE & REPLACE BOLLARD  |                             |                             | 
0230 2599-9999009          1466.000  LF   |       3.68000        5394.88|       7.25000       10628.50| 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCE                                   |                             |                             | 
0240 2599-9999010                    LUMP |    1575.00000        1575.00|    3000.00000        3000.00| 
  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
0250 2601-2634150             3.000  ACRE |    1942.50000        5827.50|    2220.00000        6660.00| 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0260 2601-2636018             1.500  ACRE |    1785.00000        2677.50|    2040.00000        3060.00| 
  WETLAND GRASS SEEDING                   |                             |                             | 

0270 2602-0000309          1135.000  LF   |       1.58000        1793.30|       2.00000        2270.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0280 2602-0000350          1135.000  LF   |       0.32000         363.20|       1.00000        1135.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0290 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       463,347.57|           $       498,207.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       463,347.57|           $       498,207.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  171                         Contract ID:  94-C094-107                 Primary County:  WEBSTER 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FORT DODGE ASPHALT CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  FM-C094(106)--55-94                                    Project:  FM-C094(107)--55-94 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WEBSTER            Prj Awd Amt: $712,608.25             County:  WEBSTER            Prj Awd Amt: $1,063,099.12 
          Route:  P33                                                      Route:  D60 
       Location:  ON P33, FROM HWY 175 NORTH 2 MILES TO 340TH           Location:  ON D60, FROM CALHOUN CO. LINE EAST 5 MILES 
                  STREET                                                           TO P33 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $  1,775,707.37     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,936,813.43     109.07  % 
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     Bid Order:  171                             Contract ID:  94-C094-107                   Primary County:  WEBSTER 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MA810               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C094(106)--55-94 
                                          |                             |                             | 
0010 2116-0000100         20341.000  SY   |       2.44000       49632.04|       3.86000       78516.26| 
  FULL DEPTH RECLAMATION                  |                             |                             | 

0020 2116-0000300          1538.000  TON  |      67.50000      103815.00|      67.50000      103815.00| 
  MINERAL STABILIZING AGENT               |                             |                             | 
0030 2121-7425020          2611.000  TON  |      20.62000       53838.82|      20.59000       53760.49| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2212-0475095             2.000  MILE |     325.00000         650.00|     110.00000         220.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310           419.100  SY   |      56.68000       23754.59|      72.32000       30309.31| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330             6.000  EACH |     100.00000         600.00|     250.00000        1500.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2214-5145150          6272.900  SY   |       2.30000       14427.67|       3.59000       22519.71| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0080 2303-0042500          3004.000  TON  |      27.50000       82610.00|      34.50000      103638.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0090 2303-0043500          3013.000  TON  |      27.50000       82857.50|      35.02000      105515.26| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0100 2303-0246422           361.000  TON  |     364.50000      131584.50|     391.38000      141288.18| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0110 2303-6911000                    LUMP |    1000.00000        1000.00|    1700.00000        1700.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2315-8275025           200.000  TON  |      20.62000        4124.00|      20.59000        4118.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2435-0600010             1.000  EACH |    1500.00000        1500.00|     500.00000         500.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0140 2502-8212034          7325.000  LF   |       5.25000       38456.25|       5.25000       38456.25| 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8221304            19.000  EACH |     185.00000        3515.00|     185.00000        3515.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2526-8285000                    LUMP |    3600.00000        3600.00|    3475.00000        3475.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2527-9263109           298.950  STA  |      10.50000        3138.98|       7.86000        2349.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  171                             Contract ID:  94-C094-107                   Primary County:  WEBSTER 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MA810               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263137             2.000  EACH |     180.00000         360.00|     100.00000         200.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0190 2528-8445110                    LUMP |    1500.00000        1500.00|    5125.00000        5125.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113           100.000  EACH |     435.00000       43500.00|     435.00000       43500.00| 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115            25.000  EACH |     650.00000       16250.00|     650.00000       16250.00| 
  PILOT CARS                              |                             |                             | 
0220 2529-2242304             2.000  EACH |      75.00000         150.00|      75.00000         150.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0230 2529-5070110            76.700  SY   |      96.00000        7363.20|      96.00000        7363.20| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0240 2529-5070120             2.000  EACH |      25.00000          50.00|      25.00000          50.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0250 2529-8202000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0260 2533-4980005                    LUMP |   40000.00000       40000.00|   17670.48000       17670.48| 
  MOBILIZATION                            |                             |                             | 

0270 2595-0005150                    LUMP |    2500.00000        2500.00|    5050.00000        5050.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0280 2599-9999012           184.600  MGAL |       4.50000         830.70|       5.00000         923.00| 
  ('THOUSANDS OF GALLONS' ITEM) WATER FOR |                             |                             | 
  FULL DEPTH RECLAMATION                  |                             |                             | 
     SECTION TOTALS                       |           $       712,608.25|           $       792,477.89|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C094(107)--55-94 
                                          |                             |                             | 
0290 2121-7425020          4960.000  TON  |      20.62000      102275.20|      20.59000      102126.40| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0300 2212-0475095             5.000  MILE |     375.00000        1875.00|     110.00000         550.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0310 2212-5070310           337.300  SY   |      56.68000       19118.16|      72.32000       24393.54| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0320 2212-5070330             3.000  EACH |     100.00000         300.00|     250.00000         750.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0330 2214-5145150          2393.000  SY   |       2.30000        5503.90|       3.59000        8590.87| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0340 2303-0042500          5765.000  TON  |      27.50000      158537.50|      34.50000      198892.50| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  171                             Contract ID:  94-C094-107                   Primary County:  WEBSTER 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) MA810               |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2303-0043500          5717.000  TON  |      27.50000      157217.50|      35.02000      200209.34| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0360 2303-0246422           688.900  TON  |     364.50000      251104.05|     391.38000      269621.68| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0370 2303-6911000                    LUMP |    1000.00000        1000.00|    1700.00000        1700.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0380 2315-8275025          1140.000  TON  |      20.62000       23506.80|      20.59000       23472.60| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0390 2318-1001100         65397.000  SY   |       1.54000      100711.38|       1.53000      100057.41| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0400 2318-1001224         58858.000  GAL  |       1.96000      115361.68|       1.83700      108122.15| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0410 2526-8285000                    LUMP |    3400.00000        3400.00|    3475.00000        3475.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0420 2527-9263109           775.900  STA  |      10.50000        8146.95|       7.86000        6098.57| 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2528-8445110                    LUMP |    1500.00000        1500.00|    5125.00000        5125.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-8445113            80.000  EACH |     435.00000       34800.00|     435.00000       34800.00| 
  FLAGGERS                                |                             |                             | 
0450 2528-8445115            20.000  EACH |     650.00000       13000.00|     650.00000       13000.00| 
  PILOT CARS                              |                             |                             | 
0460 2529-2242304             6.000  EACH |      75.00000         450.00|      75.00000         450.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0470 2529-5070110           230.000  SY   |      96.00000       22080.00|      96.00000       22080.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0480 2529-5070120             6.000  EACH |      25.00000         150.00|      25.00000         150.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0490 2529-8202000             6.000  EACH |     500.00000        3000.00|     500.00000        3000.00| 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0500 2533-4980005                    LUMP |   40061.00000       40061.00|   17670.48000       17670.48| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,063,099.12|           $     1,144,335.54|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,775,707.37|           $     1,936,813.43|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  172  1 
 

     Bid  Order:  172                         Contract ID:  99-C099-082                 Primary County:  WRIGHT 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/22/16 
 
 
        Project:  FM-C099(82)--55-99 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  WRIGHT             Prj Awd Amt: $1,069,862.96 
          Route:  R65 
       Location:  ON R65, FROM C54 NORTH 5.7 MILES TO IOWA 3. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,069,862.96     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,091,939.89     102.06  % 
   3   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,115,119.75     104.23  % 
   4   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $  1,422,069.52     132.92  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  172                             Contract ID:  99-C099-082                   Primary County:  WRIGHT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA225               |(   3  ) MA810 
                                          |HEARTLAND ASPHALT, INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           159.900  CY   |      21.00000        3357.90|      33.90000        5420.61|      16.50000        2638.35 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020          5544.600  TON  |      16.78000       93038.39|      18.00000       99802.80|      16.59000       91984.91 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150         11808.200  SY   |       2.65000       31291.73|       2.75000       32472.55|       3.84000       45343.49 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500          6807.400  TON  |      28.42000      193466.31|      27.00000      183799.80|      31.05000      211369.77 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          6746.400  TON  |      28.82000      194431.25|      28.00000      188899.20|      32.02000      216019.73 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           813.200  TON  |     369.00000      300070.80|     375.00000      304950.00|     393.56000      320042.99 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |     870.00000         870.00|    2700.00000        2700.00|    1325.00000        1325.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2303-9091010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|    1000.00000        2000.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2318-1001100         46849.500  SY   |       1.67000       78238.67|       1.54000       72148.23|       1.55000       72616.73 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           152.800  TON  |     428.00000       65398.40|     430.00000       65704.00|     389.38000       59497.26 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2510-6745850           268.400  SY   |       7.20000        1932.48|      31.10000        8347.24|      25.00000        6710.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2517-4225220            26.800  SY   |     450.00000       12060.00|     300.00000        8040.00|     337.87000        9054.92 
  RAILROAD APPROACH SECTION, HMA          |                             |                             | 
0130 2527-9263109          1514.900  STA  |       8.19000       12407.03|       8.42000       12755.46|       8.19000       12407.03 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0140 2527-9263137             2.000  EACH |      75.00000         150.00|     150.00000         300.00|      75.00000         150.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0150 2528-8445110                    LUMP |    5050.00000        5050.00|    7100.00000        7100.00|    3400.00000        3400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
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                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 172  3 

 
     Bid Order:  172                             Contract ID:  99-C099-082                   Primary County:  WRIGHT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA225               |(   3  ) MA810 
                                          |HEARTLAND ASPHALT, INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445115            30.000  EACH |     650.00000       19500.00|     650.00000       19500.00|     650.00000       19500.00 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |   26500.00000       26500.00|   42900.00000       42900.00|    9909.57000        9909.57 
  MOBILIZATION                            |                             |                             | 

0190 2595-0005150                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    5050.00000        5050.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $     1,069,862.96|           $     1,091,939.89|           $     1,115,119.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,069,862.96|           $     1,091,939.89|           $     1,115,119.75 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 172  4 

 
     Bid Order:  172                             Contract ID:  99-C099-082                   Primary County:  WRIGHT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           159.900  CY   |      65.00000       10393.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020          5544.600  TON  |      18.25000      101188.95|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150         11808.200  SY   |       3.00000       35424.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0032500          6807.400  TON  |      52.88000      359975.31|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500          6746.400  TON  |      52.88000      356749.63|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828           813.200  TON  |     365.00000      296818.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    2500.00000        2500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2303-9091010             2.000  EACH |     550.00000        1100.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0090 2318-1001100         46849.500  SY   |       1.70000       79644.15|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           152.800  TON  |     430.00000       65704.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2510-6745850           268.400  SY   |       5.00000        1342.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2517-4225220            26.800  SY   |     505.00000       13534.00|                             | 
  RAILROAD APPROACH SECTION, HMA          |                             |                             | 
0130 2527-9263109          1514.900  STA  |       8.75000       13255.38|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0140 2527-9263137             2.000  EACH |     170.00000         340.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0150 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            60.000  EACH |     435.00000       26100.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  172                             Contract ID:  99-C099-082                   Primary County:  WRIGHT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BL041               |(      )                     |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445115            30.000  EACH |     650.00000       19500.00|                             | 
  PILOT CARS                              |                             |                             | 
0180 2533-4980005                    LUMP |   32000.00000       32000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0190 2595-0005150                    LUMP |    2500.00000        2500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $     1,422,069.52|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,422,069.52|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  16-0807-103                 Primary County:  CEDAR 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMN-080-7(103)254--0E-16                               Project:  IMN-080-6(316)205--0E-48 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  CEDAR              Prj Awd Amt: $174,220.10             County:  IOWA               Prj Awd Amt: $105,551.30 
          Route:  I-80                                                     Route:  I-80 
       Location:  I-80 FROM JOHNSON CO. LINE E. TO SCOTT CO.            Location:  I-80 FROM POWESHIEK CO. LINE E. TO I-380 
                  LINE 
 
        Project:  IMN-080-6(317)240--0E-52 
      Work Type:  PCC PATCHING 

         County:  JOHNSON            Prj Awd Amt: $90,085.60 
          Route:  I-80 
       Location:  I-80 FROM I-380 E. TO CEDAR CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    369,857.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    407,123.91     110.07  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    415,847.10     112.43  % 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  201                             Contract ID:  16-0807-103                   Primary County:  CEDAR 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMN-080-7(103)254--0E-16 
                                          |                             |                             | 
0010 2527-9263109            25.420  STA  |      55.00000        1398.10|      57.75000        1468.01|      55.00000        1398.10 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             4.000  EACH |     125.00000         500.00|     131.25000         525.00|     125.00000         500.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    7000.00000        7000.00|    5500.00000        5500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2529-2242304             3.000  EACH |     100.00000         300.00|     150.00000         450.00|     140.00000         420.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             3.000  EACH |     140.00000         420.00|     175.00000         525.00|     190.00000         570.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           521.100  SY   |     178.00000       92755.80|     150.41000       78378.65|     158.00000       82333.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            33.000  EACH |     114.00000        3762.00|     309.37000       10209.21|     470.00000       15510.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010           125.300  SY   |       8.00000        1002.40|      15.00000        1879.50|      20.00000        2506.00 

  SUBBASE (PATCHES)                       |                             |                             | 
0090 2529-8201000             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0100 2530-0400061           293.000  TON  |     135.00000       39555.00|     105.00000       30765.00|     100.00000       29300.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0110 2530-5070221          2362.800  SY   |       6.00000       14176.80|      14.70000       34733.16|      14.00000       33079.20 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0120 2533-4980005                    LUMP |   12850.00000       12850.00|   11800.00000       11800.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       174,220.10|           $       177,233.53|           $       182,217.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IMN-080-6(316)205--0E-48 

                                          |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    5500.00000        5500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2529-2242304             3.000  EACH |      95.00000         285.00|     150.00000         450.00|     140.00000         420.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0150 2529-2242320             3.000  EACH |     130.00000         390.00|     175.00000         525.00|     190.00000         570.00 
  CT JOINT                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  201                             Contract ID:  16-0807-103                   Primary County:  CEDAR 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2529-5070110           496.700  SY   |     181.00000       89902.70|     175.52000       87180.78|     200.00000       99340.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120            40.000  EACH |     112.00000        4480.00|     323.99000       12959.60|     405.00000       16200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0180 2529-8174010           124.200  SY   |       8.00000         993.60|      15.00000        1863.00|      20.00000        2484.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0190 2529-8201000             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0200 2533-4980005                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       105,551.30|           $       111,978.38|           $       126,614.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IMN-080-6(317)240--0E-52 
                                          |                             |                             | 
0210 2528-8445110                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2529-2242304             3.000  EACH |      90.00000         270.00|     150.00000         450.00|     140.00000         420.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0230 2529-2242320             3.000  EACH |     120.00000         360.00|     175.00000         525.00|     190.00000         570.00 

  CT JOINT                                |                             |                             | 
0240 2529-5070110           504.400  SY   |     147.00000       74146.80|     183.16000       92385.90|     160.00000       80704.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0250 2529-5070120            40.000  EACH |     120.00000        4800.00|     323.99000       12959.60|     405.00000       16200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0260 2529-8174010           126.100  SY   |       8.00000        1008.80|      15.00000        1891.50|      20.00000        2522.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0270 2529-8201000             1.000  EACH |     500.00000         500.00|    1200.00000        1200.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0280 2533-4980005                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        90,085.60|           $       117,912.00|           $       107,016.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       369,857.00|           $       407,123.91|           $       415,847.10 

==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  22-0522-705                 Primary County:  CLAYTON 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/26/16 
 
 
        Project:  MP-013-2(709)71--76-22                                 Project:  MP-052-2(705)85--76-22 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  CLAYTON            Prj Awd Amt: $20,157.20              County:  CLAYTON            Prj Awd Amt: $53,444.00 
          Route:  IOWA 13                                                  Route:  U.S. 52 
       Location:  FROM NEAR 295TH ST., NORTH TO NEAR THE JCT.           Location:  FROM THE SCL OF GUTTENBERG, NORTHWESTERLY TO 
                  IOWA 56.                                                         U.S. 18. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     73,601.20     100.00  % 
   2   MI296          MIDWEST CONCRETE, INC.                                                     $     84,818.21     115.24  % 
   3   MI330          MIDWEST CONTRACTORS, INC.                                                  $     98,792.60     134.22  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    107,038.44     145.43  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    108,099.42     146.87  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    117,998.71     160.32  % 
   7   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    118,287.80     160.71  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  22-0522-705                   Primary County:  CLAYTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI296               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONCRETE, INC.       |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-013-2(709)71--76-22 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |      50.00000          50.00|    1650.00000        1650.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             7.000  EACH |      75.00000         525.00|      71.43000         500.01|      80.00000         560.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110            61.600  SY   |      87.00000        5359.20|     102.00000        6283.20|     156.00000        9609.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120             3.000  EACH |      91.00000         273.00|      70.00000         210.00|     165.00000         495.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        20,157.20|           $        22,093.21|           $        27,114.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-052-2(705)85--76-22 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |     300.00000         300.00|    2200.00000        2200.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0110 2529-2242304            21.000  EACH |      75.00000        1575.00|      73.00000        1533.00|      80.00000        1680.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-2242320             1.000  EACH |     105.00000         105.00|     140.00000         140.00|     100.00000         100.00 
  CT JOINT                                |                             |                             | 
0130 2529-5070110           404.000  SY   |      87.00000       35148.00|      91.00000       36764.00|     124.00000       50096.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0140 2529-5070120            26.000  EACH |      91.00000        2366.00|      63.00000        1638.00|     102.00000        2652.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2533-4980005                    LUMP |    2000.00000        2000.00|    8500.00000        8500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,444.00|           $        62,725.00|           $        71,678.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        73,601.20|           $        84,818.21|           $        98,792.60 
==================================================================================================================================== 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  202                             Contract ID:  22-0522-705                   Primary County:  CLAYTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) IO200               |(   6  ) TS020 
                                          |DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC.   |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-013-2(709)71--76-22 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     300.00000         300.00|    1900.00000        1900.00|    2171.65000        2171.65 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             7.000  EACH |     100.00000         700.00|     150.00000        1050.00|     112.15000         785.05 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110            61.600  SY   |     255.90000       15763.44|     167.00000       10287.20|     210.60000       12972.96 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120             3.000  EACH |     100.00000         300.00|     373.00000        1119.00|     376.90000        1130.70 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    4248.35000        4248.35 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        31,013.44|           $        31,306.20|           $        33,258.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-052-2(705)85--76-22 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |     470.00000         470.00|    2500.00000        2500.00|    3946.30000        3946.30 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0110 2529-2242304            21.000  EACH |      85.00000        1785.00|     150.00000        3150.00|     112.15000        2355.15 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-2242320             1.000  EACH |     150.00000         150.00|     200.00000         200.00|     205.80000         205.80 
  CT JOINT                                |                             |                             | 
0130 2529-5070110           404.000  SY   |     142.50000       57570.00|     115.11000       46504.44|     123.60000       49934.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0140 2529-5070120            26.000  EACH |     100.00000        2600.00|     288.03000        7488.78|     277.05000        7203.30 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2533-4980005                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    9145.05000        9145.05 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,025.00|           $        76,793.22|           $        84,740.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       107,038.44|           $       108,099.42|           $       117,998.71 
==================================================================================================================================== 
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     Bid Order:  202                             Contract ID:  22-0522-705                   Primary County:  CLAYTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) EA057               |(      )                     |(      ) 
                                          |EASTERN IOWA EXCAVATING & CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-013-2(709)71--76-22 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2300.00000        2300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             7.000  EACH |     122.50000         857.50|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110            61.600  SY   |      88.00000        5420.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120             3.000  EACH |     950.00000        2850.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    4300.00000        4300.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        27,678.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-052-2(705)85--76-22 

                                          |                             |                             | 
0080 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 
0110 2529-2242304            21.000  EACH |     122.50000        2572.50|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-2242320             1.000  EACH |     455.00000         455.00|                             | 
  CT JOINT                                |                             |                             | 
0130 2529-5070110           404.000  SY   |     108.00000       43632.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0140 2529-5070120            26.000  EACH |     950.00000       24700.00|                             | 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2533-4980005                    LUMP |    4300.00000        4300.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        90,609.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       118,287.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  23-C023-101-A               Primary County:  CLINTON 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  07/11/16 
 
 
        Project:  FM-C023(101)--55-23 
      Work Type:  FOG SEAL 
         County:  CLINTON            Prj Awd Amt: $129,516.19 
          Route:  Z50 
       Location:  Z-50: FROM HWY 136 TO E-50 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    129,516.19     100.00  % 
   2   GE010          GEE ASPHALT SYSTEMS, INC.                                                  $    130,713.50     100.92  % 
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                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  23-C023-101-A                 Primary County:  CLINTON 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) GE010               |(      ) 
                                          |FAHRNER ASPHALT SEALERS, LLC |GEE ASPHALT SYSTEMS, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS     FM-C023(101)--55-23 
                                          |                             |                             | 
0010 2306-1000000         12465.000  GAL  |       7.97000       99346.05|       8.25000      102836.25| 
  ASPHALT EMULSION FOR FOG SEAL (PAVEMENT |                             |                             | 

0020 2527-9263109          1197.370  STA  |       7.93000        9495.14|       8.27000        9902.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            15.000  EACH |     435.00000        6525.00|     435.00000        6525.00| 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115             3.000  EACH |     650.00000        1950.00|     650.00000        1950.00| 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    7200.00000        7200.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       129,516.19|           $       130,713.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       129,516.19|           $       130,713.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  36-0024-713                 Primary County:  FREMONT 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MP-002-4(713)15--76-36 
      Work Type:  MICROSURFACING 
         County:  FREMONT            Prj Awd Amt: $67,391.07 
          Route:  IOWA 2 
       Location:  FROM U.S. 275, EAST TO WEST OF 320TH AVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     67,391.07     100.00  % 
   2   ST060          STA-BILT CONSTRUCTION CO.                                                  $     78,325.93     116.22  % 
   3   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $     96,846.43     143.70  % 
   4   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    115,000.00     170.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  204                             Contract ID:  36-0024-713                   Primary County:  FREMONT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) ST060               |(   3  ) MI930 
                                          |FORT DODGE ASPHALT CO., INC. |STA-BILT CONSTRUCTION CO.    |MISSOURI PETROLEUM PRODUCTS C 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000005           201.860  TON  |      64.40000       12999.78|      50.00000       10093.00|      66.00000       13322.76 
  AGGREGATE FOR MICROSURFACING, NO        |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0020 2320-0000020             2.000  MILE |    1911.00000        3822.00|    2500.00000        5000.00|    2500.00000        5000.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030          5746.900  GAL  |       2.97000       17068.29|       2.25000       12930.53|       2.30000       13217.87 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109           596.600  STA  |      15.00000        8949.00|      14.00000        8352.40|      13.00000        7755.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |    5325.00000        5325.00|   15000.00000       15000.00|   20600.00000       20600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |    7277.00000        7277.00|   15000.00000       15000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        67,391.07|           $        78,325.93|           $        96,846.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,391.07|           $        78,325.93|           $        96,846.43 
==================================================================================================================================== 
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     Bid Order:  204                             Contract ID:  36-0024-713                   Primary County:  FREMONT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA670               |(      )                     |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000005           201.860  TON  |      97.77000       19735.85|                             | 
  AGGREGATE FOR MICROSURFACING, NO        |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0020 2320-0000020             2.000  MILE |    7777.77000       15555.54|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030          5746.900  GAL  |       3.93000       22585.32|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109           596.600  STA  |      17.77000       10601.58|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   16770.69000       16770.69|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115             5.000  EACH |     650.00000        3250.00|                             | 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |   17801.02000       17801.02|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       115,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       115,000.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  205  1 
 

     Bid  Order:  205                         Contract ID:  55-0182-710                 Primary County:  KOSSUTH 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MP-018-2(710)137--76-55 
      Work Type:  PCC PATCHING 
         County:  KOSSUTH            Prj Awd Amt: $203,768.00 
          Route:  U.S. 18 
       Location:  FROM SEXTON TO GARNER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    203,768.00     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    217,911.90     106.94  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    244,580.66     120.02  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    271,789.28     133.38  % 
   5   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    318,092.90     156.10  % 
   6   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    325,607.00     159.79  % 
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     Bid Order:  205                             Contract ID:  55-0182-710                   Primary County:  KOSSUTH 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI330               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     600.00000         600.00|    2200.00000        2200.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            15.000  EACH |      90.00000        1350.00|      90.00000        1350.00|     150.00000        2250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           889.000  SY   |     105.00000       93345.00|     118.00000      104902.00|     124.94000      111071.66 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           370.800  SY   |     105.00000       38934.00|     120.00000       44496.00|     115.78000       42931.22 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            58.000  EACH |     121.00000        7018.00|      65.00000        3770.00|     263.91000       15306.78 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010          1287.100  SY   |      10.00000       12871.00|       9.00000       11583.90|      10.00000       12871.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0090 2529-8174050            34.000  EACH |     200.00000        6800.00|     220.00000        7480.00|     300.00000       10200.00 
  PATCH SUBDRAIN                          |                             |                             | 
0100 2529-8201000             4.000  EACH |     500.00000        2000.00|     520.00000        2080.00|     650.00000        2600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |    5000.00000        5000.00|    4200.00000        4200.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       203,768.00|           $       217,911.90|           $       244,580.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       203,768.00|           $       217,911.90|           $       244,580.66 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  3 

 
     Bid Order:  205                             Contract ID:  55-0182-710                   Primary County:  KOSSUTH 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) MI120               |(   6  ) IN198 
                                          |TEN POINT CONST. CO., INC.   |MID-CONTINENT CONTRACTING, I |INTERSTATE IMPROVEMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    3400.00000        3400.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     435.00000       26100.00|     435.00000       26100.00|     435.00000       26100.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     650.00000        9750.00|     650.00000        9750.00|     650.00000        9750.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            15.000  EACH |     145.00000        2175.00|      90.00000        1350.00|     125.00000        1875.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           889.000  SY   |     146.00000      129794.00|     160.00000      142240.00|     175.00000      155575.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           370.800  SY   |     163.00000       60440.40|     185.00000       68598.00|     170.00000       63036.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            58.000  EACH |     110.00000        6380.00|     200.00000       11600.00|     100.00000        5800.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010          1287.100  SY   |      11.25000       14479.88|      19.00000       24454.90|      10.00000       12871.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0090 2529-8174050            34.000  EACH |     255.00000        8670.00|     500.00000       17000.00|     300.00000       10200.00 
  PATCH SUBDRAIN                          |                             |                             | 
0100 2529-8201000             4.000  EACH |     500.00000        2000.00|    1400.00000        5600.00|     100.00000         400.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |    9500.00000        9500.00|    8000.00000        8000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       271,789.28|           $       318,092.90|           $       325,607.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       271,789.28|           $       318,092.90|           $       325,607.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  206  1 
 

     Bid  Order:  206                         Contract ID:  64-4797-619                 Primary County:  MARSHALL 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  STP-U-4797(619)--70-64 
      Work Type:  PCC PATCHING 
         County:  MARSHALL           Prj Awd Amt: $751,898.00 
          Route:  18TH AVENUE 
       Location:  IN THE CITY OF MARSHALLTOWN, S. 18TH AVE: 
                  FROM E. ANSON ST T O HWY 30 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      MIDWEST CONTRACTORS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    751,898.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    838,409.51     111.50  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    861,302.00     114.55  % 
   4   CO180          CON-STRUCT, INC.                                                           $    880,835.50     117.14  % 
   5   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    946,170.00     125.83  % 
   6   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $  1,021,352.00     135.83  % 
   7   GU100          GUS CONSTRUCTION CO., INC.                                                 $  1,230,998.50     163.71  % 

   8   MI050          MICHELS CORPORATION & SUBSIDIARIES                                         $  1,565,496.24     208.20  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 

 
     Bid Order:  206                             Contract ID:  64-4797-619                   Primary County:  MARSHALL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) IO200               |(   3  ) HA760 
                                          |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0020 2528-8445110                    LUMP |    9800.00000        9800.00|   16000.00000       16000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0030 2529-5070110          2672.500  SY   |      62.40000      166764.00|      64.72000      172964.20|      72.00000      192420.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070111          6643.500  SY   |      64.00000      425184.00|      63.11000      419271.29|      72.00000      478332.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0045 2529-5070120           186.000  EACH |      74.00000       13764.00|     195.22000       36310.92|     345.00000       64170.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           304.000  SY   |       9.00000        2736.00|      10.00000        3040.00|      20.00000        6080.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |   28200.00000       28200.00|   19000.00000       19000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0070 2542-1006001             4.700  MILE |   21500.00000      101050.00|   35473.00000      166723.10|   17000.00000       79900.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0080 2542-1007000          3400.000  LB   |       1.00000        3400.00|       1.00000        3400.00|       1.00000        3400.00 

  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
0090 2601-2636044             0.200  ACRE |    5000.00000        1000.00|    8500.00000        1700.00|   10000.00000        2000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       751,898.00|           $       838,409.51|           $       861,302.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       751,898.00|           $       838,409.51|           $       861,302.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  206                             Contract ID:  64-4797-619                   Primary County:  MARSHALL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO180               |(   5  ) IN198               |(   6  ) CE040 
                                          |CON-STRUCT, INC.             |INTERSTATE IMPROVEMENT, INC. |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0020 2528-8445110                    LUMP |   23000.00000       23000.00|   25000.00000       25000.00|   17000.00000       17000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0030 2529-5070110          2672.500  SY   |      80.00000      213800.00|     100.00000      267250.00|      92.00000      245870.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070111          6643.500  SY   |      73.00000      484975.50|      80.00000      531480.00|      92.00000      611202.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0045 2529-5070120           186.000  EACH |     100.00000       18600.00|     100.00000       18600.00|      65.00000       12090.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           304.000  SY   |      15.00000        4560.00|      10.00000        3040.00|      10.00000        3040.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 
0070 2542-1006001             4.700  MILE |   25000.00000      117500.00|   12000.00000       56400.00|   21500.00000      101050.00 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0080 2542-1007000          3400.000  LB   |       1.00000        3400.00|       1.00000        3400.00|       1.00000        3400.00 

  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
0090 2601-2636044             0.200  ACRE |   25000.00000        5000.00|    5000.00000        1000.00|    8500.00000        1700.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       880,835.50|           $       946,170.00|           $     1,021,352.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       880,835.50|           $       946,170.00|           $     1,021,352.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  206                             Contract ID:  64-4797-619                   Primary County:  MARSHALL 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(   8  ) MI050               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MICHELS CORP.                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0020 2528-8445110                    LUMP |   30000.00000       30000.00|   39500.00000       39500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0030 2529-5070110          2672.500  SY   |      98.00000      261905.00|     156.61000      418540.23| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070111          6643.500  SY   |     113.00000      750715.50|     105.08000      698098.98| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0045 2529-5070120           186.000  EACH |     250.00000       46500.00|      40.79000        7586.94| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           304.000  SY   |      32.00000        9728.00|      74.51000       22651.04| 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |   26000.00000       26000.00|  248759.05000      248759.05| 
  MOBILIZATION                            |                             |                             | 
0070 2542-1006001             4.700  MILE |   21500.00000      101050.00|   26800.00000      125960.00| 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0080 2542-1007000          3400.000  LB   |       1.00000        3400.00|       1.00000        3400.00| 

  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
0090 2601-2636044             0.200  ACRE |    8500.00000        1700.00|    5000.00000        1000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,230,998.50|           $     1,565,496.24|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,230,998.50|           $     1,565,496.24|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
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     Bid  Order:  207                         Contract ID:  73-0594-705                 Primary County:  PAGE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  06/27/16 
 
 
        Project:  MP-002-4(708)48--76-73                                 Project:  MP-059-4(705)20--76-73 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  PAGE               Prj Awd Amt: $39,317.00              County:  PAGE               Prj Awd Amt: $387,955.18 
          Route:  IOWA 2                                                   Route:  U.S. 59 
       Location:  (CLARINDA BYPASS) FROM 210TH ST TO U.S. 71.           Location:  FROM J18, NORTH TO H12. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    427,272.18     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    464,246.35     108.65  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    488,493.15     114.32  % 
   4   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    490,556.60     114.81  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    585,316.58     136.98  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  207                             Contract ID:  73-0594-705                   Primary County:  PAGE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) DE300 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            PAGE COUNTY MP-002-4(708)48--76-73 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1100.00000        1100.00|    2500.00000        2500.00|     400.00000         400.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     650.00000        3250.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110            26.400  SY   |     113.00000        2983.20|     141.92000        3746.69|     492.40000       12999.36 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             1.000  EACH |      96.00000          96.00|     246.94000         246.94|     500.00000         500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|    7000.00000        7000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100             3.600  MILE |    3076.00000       11073.60|    3229.80000       11627.28|    2825.00000       10170.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1003000          2371.400  GAL  |       3.00000        7114.20|       3.15000        7469.91|       2.49000        5904.79 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

     SECTION TOTALS                       |           $        39,317.00|           $        44,540.82|           $        46,424.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            PAGE COUNTY MP-059-4(705)20--76-73 
                                          |                             |                             | 
0090 2319-1000000            19.200  MILE |    2614.00000       50188.80|    2744.70000       52698.24|    2869.00000       55084.80 
  SLURRY LEVELING                         |                             |                             | 
0100 2319-3000102           245.900  TON  |      68.10000       16745.79|      71.51000       17584.31|      58.75000       14446.63 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0110 2319-3000200            19.200  MILE |     860.00000       16512.00|     903.00000       17337.60|    2199.00000       42220.80 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0120 2319-4000000         15581.500  GAL  |       2.55000       39732.83|       2.68000       41758.42|       2.40000       37395.60 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 

0130 2527-9263109          1273.530  STA  |      13.50000       17192.66|       8.09000       10302.86|       7.75000        9869.86 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    2500.00000        2500.00|    3500.00000        3500.00|    3250.00000        3250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113           200.000  EACH |     435.00000       87000.00|     435.00000       87000.00|     435.00000       87000.00 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 

 
     Bid Order:  207                             Contract ID:  73-0594-705                   Primary County:  PAGE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) DE300 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445115            55.000  EACH |     650.00000       35750.00|     650.00000       35750.00|     650.00000       35750.00 
  PILOT CARS                              |                             |                             | 
0170 2529-2242304             1.000  EACH |      90.00000          90.00|     200.00000         200.00|     100.00000         100.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0180 2529-5070110           618.000  SY   |     113.00000       69834.00|     131.28000       81131.04|     149.15000       92174.70 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070111           366.700  SY   |     113.00000       41437.10|     138.72000       50868.62|     148.15000       54326.61 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0200 2529-5070120            57.000  EACH |      96.00000        5472.00|     246.92000       14074.44|     100.00000        5700.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2533-4980005                    LUMP |    5500.00000        5500.00|    7500.00000        7500.00|    4750.00000        4750.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       387,955.18|           $       419,705.53|           $       442,069.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       427,272.18|           $       464,246.35|           $       488,493.15 
==================================================================================================================================== 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  4 

 
     Bid Order:  207                             Contract ID:  73-0594-705                   Primary County:  PAGE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) GU100               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            PAGE COUNTY MP-002-4(708)48--76-73 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             5.000  EACH |     650.00000        3250.00|     650.00000        3250.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110            26.400  SY   |     115.00000        3036.00|     350.00000        9240.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             1.000  EACH |     100.00000         100.00|     350.00000         350.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    4500.00000        4500.00|    5500.00000        5500.00| 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100             3.600  MILE |    3000.00000       10800.00|    2825.00000       10170.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1003000          2371.400  GAL  |       3.50000        8299.90|       3.00000        7114.20| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 

     SECTION TOTALS                       |           $        40,185.90|           $        50,824.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            PAGE COUNTY MP-059-4(705)20--76-73 
                                          |                             |                             | 
0090 2319-1000000            19.200  MILE |    3800.00000       72960.00|    3200.00000       61440.00| 
  SLURRY LEVELING                         |                             |                             | 
0100 2319-3000102           245.900  TON  |      50.00000       12295.00|      72.00000       17704.80| 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0110 2319-3000200            19.200  MILE |    2600.00000       49920.00|    2199.00000       42220.80| 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0120 2319-4000000         15581.500  GAL  |       3.25000       50639.88|       2.40000       37395.60| 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 

0130 2527-9263109          1273.530  STA  |      15.50000       19739.72|       7.70000        9806.18| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    1000.00000        1000.00|    6500.00000        6500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113           200.000  EACH |     435.00000       87000.00|     435.00000       87000.00| 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  5 

 
     Bid Order:  207                             Contract ID:  73-0594-705                   Primary County:  PAGE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) GU100               |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445115            55.000  EACH |     650.00000       35750.00|     650.00000       35750.00| 
  PILOT CARS                              |                             |                             | 
0170 2529-2242304             1.000  EACH |      95.00000          95.00|     650.00000         650.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0180 2529-5070110           618.000  SY   |     113.00000       69834.00|     200.00000      123600.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070111           366.700  SY   |     113.00000       41437.10|     250.00000       91675.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0200 2529-5070120            57.000  EACH |     100.00000        5700.00|     250.00000       14250.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2533-4980005                    LUMP |    4000.00000        4000.00|    6500.00000        6500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       450,370.70|           $       534,492.38|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       490,556.60|           $       585,316.58|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  208  1 
 

     Bid  Order:  208                         Contract ID:  78-0594-706                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  MP-059-4(706)58--76-78                                 Project:  MP-173-4(703)11--76-83 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $110,055.50             County:  SHELBY             Prj Awd Amt: $104,620.20 
          Route:  U.S. 59                                                  Route:  IOWA 173 
       Location:  G30 TO SHELBY COUNTY                                  Location:  SCL OF ELK HORN TO NCL OF KIMBALLTON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    214,675.70     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    236,219.14     110.03  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    241,698.39     112.58  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    257,396.95     119.90  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $    298,604.40     139.09  % 
   6   GU100          GUS CONSTRUCTION CO., INC.                                                 $    300,532.10     139.99  % 
   7   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    324,415.91     151.11  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 

 
     Bid Order:  208                             Contract ID:  78-0594-706                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI330               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY MP-059-4(706)58--76-78 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    2200.00000        2200.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            10.000  EACH |      75.00000         750.00|      70.00000         700.00|     150.00000        1500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           961.900  SY   |      75.00000       72142.50|      90.60000       87148.14|      80.30000       77240.57 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120           127.000  EACH |      69.00000        8763.00|      90.00000       11430.00|     177.42000       22532.34 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    4000.00000        4000.00|    4200.00000        4200.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       110,055.50|           $       129,578.14|           $       133,172.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            SHELBY COUNTY MP-173-4(703)11--76-83 

                                          |                             |                             | 
0080 2212-0475095             3.500  MILE |     100.00000         350.00|     100.00000         350.00|     105.00000         367.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2214-5145150           993.300  SY   |       7.00000        6953.10|       7.00000        6953.10|       7.35000        7300.76 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0033500            86.200  TON  |     152.50000       13145.50|     152.50000       13145.50|     160.13000       13803.21 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422             5.200  TON  |     500.00000        2600.00|     500.00000        2600.00|     525.00000        2730.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2527-9263109             8.880  STA  |     195.00000        1731.60|     195.00000        1731.60|     258.30000        2293.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0130 2528-8445110                    LUMP |     750.00000         750.00|    4400.00000        4400.00|    1950.00000        1950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0160 2529-5070110           259.600  SY   |     150.00000       38940.00|     148.00000       38420.80|     149.47000       38802.41 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  3 

 
     Bid Order:  208                             Contract ID:  78-0594-706                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI330               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC.    |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070120            10.000  EACH |     225.00000        2250.00|      94.00000         940.00|     237.79000        2377.90 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0180 2533-4980005                    LUMP |   14000.00000       14000.00|   14200.00000       14200.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       104,620.20|           $       106,641.00|           $       108,525.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       214,675.70|           $       236,219.14|           $       241,698.39 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  4 

 
     Bid Order:  208                             Contract ID:  78-0594-706                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) HA760               |(   6  ) GU100 
                                          |DENCO HIGHWAY CONSTRUCTION C |HAWKEYE PAVING CORP.         |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY MP-059-4(706)58--76-78 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    4000.00000        4000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            10.000  EACH |      95.00000         950.00|     120.00000        1200.00|     200.00000        2000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           961.900  SY   |     100.80000       96959.52|     117.00000      112542.30|     150.00000      144285.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120           127.000  EACH |     100.00000       12700.00|     200.00000       25400.00|     210.00000       26670.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       137,009.52|           $       172,042.30|           $       203,855.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            SHELBY COUNTY MP-173-4(703)11--76-83 

                                          |                             |                             | 
0080 2212-0475095             3.500  MILE |     100.00000         350.00|     100.00000         350.00|     100.00000         350.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2214-5145150           993.300  SY   |       7.25000        7201.43|       7.00000        6953.10|       7.00000        6953.10 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0033500            86.200  TON  |     160.00000       13792.00|     155.00000       13361.00|     152.00000       13102.40 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422             5.200  TON  |     500.00000        2600.00|     500.00000        2600.00|     500.00000        2600.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2527-9263109             8.880  STA  |     260.00000        2308.80|     200.00000        1776.00|     195.00000        1731.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0130 2528-8445110                    LUMP |    2500.00000        2500.00|    6000.00000        6000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0160 2529-5070110           259.600  SY   |     212.00000       55035.20|     195.00000       50622.00|     150.00000       38940.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  5 

 
     Bid Order:  208                             Contract ID:  78-0594-706                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) HA760               |(   6  ) GU100 
                                          |DENCO HIGHWAY CONSTRUCTION C |HAWKEYE PAVING CORP.         |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070120            10.000  EACH |     120.00000        1200.00|     600.00000        6000.00|     210.00000        2100.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0180 2533-4980005                    LUMP |   11500.00000       11500.00|   15000.00000       15000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       120,387.43|           $       126,562.10|           $        96,677.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       257,396.95|           $       298,604.40|           $       300,532.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  6 

 
     Bid Order:  208                             Contract ID:  78-0594-706                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IN198               |(      )                     |(      ) 
                                          |INTERSTATE IMPROVEMENT, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY MP-059-4(706)58--76-78 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            10.000  EACH |      80.00000         800.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           961.900  SY   |     130.00000      125047.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070120           127.000  EACH |     100.00000       12700.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       192,447.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            SHELBY COUNTY MP-173-4(703)11--76-83 

                                          |                             |                             | 
0080 2212-0475095             3.500  MILE |     100.00000         350.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2214-5145150           993.300  SY   |       7.00000        6953.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2303-0033500            86.200  TON  |     152.50000       13145.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422             5.200  TON  |     500.00000        2600.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2527-9263109             8.880  STA  |      90.35000         802.31|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0130 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            40.000  EACH |     435.00000       17400.00|                             | 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            10.000  EACH |     650.00000        6500.00|                             | 
  PILOT CARS                              |                             |                             | 
0160 2529-5070110           259.600  SY   |     205.00000       53218.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  7 

 
     Bid Order:  208                             Contract ID:  78-0594-706                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IN198               |(      )                     |(      ) 
                                          |INTERSTATE IMPROVEMENT, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-5070120            10.000  EACH |     100.00000        1000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0180 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       131,968.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       324,415.91|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  78-0594-707                 Primary County:  POTTAWATTAMIE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/24/16 
 
 
        Project:  MP-059-4(707)52--76-78 
      Work Type:  HMA CRACK FILLING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $53,519.10 
          Route:  U.S. 59 
       Location:  FROM U.S. 6, NORTH TO G30. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     53,519.10     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     53,641.70     100.22  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $     54,186.25     101.24  % 
   4   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     55,975.00     104.58  % 
   5   IL080          ILLOWA INVESTMENT, INC.                                                    $     66,243.00     123.77  % 
   6   MI120          MID-CONTINENT CONTRACTING, INC.                                            $     66,595.00     124.43  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 

 
     Bid Order:  209                             Contract ID:  78-0594-707                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) DE300               |(   3  ) FA041 
                                          |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    1800.00000        1800.00|    2400.00000        2400.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100             6.800  MILE |    3337.00000       22691.60|    3446.00000       23432.80|    3446.00000       23432.80 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          1610.000  GAL  |       2.75000        4427.50|       2.49000        4008.90|       2.14500        3453.45 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        53,519.10|           $        53,641.70|           $        54,186.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        53,519.10|           $        53,641.70|           $        54,186.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  3 

 
     Bid Order:  209                             Contract ID:  78-0594-707                   Primary County:  POTTAWATTAMIE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI295               |(   5  ) IL080               |(   6  ) MI120 
                                          |MIDWEST COATINGS COMPANY, IN |ILLOWA INVESTMENT, INC.      |MID-CONTINENT CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     650.00000        6500.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2000.00000        2000.00|    7500.00000        7500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100             6.800  MILE |    3300.00000       22440.00|    3985.00000       27098.00|    4200.00000       28560.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          1610.000  GAL  |       3.50000        5635.00|       4.50000        7245.00|       3.50000        5635.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        55,975.00|           $        66,243.00|           $        66,595.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        55,975.00|           $        66,243.00|           $        66,595.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  301  1 
 

     Bid  Order:  301                         Contract ID:  15-0922-042                 Primary County:  CASS 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  BRFN-092-2(42)--39-15 
      Work Type:  PIPE CULVERT / FLUME 
         County:  CASS               Prj Awd Amt: $172,599.00 
          Route:  IOWA 92 
       Location:  APPROX 0.6 MI W OF CO RD N28 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    172,599.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  2 

 
     Bid Order:  301                             Contract ID:  15-0922-042                   Primary County:  CASS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2213-6745700             1.000  EACH |    3000.00000        3000.00|                             | 
  REMOVAL OF FLUMES                       |                             |                             | 

0020 2416-0100042             1.000  EACH |    2200.00000        2200.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0030 2416-1262042            64.000  LF   |     970.00000       62080.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
0040 2506-4984000            65.000  CY   |     200.00000       13000.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0050 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000320           120.000  LF   |       6.00000         720.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        97,000.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   5X4 FLUME AND BASIN FOR 42 IN RC PIPE; DESIGN NO. 0216 
                                          |                             |                             | 
0080 2402-2720000           365.000  CY   |      12.00000        4380.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100020            54.500  CY   |     700.00000       38150.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0100 2404-7775000          8523.000  LB   |       3.00000       25569.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0110 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        75,599.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       172,599.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  24-0391-026                 Primary County:  CRAWFORD 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NIEWOHNER CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/10/16 
 
 
        Project:  STPN-039-1(26)--2J-24 
      Work Type:  REVETMENT 
         County:  CRAWFORD           Prj Awd Amt: $40,160.00 
          Route:  IOWA 39 
       Location:  0.6 MI E OF US 59 IN DENISON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     40,160.00     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $     46,020.00     114.59  % 
   3   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     48,860.00     121.66  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     54,680.00     136.15  % 
   5   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     56,550.00     140.81  % 
   6   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     59,490.00     148.13  % 
   7   ST759          STRAND EXCAVATING, INC.                                                    $     60,485.00     150.61  % 
   8   RE300          REILLY CONSTRUCTION CO., INC.                                              $     64,700.00     161.10  % 
   9   PE320          PETERSON CONTRACTORS INC.                                                  $     67,030.00     166.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  2 

 
     Bid Order:  302                             Contract ID:  24-0391-026                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NI100               |(   2  ) CH320               |(   3  ) CA340 
                                          |NIEWOHNER CONSTRUCTION, INC. |CHRISTENSEN BROS., INC.      |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    3000.00000        3000.00|    4500.00000        4500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000320           200.000  LF   |       6.00000        1200.00|       6.00000        1200.00|       5.50000        1100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0040 2602-0000350           200.000  LF   |       1.00000         200.00|       1.00000         200.00|       1.00000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $         5,400.00|           $         7,400.00|           $        12,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0316; REPAIRS TO A 10' X 10' X 82'-2 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0050 2101-0850001             0.100  ACRE |    5000.00000         500.00|   25000.00000        2500.00|    5000.00000         500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2104-2713020           310.000  CY   |       6.00000        1860.00|      12.00000        3720.00|       6.00000        1860.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0070 2507-3250005           400.000  SY   |       4.50000        1800.00|       3.00000        1200.00|       3.00000        1200.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           600.000  TON  |      51.00000       30600.00|      52.00000       31200.00|      55.00000       33000.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        34,760.00|           $        38,620.00|           $        36,560.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,160.00|           $        46,020.00|           $        48,860.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  24-0391-026                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) NE140               |(   6  ) HE420 
                                          |MLS LANDSCAPE & DESIGN, INC. |NELSON & ROCK CONTRACTING, I |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   16500.00000       16500.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000320           200.000  LF   |       6.00000        1200.00|       5.00000        1000.00|      20.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0040 2602-0000350           200.000  LF   |       2.00000         400.00|       0.50000         100.00|       2.00000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        13,600.00|           $         7,600.00|           $        23,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0316; REPAIRS TO A 10' X 10' X 82'-2 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0050 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   10000.00000        1000.00|    9000.00000         900.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2104-2713020           310.000  CY   |       8.00000        2480.00|      25.00000        7750.00|       9.00000        2790.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0070 2507-3250005           400.000  SY   |       4.00000        1600.00|       3.00000        1200.00|       3.75000        1500.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           600.000  TON  |      60.00000       36000.00|      65.00000       39000.00|      52.00000       31200.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        41,080.00|           $        48,950.00|           $        36,390.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        54,680.00|           $        56,550.00|           $        59,490.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  24-0391-026                   Primary County:  CRAWFORD 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) ST759               |(   8  ) RE300               |(   9  ) PE320 
                                          |STRAND EXCAVATING, INC.      |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2126.00000        2126.00|    1200.00000        1200.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   14000.00000       14000.00|   12000.00000       12000.00|   13500.00000       13500.00 
  MOBILIZATION                            |                             |                             | 
0030 2602-0000320           200.000  LF   |       9.00000        1800.00|       5.00000        1000.00|       5.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0040 2602-0000350           200.000  LF   |       0.50000         100.00|       1.00000         200.00|       1.00000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        18,026.00|           $        14,400.00|           $        16,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0316; REPAIRS TO A 10' X 10' X 82'-2 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0050 2101-0850001             0.100  ACRE |   22090.00000        2209.00|   30000.00000        3000.00|   25000.00000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 2104-2713020           310.000  CY   |      25.00000        7750.00|      30.00000        9300.00|      43.00000       13330.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0070 2507-3250005           400.000  SY   |       3.25000        1300.00|       5.00000        2000.00|       7.50000        3000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           600.000  TON  |      52.00000       31200.00|      60.00000       36000.00|      53.00000       31800.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        42,459.00|           $        50,300.00|           $        50,630.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        60,485.00|           $        64,700.00|           $        67,030.00 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  73-C073-128                 Primary County:  PAGE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SCHILDBERG CONSTR. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  FM-C073(128)--55-73 
      Work Type:  GRANULAR SURFACING OF ROADWAY 
         County:  PAGE               Prj Awd Amt: $419,596.80 
          Route:  VARIOUS ROUTES 
       Location:  VARIOUS: ROCK HAUL ON FARM-TO-MARKET ROADS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC080          SCHILDBERG CONSTRUCTION CO., INC.                                          $    419,596.80     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  303                             Contract ID:  73-C073-128                   Primary County:  PAGE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC080               |(      )                     |(      ) 
                                          |SCHILDBERG CONSTR. CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2312-8260081         23520.000  TON  |      17.84000      419596.80|                             | 
  GRANULAR SURFACING ON ROAD, CLASS D     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
     SECTION TOTALS                       |           $       419,596.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       419,596.80|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  79-0212-022                 Primary County:  POWESHIEK 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SEATON CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/19/16 
 
 
        Project:  STPN-021-2(22)--2J-79 
      Work Type:  SLIDE REPAIR 
         County:  POWESHIEK          Prj Awd Amt: $170,534.00 
          Route:  IOWA 21 
       Location:  I-80 TO US 6 (3 LOCATIONS): IA 21 AT I-80 
                  OFF RAMP, IA 21 AT US 6 INTERSECTION, IA 21 
                  0.25 MI. S. OF US 6 INTERSECTION. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SE031          SEATON CONSTRUCTION, INC.                                                  $    170,534.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    240,878.95     141.24  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    258,071.00     151.33  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    269,136.80     157.82  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    285,357.35     167.33  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    325,749.00     191.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  2 

 
     Bid Order:  304                             Contract ID:  79-0212-022                   Primary County:  POWESHIEK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SE031               |(   2  ) PE320               |(   3  ) M.215 
                                          |SEATON CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           132.000  UNIT |      16.00000        2112.00|      50.00000        6600.00|      25.00000        3300.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          2945.000  CY   |       7.00000       20615.00|       8.00000       23560.00|      15.00000       44175.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          2288.500  CY   |       8.50000       19452.25|      14.50000       33183.25|       7.00000       16019.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090           192.000  CY   |       9.00000        1728.00|       8.00000        1536.00|       6.00000        1152.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015             5.000  CY   |      30.00000         150.00|      20.00000         100.00|      25.00000         125.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015          1213.000  CY   |       3.50000        4245.50|       4.50000        5458.50|       5.00000        6065.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-3825025           162.000  CY   |      40.00000        6480.00|      40.00000        6480.00|      15.00000        2430.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0080 2121-7425020           280.400  TON  |      19.50000        5467.80|      20.00000        5608.00|      20.00000        5608.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0085 2125-2225050             2.000  STA  |     200.00000         400.00|     500.00000        1000.00|     200.00000         400.00 
  RESHAPING DITCHES                       |                             |                             | 
0090 2210-0475290           121.000  TON  |      23.50000        2843.50|      24.50000        2964.50|      15.00000        1815.00 
  MACADAM STONE BASE                      |                             |                             | 
0100 2214-7450050            13.400  STA  |      45.00000         603.00|     285.00000        3819.00|      20.00000         268.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0110 2402-2720100           168.000  CY   |       6.50000        1092.00|      11.00000        1848.00|       8.00000        1344.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0112 2416-0100024             3.000  EACH |     950.00000        2850.00|    1070.00000        3210.00|    1500.00000        4500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0114 2416-0100030             1.000  EACH |    1050.00000        1050.00|    1150.00000        1150.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 

0116 2416-1180024            36.000  LF   |     105.00000        3780.00|     140.00000        5040.00|      75.00000        2700.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0117 2416-1180030            12.000  LF   |     240.00000        2880.00|     360.00000        4320.00|     125.00000        1500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0118 2416-1262024            84.000  LF   |     340.00000       28560.00|     535.00000       44940.00|     900.00000       75600.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  3 

 
     Bid Order:  304                             Contract ID:  79-0212-022                   Primary County:  POWESHIEK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SE031               |(   2  ) PE320               |(   3  ) M.215 
                                          |SEATON CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 2502-8212024           850.000  LF   |      12.00000       10200.00|       7.50000        6375.00|       9.00000        7650.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0130 2502-8221304             4.000  EACH |     210.00000         840.00|     235.00000         940.00|     500.00000        2000.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0135 2506-4984000             7.100  CY   |     150.00000        1065.00|     360.00000        2556.00|     200.00000        1420.00 
  FLOWABLE MORTAR                         |                             |                             | 
0140 2507-3250005           499.100  SY   |       2.50000        1247.75|       3.50000        1746.85|       5.00000        2495.50 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           127.000  TON  |      40.00000        5080.00|      43.75000        5556.25|      45.00000        5715.00 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000           203.000  TON  |      24.00000        4872.00|      26.00000        5278.00|      40.00000        8120.00 
  EROSION STONE                           |                             |                             | 
0170 2528-8445110                    LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |    9000.00000        9000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 

0200 2601-2634100             1.300  ACRE |     700.00000         910.00|    2000.00000        2600.00|     750.00000         975.00 
  MULCHING                                |                             |                             | 
0210 2601-2636015             0.200  ACRE |    6500.00000        1300.00|    4000.00000         800.00|    3500.00000         700.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0220 2601-2636043             0.200  ACRE |    3500.00000         700.00|    3500.00000         700.00|    3500.00000         700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2601-2638352           405.200  SQ   |       8.50000        3444.20|      18.00000        7293.60|      15.00000        6078.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0240 2601-2642100             1.300  ACRE |    1500.00000        1950.00|     500.00000         650.00|    1000.00000        1300.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2601-2643110            81.100  MGAL |      60.00000        4866.00|      60.00000        4866.00|      60.00000        4866.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0260 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0270 2602-0000312           600.000  LF   |       3.50000        2100.00|       3.75000        2250.00|       5.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0000320           600.000  LF   |       4.50000        2700.00|       5.00000        3000.00|       6.00000        3600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  4 

 
     Bid Order:  304                             Contract ID:  79-0212-022                   Primary County:  POWESHIEK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SE031               |(   2  ) PE320               |(   3  ) M.215 
                                          |SEATON CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0290 2602-0000350          1200.000  LF   |       1.00000        1200.00|       1.00000        1200.00|       1.00000        1200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0310 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       170,534.00|           $       240,878.95|           $       258,071.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       170,534.00|           $       240,878.95|           $       258,071.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  5 

 
     Bid Order:  304                             Contract ID:  79-0212-022                   Primary County:  POWESHIEK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RE300               |(   6  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           132.000  UNIT |      35.00000        4620.00|      35.00000        4620.00|      18.40000        2428.80 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          2945.000  CY   |       6.00000       17670.00|      16.25000       47856.25|      14.70000       43291.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          2288.500  CY   |      24.00000       54924.00|      13.00000       29750.50|      11.30000       25860.05 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090           192.000  CY   |      32.00000        6144.00|      13.00000        2496.00|      11.45000        2198.40 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015             5.000  CY   |     150.00000         750.00|     100.00000         500.00|      87.10000         435.50 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015          1213.000  CY   |       5.50000        6671.50|      13.00000       15769.00|      10.75000       13039.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-3825025           162.000  CY   |      57.00000        9234.00|      40.00000        6480.00|      79.30000       12846.60 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0080 2121-7425020           280.400  TON  |      24.00000        6729.60|      25.00000        7010.00|      29.00000        8131.60 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0085 2125-2225050             2.000  STA  |     550.00000        1100.00|    1000.00000        2000.00|    1080.00000        2160.00 
  RESHAPING DITCHES                       |                             |                             | 
0090 2210-0475290           121.000  TON  |      38.00000        4598.00|      35.00000        4235.00|      33.30000        4029.30 
  MACADAM STONE BASE                      |                             |                             | 
0100 2214-7450050            13.400  STA  |     350.00000        4690.00|     200.00000        2680.00|     430.00000        5762.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0110 2402-2720100           168.000  CY   |      35.00000        5880.00|      13.00000        2184.00|      10.65000        1789.20 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0112 2416-0100024             3.000  EACH |    1775.00000        5325.00|    1000.00000        3000.00|    1100.00000        3300.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0114 2416-0100030             1.000  EACH |    1850.00000        1850.00|    1100.00000        1100.00|    1170.00000        1170.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 

0116 2416-1180024            36.000  LF   |      87.00000        3132.00|     175.00000        6300.00|     125.00000        4500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0117 2416-1180030            12.000  LF   |     310.00000        3720.00|     315.00000        3780.00|     204.00000        2448.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0118 2416-1262024            84.000  LF   |     580.00000       48720.00|     625.00000       52500.00|     550.00000       46200.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  6 

 
     Bid Order:  304                             Contract ID:  79-0212-022                   Primary County:  POWESHIEK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RE300               |(   6  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 2502-8212024           850.000  LF   |      14.25000       12112.50|      18.00000       15300.00|      24.80000       21080.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0130 2502-8221304             4.000  EACH |     375.00000        1500.00|     500.00000        2000.00|     230.00000         920.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0135 2506-4984000             7.100  CY   |     600.00000        4260.00|     315.00000        2236.50|     191.00000        1356.10 
  FLOWABLE MORTAR                         |                             |                             | 
0140 2507-3250005           499.100  SY   |       3.00000        1497.30|       5.00000        2495.50|       3.85000        1921.54 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           127.000  TON  |      64.00000        8128.00|      50.00000        6350.00|      72.95000        9264.65 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000           203.000  TON  |      31.00000        6293.00|      35.00000        7105.00|      57.35000       11642.05 
  EROSION STONE                           |                             |                             | 
0170 2528-8445110                    LUMP |    2650.00000        2650.00|    3000.00000        3000.00|    2750.00000        2750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0190 2533-4980005                    LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   59400.00000       59400.00 
  MOBILIZATION                            |                             |                             | 

0200 2601-2634100             1.300  ACRE |     775.00000        1007.50|    2000.00000        2600.00|     770.00000        1001.00 
  MULCHING                                |                             |                             | 
0210 2601-2636015             0.200  ACRE |    7200.00000        1440.00|    4000.00000         800.00|    3300.00000         660.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0220 2601-2636043             0.200  ACRE |    3900.00000         780.00|    3500.00000         700.00|    2040.00000         408.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2601-2638352           405.200  SQ   |       9.50000        3849.40|      18.00000        7293.60|      19.80000        8022.96 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0240 2601-2642100             1.300  ACRE |    1650.00000        2145.00|     500.00000         650.00|    1320.00000        1716.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2601-2643110            81.100  MGAL |      60.00000        4866.00|      60.00000        4866.00|      60.00000        4866.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0260 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0270 2602-0000312           600.000  LF   |       4.00000        2400.00|       3.75000        2250.00|       6.60000        3960.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0000320           600.000  LF   |       5.00000        3000.00|       5.00000        3000.00|       7.70000        4620.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  7 

 
     Bid Order:  304                             Contract ID:  79-0212-022                   Primary County:  POWESHIEK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) RE300               |(   6  ) TS020 
                                          |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0290 2602-0000350          1200.000  LF   |       1.00000        1200.00|       1.00000        1200.00|       1.10000        1320.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0310 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       269,136.80|           $       285,357.35|           $       325,749.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       269,136.80|           $       285,357.35|           $       325,749.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  305  1 
 

     Bid  Order:  305                         Contract ID:  85-0354-173                 Primary County:  STORY 
   Letting Date:  160120     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:  135 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  IM-NHS-035-4(173)109--03-85                            Project:  IM-NHS-035-4(203)109--03-85 
      Work Type:  GRADING                                              Work Type:  STRUCTURES (MISCELLANEOUS) 
         County:  STORY              Prj Awd Amt: $3,977,528.07           County:  STORY              Prj Awd Amt: $779,673.06 
          Route:  I-35                                                     Route:  I-35 
       Location:  OVER S. SKUNK RIVER 2.6 MILES S. OF US                Location:  S SKUNK RIVER 2.6 MILES S OF US 30 (SBL) 
                  30(SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JB HOLLAND CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  4,757,201.13     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  5,282,963.56     111.05  % 
   3   MC019          MCANINCH CORPORATION & AFFILIATES                                          $  5,418,195.66     113.89  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $  5,651,796.11     118.80  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  2 

 
     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MC019 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IM-NHS-035-4(173)109--03-85 
                                          |                             |                             | 
0010 2101-0850001             9.200  ACRE |    3170.00000       29164.00|    3150.00000       28980.00|    4600.00000       42320.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2624980         51010.200  CY   |      14.50000      739647.90|       9.91000      505511.08|       8.70000      443788.74 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0030 2102-2625001        156173.000  CY   |       5.12000      799605.76|       9.51000     1485205.23|       8.70000     1358705.10 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         67852.000  CY   |       2.05000      139096.60|       1.80000      122133.60|       2.28000      154702.56 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            50.000  CY   |      10.00000         500.00|      50.00000        2500.00|      23.30000        1165.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000           129.000  STA  |      76.00000        9804.00|     150.00000       19350.00|     127.50000       16447.50 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015         26994.300  CY   |       3.52000       95019.94|       3.90000      105277.77|       3.57000       96369.65 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2105-8425020          1343.000  CY   |       1.41000        1893.63|       1.70000        2283.10|       2.14000        2874.02 

  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0090 2107-0425020           165.300  CY   |       4.37000         722.36|      14.20000        2347.26|      21.00000        3471.30 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0100 2107-0875100        208410.000  CY   |       0.74000      154223.40|       0.45000       93784.50|       0.31000       64607.10 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0110 2401-6745650                    LUMP |    2513.93000        2513.93|    2500.00000        2500.00|    2550.00000        2550.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0120 2402-2720100           302.900  CY   |      10.06000        3047.17|      10.00000        3029.00|      10.00000        3029.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0130 2416-0100024             1.000  EACH |    1005.57000        1005.57|    1000.00000        1000.00|    1020.00000        1020.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0140 2416-0100072             2.000  EACH |    5128.42000       10256.84|    5100.00000       10200.00|    5202.00000       10404.00 

  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0150 2416-1180024           100.000  LF   |      95.53000        9553.00|      95.00000        9500.00|      97.00000        9700.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2416-1180072            74.000  LF   |     387.15000       28649.10|     385.00000       28490.00|     393.00000       29082.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MC019 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-1262072           222.000  LF   |    1583.78000      351599.16|    1575.00000      349650.00|    1677.00000      372294.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
0180 2417-0225024            10.000  EACH |     351.95000        3519.50|     350.00000        3500.00|     357.00000        3570.00 

  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0190 2417-1060024           732.000  LF   |      50.28000       36804.96|      50.00000       36600.00|      51.00000       37332.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0200 2435-0130148             1.000  EACH |    2011.14000        2011.14|    2000.00000        2000.00|    2040.00000        2040.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
  CONE SECTION ONLY                       |                             |                             | 
0210 2435-0256210             7.000  EACH |    5228.98000       36602.86|    5200.00000       36400.00|    5304.00000       37128.00 
  INTAKE, SW-562 MODIFIED                 |                             |                             | 
0220 2502-8212204           190.000  LF   |      12.00000        2280.00|      10.70000        2033.00|      25.50000        4845.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2504-0240237           240.000  LF   |     181.00000       43440.00|     180.00000       43200.00|     184.00000       44160.00 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, GREATER THAN 36 IN. DIA.          |                             |                             | 

0250 2505-4008120           204.600  LF   |       9.00000        1841.40|       5.00000        1023.00|      29.00000        5933.40 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2506-4984000           251.100  CY   |     221.23000       55550.85|     220.00000       55242.00|     224.00000       56246.40 
  FLOWABLE MORTAR                         |                             |                             | 
0270 2507-3250005           217.800  SY   |       1.75000         381.15|       8.00000        1742.40|       3.70000         805.86 
  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800061           120.000  TON  |      41.75000        5010.00|      47.55000        5706.00|      67.00000        8040.00 
  REVETMENT, CLASS E                      |                             |                             | 
0290 2510-6745850           415.000  SY   |       3.58000        1485.70|       8.50000        3527.50|      11.50000        4772.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2518-6910000             2.000  EACH |     452.51000         905.02|     900.00000        1800.00|     459.00000         918.00 
  SAFETY CLOSURE                          |                             |                             | 
0310 2519-3280000         12538.100  LF   |       2.41000       30216.82|       6.00000       75228.60|       3.30000       41375.73 
  FENCE, FIELD                            |                             |                             | 

0320 2519-3300400           121.000  EACH |     138.27000       16730.67|     250.00000       30250.00|     153.00000       18513.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0330 2526-8285000                    LUMP |   12036.70000       12036.70|   17000.00000       17000.00|   15170.00000       15170.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0340 2528-8400048         12475.000  LF   |      25.14000      313621.50|      25.00000      311875.00|      25.50000      318112.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0350 2528-8445110                    LUMP |   10055.72000       10055.72|   15000.00000       15000.00|   10200.00000       10200.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MC019 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2533-4980005                    LUMP |   99000.00000       99000.00|  208300.00000      208300.00|  487000.00000      487000.00 
  MOBILIZATION                            |                             |                             | 
0370 2551-0000110             1.000  EACH |    4525.08000        4525.08|    4500.00000        4500.00|    4590.00000        4590.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0380 2599-9999001            12.400  ACRE |     703.90000        8728.36|    1000.00000       12400.00|    1020.00000       12648.00 
  ('ACRES' ITEM) TEMPORARY SUBGRADE       |                             |                             | 
  STABILIZATION                           |                             |                             | 
0390 2599-9999005             1.000  EACH |    8044.58000        8044.58|    8000.00000        8000.00|    8160.00000        8160.00 
  ('EACH' ITEM) 3-DEGREE BEND, RCP,       |                             |                             | 
  66-INCH                                 |                             |                             | 
0400 2599-9999005             2.000  EACH |    2715.05000        5430.10|    2700.00000        5400.00|    2754.00000        5508.00 
  ('EACH' ITEM) 60-DEGREE BEND, RCP,      |                             |                             | 
  66-INCH                                 |                             |                             | 
0410 2599-9999005             1.000  EACH |    1005.57000        1005.57|    1000.00000        1000.00|    1020.00000        1020.00 
  ('EACH' ITEM) REMOVAL OF TEE MANHOLE    |                             |                             | 
0420 2599-9999005             1.000  EACH |    5530.65000        5530.65|    5500.00000        5500.00|    5610.00000        5610.00 
  ('EACH' ITEM) TEE, RCP, 66-INCH X       |                             |                             | 
  48-INCH                                 |                             |                             | 
0440 2599-9999010                    LUMP |  150835.84000      150835.84|  150000.00000      150000.00|  153000.00000      153000.00 

  ('LUMP SUM' ITEM) BYPASS SANITARY SEWER |                             |                             | 
  PIPE                                    |                             |                             | 
0450 2601-2634100            21.700  ACRE |     452.51000        9819.47|     700.00000       15190.00|     714.00000       15493.80 
  MULCHING                                |                             |                             | 
0460 2601-2636043             7.100  ACRE |    2312.82000       16421.02|    1852.00000       13149.20|    1889.00000       13411.90 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0470 2601-2640350           132.000  SQ   |      19.11000        2522.52|      14.00000        1848.00|      14.25000        1881.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0480 2601-2642100            21.700  ACRE |     804.46000       17456.78|     197.00000        4274.90|     201.00000        4361.70 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2601-2643110            26.400  MGAL |      60.00000        1584.00|      60.00000        1584.00|      60.00000        1584.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0500 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0510 2602-0000020          7800.000  LF   |       1.46000       11388.00|       1.50000       11700.00|       1.50000       11700.00 
  SILT FENCE                              |                             |                             | 
0520 2602-0000030           942.000  LF   |       1.71000        1610.82|       1.50000        1413.00|       1.50000        1413.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MC019 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000040          5295.000  LF   |       2.34000       12390.30|       1.50000        7942.50|       1.70000        9001.50 
  SILT DIKES                              |                             |                             | 
0540 2602-0000071          4371.000  LF   |       0.25000        1092.75|       0.20000         874.20|       0.20000         874.20 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0550 2602-0000101           874.200  LF   |       0.10000          87.42|       0.10000          87.42|       0.10000          87.42 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000130             2.000  EACH |   17376.23000       34752.46|    2600.00000        5200.00|    2500.00000        5000.00 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0570 2602-0000140             8.000  EACH |     169.52000        1356.16|     500.00000        4000.00|     518.00000        4144.00 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0580 2602-0000160            72.000  LF   |      30.65000        2206.80|      86.15000        6202.80|      63.00000        4536.00 
  ROCK CHECK DAM                          |                             |                             | 
0590 2602-0000170            16.000  EACH |     136.69000        2187.04|     650.00000       10400.00|    1030.00000       16480.00 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0600 2602-0000180             4.000  EACH |     320.73000        1282.92|    2000.00000        8000.00|     925.00000        3700.00 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 

0610 2602-0000212           600.000  LF   |      23.13000       13878.00|      18.00000       10800.00|      18.50000       11100.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0620 2602-0000240           300.000  LF   |       5.03000        1509.00|       8.00000        2400.00|       8.00000        2400.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0630 2602-0000312           340.000  LF   |       3.92000        1332.80|       3.40000        1156.00|       3.50000        1190.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0640 2602-0000320           500.000  LF   |       4.68000        2340.00|       4.00000        2000.00|       4.00000        2000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0650 2602-0000350           840.000  LF   |       0.50000         420.00|       0.20000         168.00|       0.20000         168.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0660 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0680 2612-0000520             4.000  ACRE |     301.67000        1206.68|     340.00000        1360.00|     347.00000        1388.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
0681 2504-0132466            45.000  LF   |    2815.60000      126702.00|    2800.00000      126000.00|    2856.00000      128520.00 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, REINFORCED CONCRETE     |                             |                             | 
  PIPE (RCP), 3000D (CLASS IV), 66 IN.    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  6 

 
     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
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==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MC019 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFILI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0682 2504-0112466           545.000  LF   |     879.88000      479534.60|     875.00000      476875.00|     893.00000      486685.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 66 IN.                      |                             |                             | 

     SECTION TOTALS                       |           $     3,977,528.07|           $     4,524,144.06|           $     4,628,897.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0316; QUADRUPLE 15'-0 X 12'-0 REINFORCED CONCRETE BOX CULVERT  IM-NHS-035-4(203)109--03-85 
                                          |                             |                             | 
0690 2102-0425071           259.000  CY   |      55.31000       14325.29|      55.00000       14245.00|      56.00000       14504.00 
  SPECIAL BACKFILL                        |                             |                             | 
0700 2402-2720000          2817.000  CY   |       6.03000       16986.51|       6.00000       16902.00|       9.50000       26761.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0710 2403-0100020           805.600  CY   |     427.37000      344289.27|     425.00000      342380.00|     434.00000      349630.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0720 2404-7775000        122634.000  LB   |       1.26000      154518.84|       1.25000      153292.50|       1.32000      161876.88 
  REINFORCING STEEL                       |                             |                             | 
0730 2501-8400172                    LUMP |  190053.15000      190053.15|  189000.00000      189000.00|  192525.00000      192525.00 
  TEMPORARY SHORING                       |                             |                             | 
0740 2533-4980005                    LUMP |   59500.00000       59500.00|   43000.00000       43000.00|   44000.00000       44000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       779,673.06|           $       758,819.50|           $       789,297.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,757,201.13|           $     5,282,963.56|           $     5,418,195.66 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IM-NHS-035-4(173)109--03-85 
                                          |                             |                             | 
0010 2101-0850001             9.200  ACRE |    3500.00000       32200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2624980         51010.200  CY   |       9.30000      474394.86|                             | 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0030 2102-2625001        156173.000  CY   |       8.50000     1327470.50|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2710070         67852.000  CY   |       4.50000      305334.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            50.000  CY   |      50.00000        2500.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000           129.000  STA  |      40.00000        5160.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0070 2105-8425015         26994.300  CY   |       5.30000      143069.79|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2105-8425020          1343.000  CY   |       3.20000        4297.60|                             | 

  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0090 2107-0425020           165.300  CY   |      18.00000        2975.40|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0100 2107-0875100        208410.000  CY   |       0.50000      104205.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0110 2401-6745650                    LUMP |    2500.00000        2500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0120 2402-2720100           302.900  CY   |      10.00000        3029.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0130 2416-0100024             1.000  EACH |    1000.00000        1000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0140 2416-0100072             2.000  EACH |    5100.00000       10200.00|                             | 

  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0150 2416-1180024           100.000  LF   |      95.00000        9500.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2416-1180072            74.000  LF   |     385.00000       28490.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-1262072           222.000  LF   |    1575.00000      349650.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 72 IN. DIA.                 |                             |                             | 
0180 2417-0225024            10.000  EACH |     350.00000        3500.00|                             | 

  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0190 2417-1060024           732.000  LF   |      50.00000       36600.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0200 2435-0130148             1.000  EACH |    2000.00000        2000.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
  CONE SECTION ONLY                       |                             |                             | 
0210 2435-0256210             7.000  EACH |    5200.00000       36400.00|                             | 
  INTAKE, SW-562 MODIFIED                 |                             |                             | 
0220 2502-8212204           190.000  LF   |      20.00000        3800.00|                             | 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2504-0240237           240.000  LF   |     180.00000       43200.00|                             | 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, GREATER THAN 36 IN. DIA.          |                             |                             | 

0250 2505-4008120           204.600  LF   |       8.00000        1636.80|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2506-4984000           251.100  CY   |     220.00000       55242.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0270 2507-3250005           217.800  SY   |       5.00000        1089.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0280 2507-6800061           120.000  TON  |      76.80000        9216.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0290 2510-6745850           415.000  SY   |      12.00000        4980.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2518-6910000             2.000  EACH |     450.00000         900.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0310 2519-3280000         12538.100  LF   |       2.40000       30091.44|                             | 
  FENCE, FIELD                            |                             |                             | 

0320 2519-3300400           121.000  EACH |     137.50000       16637.50|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0330 2526-8285000                    LUMP |   25000.00000       25000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0340 2528-8400048         12475.000  LF   |      25.00000      311875.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0350 2528-8445110                    LUMP |   25000.00000       25000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2533-4980005                    LUMP |  570000.00000      570000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0370 2551-0000110             1.000  EACH |    4500.00000        4500.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 

0380 2599-9999001            12.400  ACRE |    1000.00000       12400.00|                             | 
  ('ACRES' ITEM) TEMPORARY SUBGRADE       |                             |                             | 
  STABILIZATION                           |                             |                             | 
0390 2599-9999005             1.000  EACH |    8000.00000        8000.00|                             | 
  ('EACH' ITEM) 3-DEGREE BEND, RCP,       |                             |                             | 
  66-INCH                                 |                             |                             | 
0400 2599-9999005             2.000  EACH |    2700.00000        5400.00|                             | 
  ('EACH' ITEM) 60-DEGREE BEND, RCP,      |                             |                             | 
  66-INCH                                 |                             |                             | 
0410 2599-9999005             1.000  EACH |    1000.00000        1000.00|                             | 
  ('EACH' ITEM) REMOVAL OF TEE MANHOLE    |                             |                             | 
0420 2599-9999005             1.000  EACH |    5500.00000        5500.00|                             | 
  ('EACH' ITEM) TEE, RCP, 66-INCH X       |                             |                             | 
  48-INCH                                 |                             |                             | 
0440 2599-9999010                    LUMP |  150000.00000      150000.00|                             | 

  ('LUMP SUM' ITEM) BYPASS SANITARY SEWER |                             |                             | 
  PIPE                                    |                             |                             | 
0450 2601-2634100            21.700  ACRE |     700.00000       15190.00|                             | 
  MULCHING                                |                             |                             | 
0460 2601-2636043             7.100  ACRE |    1852.00000       13149.20|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0470 2601-2640350           132.000  SQ   |      14.00000        1848.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0480 2601-2642100            21.700  ACRE |     197.00000        4274.90|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2601-2643110            26.400  MGAL |      60.00000        1584.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0500 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0510 2602-0000020          7800.000  LF   |       1.50000       11700.00|                             | 
  SILT FENCE                              |                             |                             | 
0520 2602-0000030           942.000  LF   |       1.50000        1413.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000040          5295.000  LF   |       3.00000       15885.00|                             | 
  SILT DIKES                              |                             |                             | 
0540 2602-0000071          4371.000  LF   |       0.20000         874.20|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0550 2602-0000101           874.200  LF   |       0.10000          87.42|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000130             2.000  EACH |    2800.00000        5600.00|                             | 
  TEMPORARY SEDIMENT CONTROL BASIN        |                             |                             | 
0570 2602-0000140             8.000  EACH |     500.00000        4000.00|                             | 
  MAINTENANCE OF TEMPORARY SEDIMENT       |                             |                             | 
  CONTROL BASIN                           |                             |                             | 
0580 2602-0000160            72.000  LF   |      28.00000        2016.00|                             | 
  ROCK CHECK DAM                          |                             |                             | 
0590 2602-0000170            16.000  EACH |     200.00000        3200.00|                             | 
  MAINTENANCE OF ROCK CHECK DAM           |                             |                             | 
0600 2602-0000180             4.000  EACH |     500.00000        2000.00|                             | 
  REMOVAL OF ROCK CHECK DAM               |                             |                             | 

0610 2602-0000212           600.000  LF   |      18.00000       10800.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0620 2602-0000240           300.000  LF   |       8.00000        2400.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0630 2602-0000312           340.000  LF   |       3.40000        1156.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0640 2602-0000320           500.000  LF   |       4.00000        2000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0650 2602-0000350           840.000  LF   |       0.20000         168.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0660 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0680 2612-0000520             4.000  ACRE |     340.00000        1360.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
0681 2504-0132466            45.000  LF   |    2800.00000      126000.00|                             | 
  SANITARY SEWER GRAVITY MAIN WITH CASING |                             |                             | 
  PIPE, TRENCHED, REINFORCED CONCRETE     |                             |                             | 
  PIPE (RCP), 3000D (CLASS IV), 66 IN.    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  11 

 
     Bid Order:  305                             Contract ID:  85-0354-173                   Primary County:  STORY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0682 2504-0112466           545.000  LF   |     875.00000      476875.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 66 IN.                      |                             |                             | 

     SECTION TOTALS                       |           $     4,876,074.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0316; QUADRUPLE 15'-0 X 12'-0 REINFORCED CONCRETE BOX CULVERT  IM-NHS-035-4(203)109--03-85 
                                          |                             |                             | 
0690 2102-0425071           259.000  CY   |      55.00000       14245.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0700 2402-2720000          2817.000  CY   |      12.00000       33804.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0710 2403-0100020           805.600  CY   |     425.00000      342380.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0720 2404-7775000        122634.000  LB   |       1.25000      153292.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0730 2501-8400172                    LUMP |  215000.00000      215000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0740 2533-4980005                    LUMP |   17000.00000       17000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       775,721.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,651,796.11|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  306  1 
 

     Bid  Order:  306                         Contract ID:  93-0026-043                 Primary County:  WAYNE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DELONG CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/16 
 
 
        Project:  STPN-002-6(43)--2J-93 
      Work Type:  SLIDE REPAIR 
         County:  WAYNE              Prj Awd Amt: $169,815.70 
          Route:  IOWA 2 
       Location:  2.1 MI W OF US 65 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE157          DELONG CONSTRUCTION, INC.                                                  $    169,815.70     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    189,215.25     111.42  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    193,705.00     114.06  % 
   4   ST759          STRAND EXCAVATING, INC.                                                    $    196,950.95     115.97  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    208,229.50     122.62  % 
   6   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    220,671.50     129.94  % 
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     Bid Order:  306                             Contract ID:  93-0026-043                   Primary County:  WAYNE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE157               |(   2  ) PE320               |(   3  ) M.215 
                                          |DELONG CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    3250.00000        2275.00|   11000.00000        7700.00|   20000.00000       14000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2200000           120.000  LF   |      25.00000        3000.00|       8.00000         960.00|      10.00000        1200.00 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0030 2102-2625000            68.000  CY   |      60.00000        4080.00|      17.50000        1190.00|      30.00000        2040.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710090           897.000  CY   |      24.80000       22245.60|      17.50000       15697.50|      10.00000        8970.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2713090            25.000  CY   |      32.00000         800.00|      17.50000         437.50|      75.00000        1875.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2125-2225050             3.000  STA  |     600.00000        1800.00|    1400.00000        4200.00|    1000.00000        3000.00 
  RESHAPING DITCHES                       |                             |                             | 
0070 2416-0100024             1.000  EACH |    2350.00000        2350.00|    2000.00000        2000.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0080 2416-1263024            95.000  LF   |     570.00000       54150.00|     585.00000       55575.00|     400.00000       38000.00 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 

0090 2435-0256200             1.000  EACH |    4300.00000        4300.00|    9000.00000        9000.00|   10000.00000       10000.00 
  INTAKE, SW-562                          |                             |                             | 
0100 2506-4984000             8.100  CY   |     160.00000        1296.00|     225.00000        1822.50|     350.00000        2835.00 
  FLOWABLE MORTAR                         |                             |                             | 
0110 2507-3250005          1259.000  SY   |       3.00000        3777.00|       2.25000        2832.75|       5.00000        6295.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           912.000  TON  |      52.80000       48153.60|      45.00000       41040.00|      60.00000       54720.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000            86.000  TON  |      34.75000        2988.50|      35.00000        3010.00|      45.00000        3870.00 
  EROSION STONE                           |                             |                             | 
0140 2510-6750600             1.000  EACH |     200.00000         200.00|     500.00000         500.00|    2000.00000        2000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0150 2528-8445110                    LUMP |    1200.00000        1200.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |    7000.00000        7000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000320           300.000  LF   |       4.00000        1200.00|       8.00000        2400.00|       6.00000        1800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  306                             Contract ID:  93-0026-043                   Primary County:  WAYNE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE157               |(   2  ) PE320               |(   3  ) M.215 
                                          |DELONG CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000350           300.000  LF   |       1.00000         300.00|       0.50000         150.00|       3.00000         900.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       169,815.70|           $       189,215.25|           $       193,705.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,815.70|           $       189,215.25|           $       193,705.00 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  93-0026-043                   Primary County:  WAYNE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST759               |(   5  ) RE300               |(   6  ) JA250 
                                          |STRAND EXCAVATING, INC.      |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |   12300.00000        8610.00|   17500.00000       12250.00|    7500.00000        5250.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2200000           120.000  LF   |      25.00000        3000.00|       8.00000         960.00|      12.00000        1440.00 
  INTERCEPTING DITCHES AND FLUMES         |                             |                             | 
0030 2102-2625000            68.000  CY   |      33.00000        2244.00|      25.00000        1700.00|      30.00000        2040.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0040 2102-2710090           897.000  CY   |      21.20000       19016.40|      25.00000       22425.00|      30.00000       26910.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2713090            25.000  CY   |      43.00000        1075.00|      25.00000         625.00|      30.00000         750.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2125-2225050             3.000  STA  |    1600.00000        4800.00|     600.00000        1800.00|     750.00000        2250.00 
  RESHAPING DITCHES                       |                             |                             | 
0070 2416-0100024             1.000  EACH |    1296.00000        1296.00|    1500.00000        1500.00|    1800.00000        1800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0080 2416-1263024            95.000  LF   |     614.00000       58330.00|     650.00000       61750.00|     675.00000       64125.00 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 

0090 2435-0256200             1.000  EACH |    7967.50000        7967.50|    4000.00000        4000.00|    6000.00000        6000.00 
  INTAKE, SW-562                          |                             |                             | 
0100 2506-4984000             8.100  CY   |     400.00000        3240.00|     325.00000        2632.50|    1000.00000        8100.00 
  FLOWABLE MORTAR                         |                             |                             | 
0110 2507-3250005          1259.000  SY   |       2.75000        3462.25|       3.00000        3777.00|       3.50000        4406.50 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           912.000  TON  |      43.40000       39580.80|      50.00000       45600.00|      55.00000       50160.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000            86.000  TON  |      31.50000        2709.00|      35.00000        3010.00|      40.00000        3440.00 
  EROSION STONE                           |                             |                             | 
0140 2510-6750600             1.000  EACH |     400.00000         400.00|    1000.00000        1000.00|    2000.00000        2000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0150 2528-8445110                    LUMP |    2300.00000        2300.00|    2000.00000        2000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   27370.00000       27370.00|   30000.00000       30000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000320           300.000  LF   |       9.00000        2700.00|      10.00000        3000.00|      10.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  306                             Contract ID:  93-0026-043                   Primary County:  WAYNE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST759               |(   5  ) RE300               |(   6  ) JA250 
                                          |STRAND EXCAVATING, INC.      |REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000350           300.000  LF   |       0.50000         150.00|       5.00000        1500.00|       1.00000         300.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       196,950.95|           $       208,229.50|           $       220,671.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       196,950.95|           $       208,229.50|           $       220,671.50 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  351  1 
 

     Bid  Order:  351                         Contract ID:  00-000S-820                 Primary County:  STATEWIDE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  05/02/16 
 
 
        Project:  NHSN-000-S(820)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $251,094.63 
          Route:  VARIOUS ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 2 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    251,094.63     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    289,302.00     115.21  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $    392,429.00     156.28  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $    405,454.54     161.47  % 
   5   IO250          IOWA PLAINS SIGNING, INC.                                                  $    443,960.00     176.80  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 

 
     Bid Order:  351                             Contract ID:  00-000S-820                   Primary County:  STATEWIDE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) MC069 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          3061.000  EACH |      23.38000       71566.18|      20.00000       61220.00|      28.00000       85708.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9276010           826.000  LF   |       8.02000        6624.52|      12.00000        9912.00|      21.00000       17346.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021            19.000  EACH |     112.87000        2144.53|     200.00000        3800.00|     326.00000        6194.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276027            33.000  EACH |     196.56000        6486.48|     350.00000       11550.00|     515.00000       16995.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9325001           598.000  SF   |      10.12000        6051.76|      20.00000       11960.00|      19.00000       11362.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0060 2524-9325007          1940.000  SF   |      15.39000       29856.60|      22.00000       42680.00|      20.00000       38800.00 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0070 2524-9325150          2692.000  EACH |      45.18000      121624.56|      40.00000      107680.00|      47.00000      126524.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0080 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|   42000.00000       42000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    3000.00000        3000.00|   35000.00000       35000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
0100 2555-0000010                    LUMP |    2240.00000        2240.00|    5000.00000        5000.00|   18500.00000       18500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       251,094.63|           $       289,302.00|           $       392,429.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       251,094.63|           $       289,302.00|           $       392,429.00 
==================================================================================================================================== 
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     Bid Order:  351                             Contract ID:  00-000S-820                   Primary County:  STATEWIDE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(   5  ) IO250               |(      ) 
                                          |COLLINS & HERMANN, INC.      |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          3061.000  EACH |      42.50000      130092.50|      45.00000      137745.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9276010           826.000  LF   |      12.50000       10325.00|      25.00000       20650.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021            19.000  EACH |     235.00000        4465.00|      95.00000        1805.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276027            33.000  EACH |     335.00000       11055.00|     210.00000        6930.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0050 2524-9325001           598.000  SF   |      15.00000        8970.00|      25.00000       14950.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0060 2524-9325007          1940.000  SF   |      20.00000       38800.00|      21.00000       40740.00| 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0070 2524-9325150          2692.000  EACH |      60.00000      161520.00|      45.00000      121140.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0080 2528-8445110                    LUMP |    3000.00000        3000.00|   35000.00000       35000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   29727.04000       29727.04|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2555-0000010                    LUMP |    7500.00000        7500.00|   35000.00000       35000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       405,454.54|           $       443,960.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,454.54|           $       443,960.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  77-0187-634                 Primary County:  POLK 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOLTMER, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  TAP-T-0187(634)--8V-77 
      Work Type:  TRAFFIC SIGNS 
         County:  POLK               Prj Awd Amt: $66,091.57 
          Route:  VARIOUS ROUTES 
       Location:  IN THE CITY OF ANKENY,  SAFE ROUTES TO 
                  SCHOOL - SCHOOL ZONE  FLASHING BEACONS, ON 
                  VARIOUS ROUTES 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $     66,091.57     100.00  % 
   2   IO259          IOWA SIGNAL INC.                                                           $     67,768.54     102.53  % 
   3   K.100          K & W ELECTRIC, INC.                                                       $     69,748.00     105.53  % 
   4   BA131          BAKER ELECTRIC, INC.                                                       $     81,152.70     122.78  % 
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     Bid Order:  352                             Contract ID:  77-0187-634                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) IO259               |(   3  ) K.100 
                                          |VOLTMER, INC.                |IOWA SIGNAL INC.             |K & W ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765010            15.000  EACH |     300.00000        4500.00|      50.00000         750.00|      75.00000        1125.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765110            10.000  EACH |      25.00000         250.00|      25.00000         250.00|      35.00000         350.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0030 2524-9275100           321.000  LF   |      14.17000        4548.57|      11.74000        3768.54|      13.00000        4173.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0040 2524-9325001           200.000  SF   |      11.59000        2318.00|      25.00000        5000.00|      20.00000        4000.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0050 2525-0000100                    LUMP |   48675.00000       48675.00|   56000.00000       56000.00|   55000.00000       55000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    4800.00000        4800.00|    1000.00000        1000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        66,091.57|           $        67,768.54|           $        69,748.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        66,091.57|           $        67,768.54|           $        69,748.00 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  77-0187-634                   Primary County:  POLK 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BA131               |(      )                     |(      ) 
                                          |BAKER ELECTRIC, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765010            15.000  EACH |     474.00000        7110.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765110            10.000  EACH |     194.00000        1940.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0030 2524-9275100           321.000  LF   |       9.70000        3113.70|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0040 2524-9325001           200.000  SF   |      34.00000        6800.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0050 2525-0000100                    LUMP |   60394.00000       60394.00|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0060 2528-8445110                    LUMP |     620.00000         620.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1175.00000        1175.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        81,152.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        81,152.70|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  81-C081-066                 Primary County:  SAC 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DPLM, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  HSIP-S-C081(66)--6C-81 
      Work Type:  PAVEMENT MARKINGS 
         County:  SAC                Prj Awd Amt: $111,270.08 
          Route:  VARIOUS ROUTES 
       Location:  ON COUNTY WIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    111,270.08     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    152,960.91     137.46  % 
   3   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    154,133.28     138.52  % 
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     Bid Order:  353                             Contract ID:  81-C081-066                   Primary County:  SAC 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(   3  ) RO032 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    |ROADSAFE TRAFFIC SYSTEMS, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263112          3280.320  STA  |      11.00000       36083.52|      15.50000       50844.96|      10.50000       34443.36 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 

  WATERBORNE                              |                             |                             | 
0020 2527-9263138             2.000  EACH |     100.00000         200.00|     175.00000         350.00|     100.00000         200.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0030 2527-9270111          3280.320  STA  |      20.50000       67246.56|      24.85000       81515.95|      31.00000      101689.92 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0040 2527-9270120             2.000  EACH |     120.00000         240.00|     125.00000         250.00|     150.00000         300.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0050 2528-8445110                    LUMP |    5200.00000        5200.00|   12500.00000       12500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    2300.00000        2300.00|    7500.00000        7500.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       111,270.08|           $       152,960.91|           $       154,133.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       111,270.08|           $       152,960.91|           $       154,133.28 

==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  57-1001-111                 Primary County:  LINN 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KLOUBEC EARTHWORKS 
Contract Period:   15 WORK DAYS      Late Start Date:  02/29/16 
 
 
        Project:  NHSN-100-1(111)--2R-57 
      Work Type:  CLEARING AND GRUBBING 
         County:  LINN               Prj Awd Amt: $42,133.50 
          Route:  IOWA 100 
       Location:  US 30 TO N OF E AVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KL038          KLOUBEC EARTHWORKS                                                         $     42,133.50     100.00  % 
   2   BR623          BROWN'S TREE SERVICE LLC                                                   $     42,815.00     101.61  % 
   3   HU099          HUNT CONSTRUCTION CO. INC.                                                 $     46,515.00     110.39  % 
   4   HO470          HOMER TREE SERVICE, INC.                                                   $     57,405.50     136.24  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $     57,450.00     136.35  % 
   6   VI035          VIETH CONSTRUCTION CORPORATION                                             $     59,560.00     141.36  % 
   7   HI115          GARRY HILL                                                                 $     68,962.50     163.67  % 
   8   JO345          JONES, NICK EARTHMOVING & LOGGING                                          $     83,152.50     197.35  % 
   9   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    101,510.00     240.92  % 
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     Bid Order:  501                             Contract ID:  57-1001-111                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KL038               |(   2  ) BR623               |(   3  ) HU099 
                                          |KLOUBEC EARTHWORKS           |BROWN'S TREE SERVICE LLC     |HUNT CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    4500.00000        4500.00|    3200.00000        3200.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0020 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999021          4245.000  UNIT |       7.10000       30139.50|       7.00000       29715.00|       7.00000       29715.00 
  ('UNITS' ITEM) Tree Felling             |                             |                             | 
0050 2602-0000320           600.000  LF   |       3.33000        1998.00|       5.00000        3000.00|       6.00000        3600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0060 2602-0000350           600.000  LF   |       1.66000         996.00|       1.50000         900.00|       1.00000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        42,133.50|           $        42,815.00|           $        46,515.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        42,133.50|           $        42,815.00|           $        46,515.00 
==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  57-1001-111                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO470               |(   5  ) SO023               |(   6  ) VI035 
                                          |HOMER TREE SERVICE, INC      |SOIL-TEK                     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    4500.00000        4500.00|    5000.00000        5000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0020 2528-8445110                    LUMP |     750.00000         750.00|     500.00000         500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999021          4245.000  UNIT |       9.90000       42025.50|      10.00000       42450.00|       8.00000       33960.00 
  ('UNITS' ITEM) Tree Felling             |                             |                             | 
0050 2602-0000320           600.000  LF   |       4.95000        2970.00|       4.00000        2400.00|       5.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0060 2602-0000350           600.000  LF   |       1.10000         660.00|       1.00000         600.00|       1.00000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        57,405.50|           $        57,450.00|           $        59,560.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,405.50|           $        57,450.00|           $        59,560.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  4 

 
     Bid Order:  501                             Contract ID:  57-1001-111                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HI115               |(   8  ) JO345               |(   9  ) JA250 
                                          |HILL, GARRY                  |JONES, NICK EARTHMOVING & LO |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    6000.00000        6000.00|    6900.00000        6900.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0020 2528-8445110                    LUMP |    4250.00000        4250.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999021          4245.000  UNIT |      10.50000       44572.50|      14.50000       61552.50|      18.00000       76410.00 
  ('UNITS' ITEM) Tree Felling             |                             |                             | 
0050 2602-0000320           600.000  LF   |       4.00000        2400.00|       6.00000        3600.00|       9.00000        5400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0060 2602-0000350           600.000  LF   |       0.40000         240.00|       6.00000        3600.00|       2.00000        1200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        68,962.50|           $        83,152.50|           $       101,510.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        68,962.50|           $        83,152.50|           $       101,510.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  31-0206-502                 Primary County:  DUBUQUE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KMX PAINTING, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/16/16 
 
 
        Project:  MB-020-6(502)317--77-31                                Project:  MB-052-6(506)45--77-31 
      Work Type:  BRIDGE PAINTING                                      Work Type:  BRIDGE PAINTING 
         County:  DUBUQUE            Prj Awd Amt: $333,000.00             County:  DUBUQUE            Prj Awd Amt: $338,900.00 
          Route:  U.S. 20                                                  Route:  U.S. 52 
       Location:  OVER THE MIDDLE BRANCH CATFISH CREEK & RR 0.          Location:  1.2 MI SOUTH OF U.S. 20 & 0.2 MI NORTH OF 
                  7 MI EAST OF  IOWA 32                                            IOWA 32. 
 
        Project:  MB-151-6(500)94--77-31 
      Work Type:  BRIDGE PAINTING 

         County:  DUBUQUE            Prj Awd Amt: $253,000.00 
          Route:  U.S. 151 
       Location:  JCT U.S. 61 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.147          KMX PAINTING, INC.                                                         $    924,900.00     100.00  % 
   2   EL171          ELITE INDUSTRIAL PAINTING, INC                                             $    947,360.00     102.42  % 
   3   G.002          ADELPHI, INCORPORATED D/B/A G-FORCE CONTRACTING, INC.                      $    958,400.00     103.62  % 
   4   IN157          INTERNATIONAL RIGGING GROUP, LLC.                                          $    989,120.03     106.94  % 

   5   EU010          EURO PAINT, LLC                                                            $  1,086,791.00     117.50  % 
   6   K.148          KVK CONTRACTING, INC.                                                      $  1,184,781.65     128.09  % 
   7   3.005          300 INDUSTRIAL, LLC                                                        $  1,275,000.00     137.85  % 
   8   RO270          ROYAL BRIDGE, INC.                                                         $  1,293,400.00     139.84  % 
   9   EL166          ELITE CONTRACTORS, INC.                                                    $  1,493,400.02     161.46  % 
  10   PA015          PACIFIC PAINTING CO., INC.                                                 $  1,808,400.00     195.52  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  2 

 
     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.147               |(   2  ) EL171               |(   3  ) G.002 
                                          |KMX PAINTING, INC.           |ELITE INDUSTRIAL PAINTING, I |G-FORCE CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 3116.5R020, 432' X 33' STEEL BEAM MB-020-6(502)317--77-31 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2000.00000        2000.00|   50000.00000       50000.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   70000.00000       70000.00|  120000.00000      120000.00|   90000.00000       90000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   50000.00000       50000.00|  100000.00000      100000.00|   15000.00000       15000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    8000.00000        8000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   20000.00000       20000.00|   75000.00000       75000.00|   20000.00000       20000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    2300.00000        2300.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       158,500.00|           $       375,300.00|           $       180,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3116.5L020, 385' X 36' STEEL BEAM MB-020-6(502)317--77-31 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    2000.00000        2000.00|   25000.00000       25000.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   70000.00000       70000.00|   83000.00000       83000.00|   90000.00000       90000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   50000.00000       50000.00|   80000.00000       80000.00|   15000.00000       15000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    8000.00000        8000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   20000.00000       20000.00|   60000.00000       60000.00|   20000.00000       20000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    2300.00000        2300.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   20000.00000       20000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       158,500.00|           $       263,300.00|           $       180,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD PROTECTIVE INSURANCE            MB-020-6(502)317--77-31 
                                          |                             |                             | 
0150 2595-0005105                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00|    5500.00000        5500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  3 

 
     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.147               |(   2  ) EL171               |(   3  ) G.002 
                                          |KMX PAINTING, INC.           |ELITE INDUSTRIAL PAINTING, I |G-FORCE CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2595-0005120                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00|    5500.00000        5500.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 

     SECTION TOTALS                       |           $        16,000.00|           $        12,000.00|           $        11,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 3145.1O052, 73' X 58' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0170 2508-0804000                    LUMP |    1500.00000        1500.00|   10000.00000       10000.00|    4000.00000        4000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0180 2508-0805000                    LUMP |   40000.00000       40000.00|   41000.00000       41000.00|   18000.00000       18000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0190 2508-0970000                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|    9000.00000        9000.00 
  CONTAINMENT                             |                             |                             | 
0200 2508-0990000                    LUMP |    1000.00000        1000.00|    1100.00000        1100.00|    4000.00000        4000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0210 2508-0991000                    LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0220 2528-8445110                    LUMP |   10000.00000       10000.00|    3000.00000        3000.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |    9000.00000        9000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       115,200.00|           $       113,800.00|           $        63,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 3150.7A052, 26' X 19.4' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0250 2508-0804000                    LUMP |     500.00000         500.00|    8000.00000        8000.00|    4000.00000        4000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0260 2508-0805000                    LUMP |   20000.00000       20000.00|   10000.00000       10000.00|   18000.00000       18000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0270 2508-0970000                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|    9000.00000        9000.00 

  CONTAINMENT                             |                             |                             | 
0280 2508-0990000                    LUMP |     500.00000         500.00|    1100.00000        1100.00|    4000.00000        4000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0290 2508-0991000                    LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   10000.00000       10000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0300 2528-8445110                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.147               |(   2  ) EL171               |(   3  ) G.002 
                                          |KMX PAINTING, INC.           |ELITE INDUSTRIAL PAINTING, I |G-FORCE CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,000.00|           $        50,100.00|           $        55,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   BRIDGE NO. 3152.3S052, 24.3' X 47.5' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0320 2508-0804000                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00|   18000.00000       18000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0330 2508-0805000                    LUMP |   80000.00000       80000.00|   15000.00000       15000.00|  100000.00000      100000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0340 2508-0970000                    LUMP |   35000.00000       35000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  CONTAINMENT                             |                             |                             | 
0350 2508-0990000                    LUMP |    2000.00000        2000.00|     660.00000         660.00|   10000.00000       10000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0360 2508-0991000                    LUMP |   25000.00000       25000.00|    8000.00000        8000.00|   25000.00000       25000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0370 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 

  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       170,700.00|           $        65,360.00|           $       221,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE NO. 3194.1S151, 309' X 59.2' STEEL BEAM MB-151-6(500)94--77-31 
                                          |                             |                             | 
0400 2508-0804000                    LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0410 2508-0805000                    LUMP |  100000.00000      100000.00|   15000.00000       15000.00|  120000.00000      120000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0420 2508-0970000                    LUMP |   60000.00000       60000.00|   15000.00000       15000.00|   25000.00000       25000.00 
  CONTAINMENT                             |                             |                             | 
0430 2508-0990000                    LUMP |    3000.00000        3000.00|    1500.00000        1500.00|   12000.00000       12000.00 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0440 2508-0991000                    LUMP |   60000.00000       60000.00|   18000.00000       18000.00|   30000.00000       30000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0450 2528-8445110                    LUMP |    7000.00000        7000.00|    3000.00000        3000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |   20000.00000       20000.00|    5000.00000        5000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       253,000.00|           $        67,500.00|           $       247,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       924,900.00|           $       947,360.00|           $       958,400.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IN157               |(   5  ) EU010               |(   6  ) K.148 
                                          |INTERNATIONAL RIGGING GROUP, |EURO PAINT, LLC              |KVK CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 3116.5R020, 432' X 33' STEEL BEAM MB-020-6(502)317--77-31 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   45262.00000       45262.00|    2000.00000        2000.00|   80540.50000       80540.50 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   45262.00000       45262.00|   71000.00000       71000.00|   80540.50000       80540.50 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   17000.00000       17000.00|   50000.00000       50000.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    6000.00000        6000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   45262.00000       45262.00|   56000.00000       56000.00|   40270.25000       40270.25 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       173,786.00|           $       191,000.00|           $       224,351.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3116.5L020, 385' X 36' STEEL BEAM MB-020-6(502)317--77-31 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |   45262.00000       45262.00|    2000.00000        2000.00|   80540.50000       80540.50 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   45262.00000       45262.00|   71000.00000       71000.00|   80540.50000       80540.50 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   18000.00000       18000.00|   50000.00000       50000.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    6000.00000        6000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   45262.00000       45262.00|   56000.00000       56000.00|   40270.25000       40270.25 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       174,786.00|           $       191,000.00|           $       224,351.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD PROTECTIVE INSURANCE            MB-020-6(502)317--77-31 
                                          |                             |                             | 
0150 2595-0005105                    LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    4000.00000        4000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IN157               |(   5  ) EU010               |(   6  ) K.148 
                                          |INTERNATIONAL RIGGING GROUP, |EURO PAINT, LLC              |KVK CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2595-0005120                    LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    4000.00000        4000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 

     SECTION TOTALS                       |           $        20,000.00|           $        14,000.00|           $         8,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 3145.1O052, 73' X 58' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0170 2508-0804000                    LUMP |   16074.67000       16074.67|    2000.00000        2000.00|   25028.26000       25028.26 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0180 2508-0805000                    LUMP |   16074.67000       16074.67|   50000.00000       50000.00|   25028.26000       25028.26 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0190 2508-0970000                    LUMP |   10000.00000       10000.00|   19860.00000       19860.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0200 2508-0990000                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0210 2508-0991000                    LUMP |   16074.67000       16074.67|   30000.00000       30000.00|   12514.13000       12514.13 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0220 2528-8445110                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    4000.00000        4000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        80,924.01|           $       120,560.00|           $        94,270.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 3150.7A052, 26' X 19.4' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0250 2508-0804000                    LUMP |    2232.00000        2232.00|    1000.00000        1000.00|    3089.09000        3089.09 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0260 2508-0805000                    LUMP |    2232.00000        2232.00|   20000.00000       20000.00|    3089.09000        3089.09 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0270 2508-0970000                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00|    8000.00000        8000.00 

  CONTAINMENT                             |                             |                             | 
0280 2508-0990000                    LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0290 2508-0991000                    LUMP |    2232.00000        2232.00|   15000.00000       15000.00|    1544.54000        1544.54 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0300 2528-8445110                    LUMP |    3000.00000        3000.00|    3750.00000        3750.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IN157               |(   5  ) EU010               |(   6  ) K.148 
                                          |INTERNATIONAL RIGGING GROUP, |EURO PAINT, LLC              |KVK CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,696.00|           $        55,750.00|           $        30,722.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   BRIDGE NO. 3152.3S052, 24.3' X 47.5' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0320 2508-0804000                    LUMP |   59953.34000       59953.34|    2000.00000        2000.00|   87856.32000       87856.32 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0330 2508-0805000                    LUMP |   59953.34000       59953.34|  105000.00000      105000.00|   87856.32000       87856.32 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0340 2508-0970000                    LUMP |   10000.00000       10000.00|   30000.00000       30000.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0350 2508-0990000                    LUMP |    8000.00000        8000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0360 2508-0991000                    LUMP |   59953.34000       59953.34|   50000.00000       50000.00|   43928.16000       43928.16 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0370 2528-8445110                    LUMP |    5000.00000        5000.00|    3750.00000        3750.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 

  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       221,560.02|           $       206,450.00|           $       251,340.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE NO. 3194.1S151, 309' X 59.2' STEEL BEAM MB-151-6(500)94--77-31 
                                          |                             |                             | 
0400 2508-0804000                    LUMP |   84456.00000       84456.00|    2000.00000        2000.00|  131497.99000      131497.99 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0410 2508-0805000                    LUMP |   84456.00000       84456.00|  130000.00000      130000.00|  131497.99000      131497.99 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0420 2508-0970000                    LUMP |   12000.00000       12000.00|   80531.00000       80531.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0430 2508-0990000                    LUMP |    9000.00000        9000.00|    3500.00000        3500.00|    1000.00000        1000.00 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0440 2508-0991000                    LUMP |   84456.00000       84456.00|   77000.00000       77000.00|   65749.00000       65749.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0450 2528-8445110                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       289,368.00|           $       308,031.00|           $       351,744.98 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       989,120.03|           $     1,086,791.00|           $     1,184,781.65 
==================================================================================================================================== 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) 3.005               |(   8  ) RO270               |(   9  ) EL166 
                                          |300 INDUSTRIAL, LLC          |ROYAL BRIDGE, INC.           |ELITE CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 3116.5R020, 432' X 33' STEEL BEAM MB-020-6(502)317--77-31 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |       1.00000           1.00|   20000.00000       20000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |       1.00000           1.00|   50000.00000       50000.00|  200000.00000      200000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |       1.00000           1.00|  100000.00000      100000.00|   50000.00000       50000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |       1.00000           1.00|    3000.00000        3000.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |       1.00000           1.00|   36000.00000       36000.00|   60000.00000       60000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |       1.00000           1.00|    5000.00000        5000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |       1.00000           1.00|   20000.00000       20000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $             7.00|           $       234,000.00|           $       352,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3116.5L020, 385' X 36' STEEL BEAM MB-020-6(502)317--77-31 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    1000.00000        1000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  225000.00000      225000.00|   50000.00000       50000.00|  200000.00000      200000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |  125000.00000      125000.00|  100000.00000      100000.00|   50000.00000       50000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |  200000.00000      200000.00|   36000.00000       36000.00|   60000.00000       60000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   15000.00000       15000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       587,000.00|           $       234,000.00|           $       352,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD PROTECTIVE INSURANCE            MB-020-6(502)317--77-31 
                                          |                             |                             | 
0150 2595-0005105                    LUMP |    7000.00000        7000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) 3.005               |(   8  ) RO270               |(   9  ) EL166 
                                          |300 INDUSTRIAL, LLC          |ROYAL BRIDGE, INC.           |ELITE CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2595-0005120                    LUMP |    7000.00000        7000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 

     SECTION TOTALS                       |           $        14,000.00|           $        10,000.00|           $        20,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 3145.1O052, 73' X 58' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0170 2508-0804000                    LUMP |    1000.00000        1000.00|    6000.00000        6000.00|   10000.00000       10000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0180 2508-0805000                    LUMP |   30000.00000       30000.00|   16000.00000       16000.00|   50000.00000       50000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0190 2508-0970000                    LUMP |   10000.00000       10000.00|   50000.00000       50000.00|   10000.00000       10000.00 
  CONTAINMENT                             |                             |                             | 
0200 2508-0990000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0210 2508-0991000                    LUMP |   30000.00000       30000.00|   12000.00000       12000.00|   15000.00000       15000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0220 2528-8445110                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    3750.00000        3750.00 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        88,700.00|           $       106,700.00|           $       110,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 3150.7A052, 26' X 19.4' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0250 2508-0804000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    5000.00000        5000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0260 2508-0805000                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   30000.00000       30000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0270 2508-0970000                    LUMP |    5000.00000        5000.00|   14500.00000       14500.00|    5000.00000        5000.00 

  CONTAINMENT                             |                             |                             | 
0280 2508-0990000                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0290 2508-0991000                    LUMP |   15000.00000       15000.00|    4000.00000        4000.00|   15000.00000       15000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0300 2528-8445110                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    3750.00000        3750.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) 3.005               |(   8  ) RO270               |(   9  ) EL166 
                                          |300 INDUSTRIAL, LLC          |ROYAL BRIDGE, INC.           |ELITE CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        41,000.00|           $        30,000.00|           $        66,750.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   BRIDGE NO. 3152.3S052, 24.3' X 47.5' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0320 2508-0804000                    LUMP |    1000.00000        1000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0330 2508-0805000                    LUMP |   92000.00000       92000.00|   90000.00000       90000.00|  150000.00000      150000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0340 2508-0970000                    LUMP |   92000.00000       92000.00|  125000.00000      125000.00|   30000.00000       30000.00 
  CONTAINMENT                             |                             |                             | 
0350 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0360 2508-0991000                    LUMP |   35000.00000       35000.00|   47000.00000       47000.00|   30000.00000       30000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0370 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3750.00000        3750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            20.000  EACH |     435.00000        8700.00|     435.00000        8700.00|     435.00000        8700.00 

  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       244,700.00|           $       328,700.00|           $       257,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE NO. 3194.1S151, 309' X 59.2' STEEL BEAM MB-151-6(500)94--77-31 
                                          |                             |                             | 
0400 2508-0804000                    LUMP |    1000.00000        1000.00|   20000.00000       20000.00|   40000.00000       40000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0410 2508-0805000                    LUMP |  100000.00000      100000.00|   85000.00000       85000.00|  190000.00000      190000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0420 2508-0970000                    LUMP |   70000.00000       70000.00|  157000.00000      157000.00|   30000.00000       30000.00 
  CONTAINMENT                             |                             |                             | 
0430 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    5000.00000        5000.00 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0440 2508-0991000                    LUMP |  100000.00000      100000.00|   48000.00000       48000.00|   50000.00000       50000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0450 2528-8445110                    LUMP |   17000.00000       17000.00|    5000.00000        5000.00|    3750.02000        3750.02 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |   10593.00000       10593.00|   32000.00000       32000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       299,593.00|           $       350,000.00|           $       333,750.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,275,000.00|           $     1,293,400.00|           $     1,493,400.02 
==================================================================================================================================== 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PA015               |(      )                     |(      ) 
                                          |PACIFIC PAINTING CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 3116.5R020, 432' X 33' STEEL BEAM MB-020-6(502)317--77-31 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1000.00000        1000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  120000.00000      120000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   50000.00000       50000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |   50000.00000       50000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |  110000.00000      110000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       341,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3116.5L020, 385' X 36' STEEL BEAM MB-020-6(502)317--77-31 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    1000.00000        1000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  120000.00000      120000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   50000.00000       50000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |   50000.00000       50000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |  110000.00000      110000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       341,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD PROTECTIVE INSURANCE            MB-020-6(502)317--77-31 
                                          |                             |                             | 
0150 2595-0005105                    LUMP |    7500.00000        7500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PA015               |(      )                     |(      ) 
                                          |PACIFIC PAINTING CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2595-0005120                    LUMP |    7500.00000        7500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 

     SECTION TOTALS                       |           $        15,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 3145.1O052, 73' X 58' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0170 2508-0804000                    LUMP |    1000.00000        1000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0180 2508-0805000                    LUMP |   40000.00000       40000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0190 2508-0970000                    LUMP |   30000.00000       30000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0200 2508-0990000                    LUMP |   10000.00000       10000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0210 2508-0991000                    LUMP |   25000.00000       25000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0220 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 
  FLAGGERS                                |                             |                             | 
0240 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       119,700.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 3150.7A052, 26' X 19.4' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0250 2508-0804000                    LUMP |    1000.00000        1000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0260 2508-0805000                    LUMP |    4000.00000        4000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0270 2508-0970000                    LUMP |    3000.00000        3000.00|                             | 

  CONTAINMENT                             |                             |                             | 
0280 2508-0990000                    LUMP |    3000.00000        3000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0290 2508-0991000                    LUMP |    4000.00000        4000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0300 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  601                             Contract ID:  31-0206-502                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) PA015               |(      )                     |(      ) 
                                          |PACIFIC PAINTING CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        17,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0006   BRIDGE NO. 3152.3S052, 24.3' X 47.5' STEEL BEAM MB-052-6(506)45--77-31 
                                          |                             |                             | 
0320 2508-0804000                    LUMP |    5000.00000        5000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0330 2508-0805000                    LUMP |  130000.00000      130000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0340 2508-0970000                    LUMP |   60000.00000       60000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0350 2508-0990000                    LUMP |   80000.00000       80000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0360 2508-0991000                    LUMP |  130000.00000      130000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0370 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            20.000  EACH |     435.00000        8700.00|                             | 

  FLAGGERS                                |                             |                             | 
0390 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       423,700.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE NO. 3194.1S151, 309' X 59.2' STEEL BEAM MB-151-6(500)94--77-31 
                                          |                             |                             | 
0400 2508-0804000                    LUMP |    1000.00000        1000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0410 2508-0805000                    LUMP |  210000.00000      210000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0420 2508-0970000                    LUMP |   50000.00000       50000.00|                             | 
  CONTAINMENT                             |                             |                             | 
0430 2508-0990000                    LUMP |   70000.00000       70000.00|                             | 

  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0440 2508-0991000                    LUMP |  210000.00000      210000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0450 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       551,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,808,400.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  602                         Contract ID:  31-0209-213                 Primary County:  DUBUQUE 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCLAIN & CO., INC. 
Contract Period:   40 WORK DAYS      Approximate Start Date:  04/04/16 
 
 
        Project:  BRFN-020-9(213)--39-31                                 Project:  MB-061-6(525)190--77-31 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE CLEANING 
         County:  DUBUQUE            Prj Awd Amt: $154,800.00             County:  DUBUQUE            Prj Awd Amt: $77,162.00 
          Route:  U.S. 20                                                  Route:  U.S. 61 
       Location:  OVER THE MISSISSIPPI RIVER IN DUBUQUE. JULEN          Location:  OVER THE PEOSTA CHANNEL IN DUBUQUE 
                  DUBUQUE BRIDGE                                                   (PEOSTA CHANNEL BRIDGE) 
 
        Project:  BRFN-061-8(130)--39-31 
      Work Type:  BRIDGE CLEANING 

         County:  DUBUQUE            Prj Awd Amt: $105,369.00 
          Route:  U.S. 61/U.S. 151 
       Location:  OVER THE MISSISSIPPI RIVER IN DUBUQUE. (CITY 
                  ISLAND BRIDGE) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $    337,331.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  602                             Contract ID:  31-0209-213                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(      )                     |(      ) 
                                          |MCCLAIN & CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 3120.1S020, 5760' X 28' ARCH TRUSS AND STEEL GIRDER SPAN BRIDGE                    BRFN-020-9(213)--39-31 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   70000.00000       70000.00|                             | 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    5300.00000        5300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     435.00000       34800.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            20.000  EACH |     650.00000       13000.00|                             | 
  PILOT CARS                              |                             |                             | 
0050 2533-4980005                    LUMP |   25500.00000       25500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2595-0005105                    LUMP |    3100.00000        3100.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR BNSF RAILWAY CO.                    |                             |                             | 
0070 2595-0005120                    LUMP |    3100.00000        3100.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 

     SECTION TOTALS                       |           $       154,800.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 3190.2S061, 4030' X 80' STEEL BEAM MB-061-6(525)190--77-31 
                                          |                             |                             | 
0080 2427-0686010                    LUMP |   49000.00000       49000.00|                             | 
  BRIDGE CLEANING                         |                             |                             | 
0090 2528-8445110                    LUMP |    5912.00000        5912.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
0110 2533-4980005                    LUMP |   17900.00000       17900.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        77,162.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   BRIDGE NO. 3191.8S061, 2950' X 72' TIED ARCH BRIDGE & STEEL GIRDER SPANS                           BRFN-61-8(130)--39 
                                          |                             |                             | 
0120 2427-0686010                    LUMP |   62000.00000       62000.00|                             | 
  BRIDGE CLEANING                         |                             |                             | 
0130 2528-8445110                    LUMP |    6419.00000        6419.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     435.00000        4350.00|                             | 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  602                             Contract ID:  31-0209-213                   Primary County:  DUBUQUE 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(      )                     |(      ) 
                                          |MCCLAIN & CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |   29500.00000       29500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0160 2595-0005105                    LUMP |    3100.00000        3100.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR BNSF RAILWAY CO.                    |                             |                             | 
     SECTION TOTALS                       |           $       105,369.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       337,331.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  603                         Contract ID:  44-0345-501                 Primary County:  HENRY 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    300 INDUSTRIAL, LLC 
Contract Period:   80 WORK DAYS      Late Start Date:  06/13/16 
 
 
        Project:  MB-034-5(501)227--77-44                                Project:  MB-218-5(501)34--77-44 
      Work Type:  BRIDGE PAINTING                                      Work Type:  BRIDGE PAINTING 
         County:  HENRY              Prj Awd Amt: $230,500.00             County:  HENRY              Prj Awd Amt: $113,500.00 
          Route:  U.S. 34                                                  Route:  U.S. 218 
       Location:  OVER SKUNK RIVER, 3.8 MILES EAST OF W40.              Location:  3 MILES N. OF LEE CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NIKA CONTRACTING, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   3.005          300 INDUSTRIAL, LLC                                                        $    344,000.00     100.00  % 
   2   OL170          OLYMPUS PAINTING CONTRACTORS, INC.                                         $    379,501.00     110.32  % 
   3   K.147          KMX PAINTING, INC.                                                         $    397,000.00     115.40  % 
   4   EU010          EURO PAINT, LLC                                                            $    421,370.00     122.49  % 
   5   G.002          ADELPHI, INCORPORATED D/B/A G-FORCE CONTRACTING, INC.                      $    440,000.00     127.90  % 
   6   EL171          ELITE INDUSTRIAL PAINTING, INC                                             $    446,437.00     129.77  % 
   7   IN157          INTERNATIONAL RIGGING GROUP, LLC.                                          $    478,114.52     138.98  % 
   8   PA015          PACIFIC PAINTING CO., INC.                                                 $    514,000.00     149.41  % 

   9   RO270          ROYAL BRIDGE, INC.                                                         $    547,200.00     159.06  % 
  10   EL166          ELITE CONTRACTORS, INC.                                                    $    659,000.00     191.56  % 
  11   K.148          KVK CONTRACTING, INC.                                                      $    674,619.25     196.11  % 
       NI115           NIKA CONTRACTING, INC.                                                              IRREGULAR 
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     Bid Order:  603                             Contract ID:  44-0345-501                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) 3.005               |(   2  ) OL170               |(   3  ) K.147 
                                          |300 INDUSTRIAL, LLC          |OLYMPUS PAINTING CONTRACTORS |KMX PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4426.7R034, 524' X 28' STEEL BEAM MB-034-5(501)227--77-44 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1000.00000        1000.00|   30000.00000       30000.00|    3000.00000        3000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   92000.00000       92000.00|  100000.00000      100000.00|  110000.00000      110000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   50000.00000       50000.00|   69611.00000       69611.00|   70000.00000       70000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    2000.00000        2000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   75500.00000       75500.00|   20000.00000       20000.00|   50000.00000       50000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    4900.00000        4900.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       230,500.00|           $       239,511.00|           $       260,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 4434.4R218, 224' X 30' STEEL BEAM MB-218-5(501)34--77-44 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    1000.00000        1000.00|   27000.00000       27000.00|    2000.00000        2000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   35000.00000       35000.00|   50590.00000       50590.00|   70000.00000       70000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   32000.00000       32000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   35000.00000       35000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    2500.00000        2500.00|    4900.00000        4900.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00|   10000.00000       10000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       113,500.00|           $       139,990.00|           $       137,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       344,000.00|           $       379,501.00|           $       397,000.00 
==================================================================================================================================== 
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     Bid Order:  603                             Contract ID:  44-0345-501                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EU010               |(   5  ) G.002               |(   6  ) EL171 
                                          |EURO PAINT, LLC              |G-FORCE CONTRACTING, INC.    |ELITE INDUSTRIAL PAINTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4426.7R034, 524' X 28' STEEL BEAM MB-034-5(501)227--77-44 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2000.00000        2000.00|   10000.00000       10000.00|   30000.00000       30000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  120000.00000      120000.00|  130000.00000      130000.00|  105000.00000      105000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   64600.00000       64600.00|   30000.00000       30000.00|   81000.00000       81000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|    1500.00000        1500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   79270.00000       79270.00|   40000.00000       40000.00|   75000.00000       75000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    6500.00000        6500.00|   14500.00000       14500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       286,370.00|           $       262,000.00|           $       305,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 4434.4R218, 224' X 30' STEEL BEAM MB-218-5(501)34--77-44 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    2000.00000        2000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   60000.00000       60000.00|   85000.00000       85000.00|   42000.00000       42000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   35000.00000       35000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1500.00000        1500.00|    7500.00000        7500.00|    1500.00000        1500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   35000.00000       35000.00|   30000.00000       30000.00|   40437.00000       40437.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    6500.00000        6500.00|   10500.00000       10500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    5000.00000        5000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       135,000.00|           $       178,000.00|           $       140,937.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       421,370.00|           $       440,000.00|           $       446,437.00 
==================================================================================================================================== 
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     Bid Order:  603                             Contract ID:  44-0345-501                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IN157               |(   8  ) PA015               |(   9  ) RO270 
                                          |INTERNATIONAL RIGGING GROUP, |PACIFIC PAINTING CO., INC.   |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4426.7R034, 524' X 28' STEEL BEAM MB-034-5(501)227--77-44 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   86946.00000       86946.00|    1000.00000        1000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   86946.00000       86946.00|  150000.00000      150000.00|   85000.00000       85000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00|  179000.00000      179000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   86946.00000       86946.00|  130000.00000      130000.00|   50000.00000       50000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       306,838.00|           $       346,000.00|           $       377,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 4434.4R218, 224' X 30' STEEL BEAM MB-218-5(501)34--77-44 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |   41758.84000       41758.84|    1000.00000        1000.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   41758.84000       41758.84|   60000.00000       60000.00|   38000.00000       38000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   65000.00000       65000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    8000.00000        8000.00|   40000.00000       40000.00|    2000.00000        2000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   41758.84000       41758.84|   30000.00000       30000.00|   30000.00000       30000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|   15200.00000       15200.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       171,276.52|           $       168,000.00|           $       170,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       478,114.52|           $       514,000.00|           $       547,200.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 603  5 

 
     Bid Order:  603                             Contract ID:  44-0345-501                   Primary County:  HENRY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) EL166               |(  11  ) K.148               |(      ) 
                                          |ELITE CONTRACTORS, INC.      |KVK CONTRACTING, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 4426.7R034, 524' X 28' STEEL BEAM MB-034-5(501)227--77-44 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   30000.00000       30000.00|  165066.38000      165066.38| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  270000.00000      270000.00|  165066.38000      165066.38| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   40000.00000       40000.00|    8000.00000        8000.00| 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   50000.00000       50000.00|   85033.19000       85033.19| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       424,500.00|           $       453,165.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 4434.4R218, 224' X 30' STEEL BEAM MB-218-5(501)34--77-44 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |   20000.00000       20000.00|   72381.32000       72381.32| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  120000.00000      120000.00|   72381.32000       72381.32| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   20000.00000       20000.00|    8000.00000        8000.00| 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   50000.00000       50000.00|   38690.66000       38690.66| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       234,500.00|           $       221,453.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       659,000.00|           $       674,619.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  604  1 
 

     Bid  Order:  604                         Contract ID:  57-3806-554                 Primary County:  LINN 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DEANGELO BROTHERS, LLC. 
Contract Period:   40 WORK DAYS      Approximate Start Date:  04/04/16 
 
 
        Project:  MBIN-380-6(554)20--0M-57                               Project:  MBIN-380-6(555)21--0M-57 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE CLEANING 
         County:  LINN               Prj Awd Amt: $135,538.82             County:  LINN               Prj Awd Amt: $52,600.00 
          Route:  I-380                                                    Route:  I-380 
       Location:  IN THE CITY OF CEDAR RAPIDS OVER THE CEDAR            Location:  IN THE CITY OF CEDAR RAPIDS AND OVER THE ASH 
                  RIVER.                                                           PIT. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE031          DEANGELO BROTHERS, LLC.                                                    $    188,138.82     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $    231,005.00     122.78  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 604  2 

 
     Bid Order:  604                             Contract ID:  57-3806-554                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE031               |(   2  ) MC069               |(      ) 
                                          |DEANGELO BROTHERS, LLC.      |MCCLAIN & CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 5719.7L380, 2296' X 52' STEEL BEAM; INCL. SB RAMP MBIN-380-6(554)20--0M-57 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00| 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    5063.82000        5063.82|    8600.00000        8600.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,638.82|           $        37,775.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 5719.7L380, 2172' X 52' STEEL BEAM INCL. NB RAMPS MBIN-380-6(554)20--0M-57 
                                          |                             |                             | 
0050 2427-0686010                    LUMP |   15000.00000       15000.00|   22230.00000       22230.00| 
  BRIDGE CLEANING                         |                             |                             | 
0060 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00| 

  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |    4400.00000        4400.00|    2700.00000        2700.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,975.00|           $        29,105.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 5720.3R380, 1479' X 46' STEEL BEAM; INCL. NB RAMP MBIN-380-6(554)20--0M-57 
                                          |                             |                             | 
0090 2427-0686010                    LUMP |   15000.00000       15000.00|   22230.00000       22230.00| 
  BRIDGE CLEANING                         |                             |                             | 
0100 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00| 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    4400.00000        4400.00|    2700.00000        2700.00| 

  MOBILIZATION                            |                             |                             | 
0130 2595-0005150                    LUMP |    2500.00000        2500.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        28,475.00|           $        32,205.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE NO. 5720.3L380, 1479' X 52' STEEL BEAM; INCL. SB RAMP MBIN-380-6(554)20--0M-57 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 604  3 

 
     Bid Order:  604                             Contract ID:  57-3806-554                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE031               |(   2  ) MC069               |(      ) 
                                          |DEANGELO BROTHERS, LLC.      |MCCLAIN & CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2427-0686010                    LUMP |   15000.00000       15000.00|   22230.00000       22230.00| 
  BRIDGE CLEANING                         |                             |                             | 
0150 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0160 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00| 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |    4400.00000        4400.00|    4150.00000        4150.00| 
  MOBILIZATION                            |                             |                             | 
0180 2595-0005150                    LUMP |    2500.00000        2500.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        28,475.00|           $        33,655.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE NO. 5720.1S380, 686' X 117' PRESTRESSED CONCRETE BEAM MBIN-380-6(554)20--0M-57 
                                          |                             |                             | 
0190 2427-0686010                    LUMP |   15000.00000       15000.00|   22230.00000       22230.00| 
  BRIDGE CLEANING                         |                             |                             | 
0200 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2528-8445113             5.000  EACH |     435.00000        2175.00|     435.00000        2175.00| 
  FLAGGERS                                |                             |                             | 
0220 2533-4980005                    LUMP |    4400.00000        4400.00|    4150.00000        4150.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        25,975.00|           $        30,555.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   BRIDGE NO. 5720.9L380, 1763' X 52' STEEL BEAM MBIN-380-6(555)21--0M-57 
                                          |                             |                             | 
0230 2427-0686010                    LUMP |   15000.00000       15000.00|   22230.00000       22230.00| 
  BRIDGE CLEANING                         |                             |                             | 
0240 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |    4400.00000        4400.00|    4150.00000        4150.00| 
  MOBILIZATION                            |                             |                             | 

0260 2595-0005120                    LUMP |    2500.00000        2500.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $        26,300.00|           $        31,480.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   BRIDGE NO. 5720.9R380, 1763' X 52' STEEL BEAM MBIN-380-6(555)21--0M-57 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 604  4 

 
     Bid Order:  604                             Contract ID:  57-3806-554                   Primary County:  LINN 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE031               |(   2  ) MC069               |(      ) 
                                          |DEANGELO BROTHERS, LLC.      |MCCLAIN & CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 2427-0686010                    LUMP |   15000.00000       15000.00|   22230.00000       22230.00| 
  BRIDGE CLEANING                         |                             |                             | 
0280 2528-8445110                    LUMP |    4400.00000        4400.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0290 2533-4980005                    LUMP |    4400.00000        4400.00|    8900.00000        8900.00| 
  MOBILIZATION                            |                             |                             | 
0300 2595-0005120                    LUMP |    2500.00000        2500.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $        26,300.00|           $        36,230.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,138.82|           $       231,005.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  605  1 
 

     Bid  Order:  605                         Contract ID:  65-0294-500                 Primary County:  MILLS 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    300 INDUSTRIAL, LLC 
Contract Period:   40 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  MBIN-029-4(500)32--0M-65 
      Work Type:  BRIDGE PAINTING 
         County:  MILLS              Prj Awd Amt: $302,000.00 
          Route:  I-29 
       Location:  OVER KEG CREEK 1 MILE SOUTH OF S. JCT. U.S. 
                  34(NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NIKA CONTRACTING, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   3.005          300 INDUSTRIAL, LLC                                                        $    302,000.00     100.00  % 
   2   OL170          OLYMPUS PAINTING CONTRACTORS, INC.                                         $    303,200.00     100.39  % 
   3   IN157          INTERNATIONAL RIGGING GROUP, LLC.                                          $    343,472.02     113.73  % 
   4   EU010          EURO PAINT, LLC                                                            $    357,700.00     118.44  % 
   5   LI101          LINDNER PAINTING, INC.                                                     $    369,780.00     122.44  % 
   6   EL171          ELITE INDUSTRIAL PAINTING, INC                                             $    387,346.00     128.26  % 
   7   K.147          KMX PAINTING, INC.                                                         $    399,000.00     132.11  % 
   8   G.002          ADELPHI, INCORPORATED D/B/A G-FORCE CONTRACTING, INC.                      $    400,000.00     132.45  % 

   9   RO270          ROYAL BRIDGE, INC.                                                         $    512,700.00     169.76  % 
  10   EL166          ELITE CONTRACTORS, INC.                                                    $    546,200.00     180.86  % 
  11   PA015          PACIFIC PAINTING CO., INC.                                                 $    548,000.00     181.45  % 
  12   K.148          KVK CONTRACTING, INC.                                                      $    580,479.04     192.21  % 
       NI115           NIKA CONTRACTING, INC.                                                              IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  605                             Contract ID:  65-0294-500                   Primary County:  MILLS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) 3.005               |(   2  ) OL170               |(   3  ) IN157 
                                          |300 INDUSTRIAL, LLC          |OLYMPUS PAINTING CONTRACTORS |INTERNATIONAL RIGGING GROUP, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6531.7R029, 265' X 40' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1000.00000        1000.00|   15000.00000       15000.00|   48578.67000       48578.67 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   57000.00000       57000.00|   70000.00000       70000.00|   48578.67000       48578.67 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   22000.00000       22000.00|   34200.00000       34200.00|   10000.00000       10000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   57000.00000       57000.00|   15000.00000       15000.00|   48578.67000       48578.67 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    4900.00000        4900.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       150,500.00|           $       151,600.00|           $       171,736.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 6531.7L029, 265' X 40' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    1000.00000        1000.00|   15000.00000       15000.00|   48578.67000       48578.67 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   58000.00000       58000.00|   70000.00000       70000.00|   48578.67000       48578.67 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   22000.00000       22000.00|   34200.00000       34200.00|   10000.00000       10000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   57000.00000       57000.00|   15000.00000       15000.00|   48578.67000       48578.67 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    5000.00000        5000.00|    4900.00000        4900.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    8000.00000        8000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       151,500.00|           $       151,600.00|           $       171,736.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       302,000.00|           $       303,200.00|           $       343,472.02 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  605                             Contract ID:  65-0294-500                   Primary County:  MILLS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EU010               |(   5  ) LI101               |(   6  ) EL171 
                                          |EURO PAINT, LLC              |LINDNER PAINTING, INC.       |ELITE INDUSTRIAL PAINTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6531.7R029, 265' X 40' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   70000.00000       70000.00|   68410.00000       68410.00|  100000.00000      100000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   40000.00000       40000.00|   60000.00000       60000.00|   46000.00000       46000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   50350.00000       50350.00|   42380.00000       42380.00|   23000.00000       23000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    3500.00000        3500.00|    3100.00000        3100.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       178,850.00|           $       184,890.00|           $       197,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 6531.7L029, 265' X 40' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   70000.00000       70000.00|   68410.00000       68410.00|  100000.00000      100000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   40000.00000       40000.00|   60000.00000       60000.00|   46000.00000       46000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   50350.00000       50350.00|   42380.00000       42380.00|   17346.00000       17346.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    3500.00000        3500.00|    3100.00000        3100.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    9000.00000        9000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       178,850.00|           $       184,890.00|           $       190,346.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       357,700.00|           $       369,780.00|           $       387,346.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 605  4 

 
     Bid Order:  605                             Contract ID:  65-0294-500                   Primary County:  MILLS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.147               |(   8  ) G.002               |(   9  ) RO270 
                                          |KMX PAINTING, INC.           |G-FORCE CONTRACTING, INC.    |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6531.7R029, 265' X 40' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   80000.00000       80000.00|   90000.00000       90000.00|   40000.00000       40000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   60000.00000       60000.00|   30000.00000       30000.00|  122350.00000      122350.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1500.00000        1500.00|    7500.00000        7500.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   34000.00000       34000.00|   20000.00000       20000.00|   46000.00000       46000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    4000.00000        4000.00|   12500.00000       12500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   17000.00000       17000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       199,500.00|           $       200,000.00|           $       256,350.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 6531.7L029, 265' X 40' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |   80000.00000       80000.00|   90000.00000       90000.00|   40000.00000       40000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   60000.00000       60000.00|   30000.00000       30000.00|  122350.00000      122350.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1500.00000        1500.00|    7500.00000        7500.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   34000.00000       34000.00|   20000.00000       20000.00|   46000.00000       46000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    4000.00000        4000.00|   12500.00000       12500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   17000.00000       17000.00|   30000.00000       30000.00|   25000.00000       25000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       199,500.00|           $       200,000.00|           $       256,350.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,000.00|           $       400,000.00|           $       512,700.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  605                             Contract ID:  65-0294-500                   Primary County:  MILLS 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) EL166               |(  11  ) PA015               |(  12  ) K.148 
                                          |ELITE CONTRACTORS, INC.      |PACIFIC PAINTING CO., INC.   |KVK CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6531.7R029, 265' X 40' STEEL BEAM 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   15000.00000       15000.00|    1000.00000        1000.00|  102095.81000      102095.81 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  175000.00000      175000.00|   80000.00000       80000.00|  102095.81000      102095.81 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   30000.00000       30000.00|   84000.00000       84000.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|   40000.00000       40000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   30000.00000       30000.00|   60000.00000       60000.00|   53047.90000       53047.90 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    3100.00000        3100.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       273,100.00|           $       274,000.00|           $       290,239.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 6531.7L029, 265' X 40' STEEL BEAM 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |   15000.00000       15000.00|    1000.00000        1000.00|  102095.81000      102095.81 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  175000.00000      175000.00|   80000.00000       80000.00|  102095.81000      102095.81 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   30000.00000       30000.00|   84000.00000       84000.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    5000.00000        5000.00|   40000.00000       40000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |   30000.00000       30000.00|   60000.00000       60000.00|   53047.90000       53047.90 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |    3100.00000        3100.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   15000.00000       15000.00|    5000.00000        5000.00|   20000.00000       20000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       273,100.00|           $       274,000.00|           $       290,239.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       546,200.00|           $       548,000.00|           $       580,479.04 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
                                                           VENDOR RANKING                                          Page:  606  1 
 

     Bid  Order:  606                         Contract ID:  69-0344-503                 Primary County:  MONTGOMERY 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    300 INDUSTRIAL, LLC 
Contract Period:   40 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  MB-034-4(503)52--77-69 
      Work Type:  BRIDGE PAINTING 
         County:  MONTGOMERY         Prj Awd Amt: $182,000.00 
          Route:  U.S. 34 
       Location:  OVER MIDDLE NODAWAY RIVER 3 MILES E. OF U.S. 
                  71. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NIKA CONTRACTING, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   3.005          300 INDUSTRIAL, LLC                                                        $    182,000.00     100.00  % 
   2   EU010          EURO PAINT, LLC                                                            $    215,525.00     118.42  % 
   3   G.002          ADELPHI, INCORPORATED D/B/A G-FORCE CONTRACTING, INC.                      $    227,900.00     125.21  % 
   4   K.147          KMX PAINTING, INC.                                                         $    254,900.00     140.05  % 
   5   LI101          LINDNER PAINTING, INC.                                                     $    261,400.00     143.62  % 
   6   IN157          INTERNATIONAL RIGGING GROUP, LLC.                                          $    263,927.77     145.01  % 
   7   OL170          OLYMPUS PAINTING CONTRACTORS, INC.                                         $    264,300.00     145.21  % 
   8   EL171          ELITE INDUSTRIAL PAINTING, INC                                             $    273,700.00     150.38  % 

   9   PA015          PACIFIC PAINTING CO., INC.                                                 $    330,400.00     181.53  % 
  10   RO270          ROYAL BRIDGE, INC.                                                         $    359,700.00     197.63  % 
  11   EL166          ELITE CONTRACTORS, INC.                                                    $    419,650.00     230.57  % 
  12   K.148          KVK CONTRACTING, INC.                                                      $    440,163.77     241.84  % 
       NI115           NIKA CONTRACTING, INC.                                                              IRREGULAR 
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                                                                                                                Run Date: 02/22/16 
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     Bid Order:  606                             Contract ID:  69-0344-503                   Primary County:  MONTGOMERY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) 3.005               |(   2  ) EU010               |(   3  ) G.002 
                                          |300 INDUSTRIAL, LLC          |EURO PAINT, LLC              |G-FORCE CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6951.5S034, 306' X 36' STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|   20000.00000       20000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   62000.00000       62000.00|   71000.00000       71000.00|   96000.00000       96000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   20000.00000       20000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    7500.00000        7500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   59600.00000       59600.00|   59125.00000       59125.00|   25000.00000       25000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |    9000.00000        9000.00|   15000.00000       15000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       182,000.00|           $       215,525.00|           $       227,900.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       182,000.00|           $       215,525.00|           $       227,900.00 
==================================================================================================================================== 
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     Bid Order:  606                             Contract ID:  69-0344-503                   Primary County:  MONTGOMERY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.147               |(   5  ) LI101               |(   6  ) IN157 
                                          |KMX PAINTING, INC.           |LINDNER PAINTING, INC.       |INTERNATIONAL RIGGING GROUP, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6951.5S034, 306' X 36' STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|   67842.59000       67842.59 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  110000.00000      110000.00|   91250.00000       91250.00|   67842.59000       67842.59 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   70000.00000       70000.00|   79000.00000       79000.00|   20000.00000       20000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   30000.00000       30000.00|   57500.00000       57500.00|   67842.59000       67842.59 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|    2250.00000        2250.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   20000.00000       20000.00|    7500.00000        7500.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       254,900.00|           $       261,400.00|           $       263,927.77 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       254,900.00|           $       261,400.00|           $       263,927.77 
==================================================================================================================================== 
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     Bid Order:  606                             Contract ID:  69-0344-503                   Primary County:  MONTGOMERY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) OL170               |(   8  ) EL171               |(   9  ) PA015 
                                          |OLYMPUS PAINTING CONTRACTORS |ELITE INDUSTRIAL PAINTING, I |PACIFIC PAINTING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6951.5S034, 306' X 36' STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   20000.00000       20000.00|   15000.00000       15000.00|    1000.00000        1000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  160000.00000      160000.00|   98000.00000       98000.00|  100000.00000      100000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   35000.00000       35000.00|   85000.00000       85000.00|   60000.00000       60000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|   40000.00000       40000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   15000.00000       15000.00|   40000.00000       40000.00|  100000.00000      100000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    4900.00000        4900.00|    1800.00000        1800.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       264,300.00|           $       273,700.00|           $       330,400.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       264,300.00|           $       273,700.00|           $       330,400.00 
==================================================================================================================================== 
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     Bid Order:  606                             Contract ID:  69-0344-503                   Primary County:  MONTGOMERY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) RO270               |(  11  ) EL166               |(  12  ) K.148 
                                          |ROYAL BRIDGE, INC.           |ELITE CONTRACTORS, INC.      |KVK CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 6951.5S034, 306' X 36' STEEL BEAM BRIDGE 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00|  152905.51000      152905.51 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   85000.00000       85000.00|  250000.00000      250000.00|  152905.51000      152905.51 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |  150000.00000      150000.00|   50000.00000       50000.00|    8000.00000        8000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   42300.00000       42300.00|   50000.00000       50000.00|   77952.75000       77952.75 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5000.00000        5000.00|    2250.00000        2250.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            40.000  EACH |     435.00000       17400.00|     435.00000       17400.00|     435.00000       17400.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   35000.00000       35000.00|   20000.00000       20000.00|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       359,700.00|           $       419,650.00|           $       440,163.77 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       359,700.00|           $       419,650.00|           $       440,163.77 
==================================================================================================================================== 
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     Bid  Order:  607                         Contract ID:  82-0741-211                 Primary County:  SCOTT 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DEANGELO BROTHERS, LLC. 
Contract Period:   40 WORK DAYS      Approximate Start Date:  04/11/16 
 
 
        Project:  BRFN-136-1(67)--39-23                                  Project:  IMN-074-1(211)5--0E-82 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE CLEANING 
         County:  CLINTON            Prj Awd Amt: $102,100.00             County:  SCOTT              Prj Awd Amt: $173,336.19 
          Route:  IOWA 136                                                 Route:  I-74 
       Location:  OVER THE MISSISSIPPI RIVER IN CLINTON.                Location:  OVER THE MISSISSIPPI RIVER IN BETTENDORF, 
                                                                                   (NBL & SBL) INCLUDES RAMPS A, B & C. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE031          DEANGELO BROTHERS, LLC.                                                    $    275,436.19     100.00  % 
   2   MC069          MCCLAIN & CO., INC.                                                        $    277,450.00     100.73  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
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     Bid Order:  607                             Contract ID:  82-0741-211                   Primary County:  SCOTT 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE031               |(   2  ) MC069               |(      ) 
                                          |DEANGELO BROTHERS, LLC.      |MCCLAIN & CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR CLEANING A 3012' X 33.1' STEEL BEAM BRIDGE CLINTON CO. BRFN-136-1(67)--39-23      BRIDGE NO. 2300.0S136 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   78000.00000       78000.00|   47000.00000       47000.00| 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     435.00000        4350.00|     435.00000        4350.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   12000.00000       12000.00|   18300.00000       18300.00| 
  MOBILIZATION                            |                             |                             | 
0050 2595-0005125                    LUMP |    2750.00000        2750.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $       102,100.00|           $        78,250.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS TO CLEAN TWIN 3370' X 23' STEEL BEAM BRIDGES SCOTT CO. IMN-074-1(211)5--0E-82  BRIDGE NOS. 8205.0R&L074 
                                          |                             |                             | 
0060 2427-0686010                    LUMP |   95000.00000       95000.00|  119000.00000      119000.00| 

  BRIDGE CLEANING                         |                             |                             | 
0070 2528-8445110                    LUMP |    5000.00000        5000.00|    8900.00000        8900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   12186.19000       12186.19|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       112,186.19|           $       145,900.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NOS. 8204.3L074 & 8204.3R074 INCLUDES RAMPS A, B, & C SCOTT COUNTY IMN-074-1(211)5--0E-82 
                                          |                             |                             | 
0090 2427-0686010                    LUMP |   15000.00000       15000.00|   14600.00000       14600.00| 
  BRIDGE CLEANING                         |                             |                             | 
0100 2528-8445110                    LUMP |    5000.00000        5000.00|    4800.00000        4800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            30.000  EACH |     780.00000       23400.00|     780.00000       23400.00| 

  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   15000.00000       15000.00|    7400.00000        7400.00| 
  MOBILIZATION                            |                             |                             | 
0130 2595-0005125                    LUMP |    2750.00000        2750.00|    3100.00000        3100.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
     SECTION TOTALS                       |           $        61,150.00|           $        53,300.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       275,436.19|           $       277,450.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  02/22/16 
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     Bid  Order:  608                         Contract ID:  97-3763-501                 Primary County:  WOODBURY 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    LINDNER PAINTING, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  07/25/16 
 
 
        Project:  MB-376-3(501)99--77-97 
      Work Type:  BRIDGE PAINTING 
         County:  WOODBURY           Prj Awd Amt: $19,610.00 
          Route:  IOWA 376 
       Location:  OVER 0.1 MILE N. OF D-12 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      NIKA CONTRACTING, INC. 

                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LI101          LINDNER PAINTING, INC.                                                     $     19,610.00     100.00  % 
   2   PA015          PACIFIC PAINTING CO., INC.                                                 $     50,000.00     254.97  % 
   3   3.005          300 INDUSTRIAL, LLC                                                        $     55,000.00     280.46  % 
   4   RO270          ROYAL BRIDGE, INC.                                                         $    122,700.00     625.70  % 
       NI115           NIKA CONTRACTING, INC.                                                              IRREGULAR 
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     Bid Order:  608                             Contract ID:  97-3763-501                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LI101               |(   2  ) PA015               |(   3  ) 3.005 
                                          |LINDNER PAINTING, INC.       |PACIFIC PAINTING CO., INC.   |300 INDUSTRIAL, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 9799.2L376; A 28' X 30' CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |     100.00000         100.00|    3000.00000        3000.00|     100.00000         100.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |    4900.00000        4900.00|   18000.00000       18000.00|   25900.00000       25900.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |    5110.00000        5110.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    1000.00000        1000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |    4900.00000        4900.00|    5000.00000        5000.00|   15000.00000       15000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    3100.00000        3100.00|    2000.00000        2000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1000.00000        1000.00|    7000.00000        7000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        19,610.00|           $        50,000.00|           $        55,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,610.00|           $        50,000.00|           $        55,000.00 

==================================================================================================================================== 
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     Bid Order:  608                             Contract ID:  97-3763-501                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RO270               |(      )                     |(      ) 
                                          |ROYAL BRIDGE, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 9799.2L376; A 28' X 30' CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    5000.00000        5000.00|                             | 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   15000.00000       15000.00|                             | 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   80700.00000       80700.00|                             | 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1000.00000        1000.00|                             | 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |    5000.00000        5000.00|                             | 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   13000.00000       13000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       122,700.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       122,700.00|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  981                         Contract ID:  81-0203-707                 Primary County:  SAC 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR FENCING 
Contract Period:    5 WORK DAYS      Late Start Date:  10/17/16 
 
 
        Project:  MP-020-3(707)65--76-81 
      Work Type:  FENCING 
         County:  SAC                Prj Awd Amt: $9,488.00 
          Route:  U.S. 20 
       Location:  BORROW SITES FROM JACKSON AVE TO WEBSTER CO 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $      9,488.00     100.00  % 
   2   K.055          K & L CONSTRUCTION, INC.                                                   $     17,440.00     183.81  % 
   3   NO300          NORTHWEST LANDSCAPING, INC.                                                $     41,108.00     433.26  % 
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     Bid Order:  981                             Contract ID:  81-0203-707                   Primary County:  SAC 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(   2  ) K.055               |(   3  ) NO300 
                                          |TAYLOR FENCING               |K & L CONSTRUCTION, INC.     |NORTHWEST LANDSCAPING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FENCING ITEMS 
                                          |                             |                             | 
0010 2519-3280000           336.000  LF   |      18.00000        6048.00|      15.00000        5040.00|      78.00000       26208.00 
  FENCE, FIELD                            |                             |                             | 

0020 2519-3500096            48.000  LF   |      30.00000        1440.00|      50.00000        2400.00|     175.00000        8400.00 
  DEER FENCE, 96 IN.                      |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    8500.00000        8500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         9,488.00|           $        17,440.00|           $        41,108.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $         9,488.00|           $        17,440.00|           $        41,108.00 
==================================================================================================================================== 
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     Bid  Order:  982                         Contract ID:  97-0293-714                 Primary County:  WOODBURY 
   Letting Date:  160120     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   NORTHWEST LANDSCAPING, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/16 
 
 
        Project:  MPIN-029-3(714)137--0N-97 
      Work Type:  FENCING 
         County:  WOODBURY           Prj Awd Amt: $76,310.20 
          Route:  I-29 
       Location:  FROM 1.4 MI. NORTH OF D51, NORTH TO SOUTH OF 
                  SERGEANT BLUFF INTERCHANGE (NB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $     76,310.20     100.00  % 
   2   TA072          TAYLOR FENCING                                                             $     79,416.00     104.07  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    164,547.00     215.62  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 02/22/16 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 982  2 

 
     Bid Order:  982                             Contract ID:  97-0293-714                   Primary County:  WOODBURY 
  Letting Date:  01/20/16  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) TA072               |(   3  ) K.055 
                                          |NORTHWEST LANDSCAPING, INC.  |TAYLOR FENCING               |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   FENCING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          1650.000  UNIT |      13.70000       22605.00|      14.65000       24172.50|      30.00000       49500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2519-3280000         18766.000  LF   |       2.20000       41285.20|       2.25000       42223.50|       4.50000       84447.00 
  FENCE, FIELD                            |                             |                             | 
0030 2519-3300400            76.000  EACH |     120.00000        9120.00|     145.00000       11020.00|     225.00000       17100.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    1800.00000        1800.00|    1500.00000        1500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,310.20|           $        79,416.00|           $       164,547.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        76,310.20|           $        79,416.00|           $       164,547.00 
==================================================================================================================================== 
 


